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1•" MILL AND  1•" OVERLAY WITH HMA S0.375.

4" THICK AND "TURF ESTABLISHMENT - LAWN".

SLOPES REQUIRE "FURNISHING AND PLACING TOP SOIL"

TO CREATE A CLEAN UNIFORM SURFACE.

OPERATION OVER THE LIMITS SHOWN ON THE ROADWAY PLAN

THE FINAL COURSE OF HMA SHALL BE PLACED IN ONE

UPON COMPLETION OF ALL OTHER CONSTRUCTION ITEMS,

GRADING PLAN FOR ROADWAY AND DRIVEWAY CROSS SLOPES.

AT PROJECT LIMITS. SEE CROSS SECTIONS AND INTERSECTION 

ROADWAY CROSS SLOPES VARY TO MEET EXISTING PAVEMENT 

DRIVEWAYS AND SIDEWALK.
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HMA S1.0

12" SUBBASE

16'11' 4'4'

2
'-
5
"1'-0"

EXISTING 9" ASPHALT

EXISTING 15" RIGID CONCRETE

 

SEE NOTE 1 (TYP.)

VERTICAL SHAPED PARAPET.

R-B 350 BRIDGE ATTACHMENT

TO BE REMOVED

EXISTING CONCRETE PAVEMENT 

7'-6"

CURB

6" GRANITE 

CURBING

CONCRETE

AGGREGATE BASE

14" PROCESSED 

TRAFFIC LEVEL 2

2•" HMA S0.5 

TRAFFIC LEVEL 2

1•" HMA S0.375 

1
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TO AVOID UNDERMINING

GRANULAR MATERIAL 

MIN. 6" SHELF OF 

PAVEMENT

CONCRETE 

BITUMINOUS 

BASE

AGGREGATE 

PROCESSED 

ENTIRE VERTICAL EDGE

PAVEMENT, TACK COAT/SEAL 

CUT BITUMINOUS CONCRETE 

PROPOSED PAVEMENT STRUCTURE

FULL DEPTH RECONSTRUCTION

SEE NOTE 5

FOR LIMITS SEE DWG. NO. HWY-09

OF REPAVING LIMITS

ALONG JOINT AT END 

APPLY CRACK SEALANT

1

1 09/04/19 REVISED PAVEMENT SECTION DETAILS 03.02.A1

2
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10/23/19 03.02.A22 REVISED PAVEMENT TRANSITION DETAIL AND NOTE
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ROADWAY PLAN
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GENERAL EQUITIES, INC.
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B&H LALA, LLC

N/F

JKN PROPERTIES, LLC
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JKN PROPERTIES, LLC

N/F

AMERICAN EQUITIES I, LLC

N/F

EDMOND G. GIOIELLI JR.
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1
0
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R=25'
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REPLACEMENT OF

E 1067905.048

N 773625.148

STA. 3+60

AND PAVEMENT MARKINGS

MATCH EXISTING PAVEMENT

LIMIT OF FULL DEPTH CONSTRUCTION

BEGIN STATE PROJECT NO. 041-118

CUT CONCRETE PAVEMENT

1
0
'

CONCRETE PAVEMENT

CUT  BITUMINOUS

RAMP

DRIVEWAY

CONCRETE

END BCLC

CURBING

GRANITE

END RESET

AT NEAREST JOINT

MATCH EXISTING SIDEWALK

CUT CONCRETE SIDEWALK.

HIGHWAY LINE

APPROXIMATE

+75

E 1068141.258 

N 773745.271 

STA. 6+25

 PAVEMENT MARKINGS

MATCH EXISTING PAVEMENT AND

LIMIT OF FULL DEPTH CONSTRUCTION

END STATE PROJECT NO. 041-118

26'

2
2
.3
'

BEGIN BCLC

CURBING.

END CONCRETE

C

F

CURBING

END CONCRETE

AT NEAREST JOINT

MATCH EXISTING SIDEWALK

CUT CONCRETE SIDEWALK.

DRIVEWAY

BITUMINOUS CONCRETE

CURBING

END CONCRETE

CURBING

BEGIN CONCRETE 

PAVEMENT ARROW

INSTALL LEFT TURN

CONCRETE DRIVEWAY RAMP

ENTER" SIGNS

EXISTING "DO NOT

REMOVE AND RESET

END SECTION

ROUNDED W-BEAM

END BCLC

LIP CURBING (BCLC)

BEGIN BITUMINOUS CONCRETE

R=30'

GRANITE CURBING

END RESET

BCLC

BEGIN

END BCLC

CONCRETE DRIVEWAY RAMP

CUT CONCRETE PAVEMENT

OF RESTORATION

APPROXIMATE LIMIT

OF CURBING.

MATCH EXISTING EDGE

BEGIN CONCRETE CURBING.

CURBING

CONCRETE

BEGIN

EXISTING CULVERT

WETLANDS (TYP.)

FIELD LOCATED

(TYP.)

SIDEWALK (COLORED)

SPECIAL CONCRETE

JG

HIGHWAY LINE

APPROXIMATE

SEDIMENTATION CONTROL SYSTEM

PROPOSED FILL LINE

PROPOSED CUT LINE

STATE/FEDERAL WETLANDS

ORDINARY HIGH WATER

100 YEAR  FEMA FLOOD

HIGHWAY LINE

APPROXIMATE

CENTERLINE (TYP.)

4" DOUBLE YELLOW

(TYP. ALL 4 CORNERS)

VERTICAL SHAPED PARAPET

R-B 350 BRIDGE ATTACHMENT

POCOTOPAUG 

CREEK

INSTALL SIGN 51-2009

POCOTOPAUG 

CREEK

4" WHITE EDGE LINE (TYP.)

SIGN

REMOVE EXISTING 

6
'

CONCRETE PAVEMENT

CUT BITUMINOUS 

TYPE II

R-B END ANCHORAGE-

REMOVE EXISTING MBR

REMOVE EXISTING MBR

MBR

EXISTING 

REMOVE 

EXISTING FENCE

REMOVE 8 LF

INSTALL SIGN 51-2009

GRANITE CURBING

BEGIN RESET

REMOVE EXISTING MBR

END CONCRETE CURBING

BEGIN CONCRETE CURBING

} STA. 4+95.00

{ PROPOSED CULVERT

BEGIN RESET GRANITE CURBING

CUT BITUMINOUS CONCRETE PAVEMENT

CONCRETE PAVEMENT

CUT  BITUMINOUS

 LANE LINE (TYP.)

4" WHITE BROKEN

SEE HWY-03

SPECIAL CONCRETE SIDEWALK (TYP.)

TO BE REMOVED.

WITH THE END ANCHORAGE

WOOD FENCE IN CONFLICT

 EXISTING ORNAMENTAL

R-B END ANCHORAGE-TYPE II.

} ROUTE 66 (EAST HIGH STREET)

BRIDGE

PLANS

 STRUCTURE

SEE

NO. 02018

SEE DETAIL ON DWG. HWY-05

BITUMINOUS CONCRETE DRIVEWAY (COMMERCIAL).

DWG. HWY-05

(COMMERCIAL). SEE DETAIL ON 

BITUMINOUS CONCRETE DRIVEWAY

SEE DETAIL HWY-921_01

DRIVEWAY (COMMERCIAL).

BITUMINOUS CONCRETE

SEE HWY-921_01

DRIVEWAY (COMMERCIAL).

BITUMINOUS CONCRETE

CONDITIONS. SEE NOTE 7

PRE-CONSTRUCTION 

DRIVEWAY TO 

REMOVAL OF TEMPORARY

RESTORE AREA AFTER 

5. ADJUST MBR POSTS TO AVOID CONFLICT WITH THE UTILITIES.

PAVEMENT MARKINGS FOR NON FREEWAYS.

TR-1210_04: PAVEMENT MARKINGS LINES AND SYMBOLS AND TR-1210_08 

4. PAVEMENT MARKINGS SHALL BE INSTALLED PER TRAFFIC STANDARD SHEETS 

3. FINAL PAVEMENT MARKINGS TO BE EPOXY RESIN PAVEMENT MARKINGS.

SOIL" 4" THICK AND "TURF ESTABLISHMENT-LAWN".

2. ALL AREAS OF DISTURBED EARTH REQUIRE "FURNISHING AND PLACING TOP 

UNDER THE ITEM "REMOVAL OF CONCRETE PAVEMENT".

"EARTH EXCAVATION". REMOVAL OF CONCRETE PAVEMENT SHALL BE PAID FOR 

1. REMOVAL OF BITUMINOUS CONCRETE SHALL BE PAID FOR UNDER THE ITEM 

SEE NOTE 7

PRE-CONSTRUCTION CONDITIONS.

OF TEMPORARY DRIVEWAY TO

RESTORE AREA AFTER REMOVAL

LIMITS OF TEMPORARY DRIVEWAY.

DESIGNER/DRAFTER:

CHECKED BY:

PROJECT  TITLE: TOWN:

DRAWING TITLE:

PROJECT NO.

DRAWING NO.

SHEET NO.

Filename:SHEET NO.REVISION DESCRIPTIONDATEREV.

DEPARTMENT OF TRANSPORTATION

STATE OF CONNECTICUT

SCALE 1"=10'

10 200

SCALE IN FEET
OF WORK WHICH WILL BE REQUIRED.

THE CONDITIONS OF ACTUAL QUANTITIES 

IN NO WAY WARRANTED TO INDICATE 

INVESTIGATIONS BY THE STATE AND IS

SHEETS IS BASED ON LIMITED 

QUANTITIES OF WORK, SHOWN ON THESE 

THE INFORMATION, INCLUDING ESTIMATED 

10/22/2019

BLOCK:  

SIGNATURE/

  

...\HW_MSH_041_118_PLN_A02.dgn

Border Version:  11/29/13

Plotted Date:

C
ONNECTICU

T

D
E

P
A

R
T

M
E

N
T

O F TRAN
S

P
O

R
T

A
T
I

O
N

ADDENDUM NO. 2 

T
Y
P
.

TYPE II

ANCHORAGE-

R-B END

CONSTRUCTION.

OTHERS) PRIOR TO START OF 

SPRINKLER SYSTEM IS REMOVED (BY 

BY OTHERS. CONTRACTOR TO VERIFY THAT 

DISTILLERY PROPERTY TO BE PERFORMED 

SPRINKLER SYSTEM ON AMERICAN 

7. LANDSCAPING RESTORATION INCLUDING 

METAL BEAM RAIL TERMINAL ELEMENT.

PAID FOR UNDER ITEM NO. 0910025A - 

6. ROUNDED W-BEAM END SECTION TO BE 

SEE DWG. HWY-09 FOR LIMITS

TO FACE OF BUILDING

MILL & OVERLAY 1•" HMA S0.375

1
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LIMIT OF RESTORED DRIVEWAY

G

G

EASEMENT

TEMPORARY CONSTRUCTION 

B

EASEMENT

TEMPORARY CONSTRUCTION 

C

RIGHT TO RESTORE DRIVEWAY ACQUIRED

EASEMENT WILL BE EXTINGUISHED UPON COMPLETION OF THE PROJECT, UNLESS SOONER EXTINGUISHED BY THE STATE.

ALL TEMPORARY APPURTENANCES AND PAVING, GRADING AND/OR SEEDING ANY AREAS DISTURBED BY CONSTRUCTION. SAID 

POCOTOPAUG CREEK ACQUIRED. CONSTRUCTION EASEMENT TAKEN UNDER THIS PARAGRAPH WILL BE RESTORED BY REMOVING 

INSTALLATION OF TEMPORARY SEDIMENTATION CONTROL SYSTEM DURING REPLACEMENT OF BR. 02018 ROUTE 66 OVER 

TEMPORARY WATER DIVERSION PIPE, TEMPORARY DEWATERING BASIN, TEMPORARY MODIFIED RIPRAP/WATER DISSIPATOR AND 

PLACEMENT OF RIPRAP, INSTALLATION OF TEMPORARY COFFERDAM, TEMPORARY WATER TREATMENT TANK, TEMPORARY RIPRAP, 

CONSTRUCTION EASEMENT FOR THE PURPOSE OF STORAGE OF CONSTRUCTION EQUIPMENT AND MATERIALS, CLEARING OF BRUSH, 

DRAINAGE RIGHT OF WAY ACQUIRED

SOONER EXTINGUISHED BY THE STATE.

AREAS DISTURBED BY CONSTRUCTION. SAID EASEMENT WILL BE EXTINGUISHED UPON COMPLETION OF THE PROJECT, UNLESS 

PARAGRAPH WILL BE RESTORED BY REMOVING ALL TEMPORARY APPURTENANCES AND PAVING, GRADING AND/OR SEEDING ANY 

REPLACEMENT OF BR. 02018 ROUTE 66 OVER POCOTOPAUG CREEK ACQUIRED. CONSTRUCTION EASEMENT TAKEN UNDER THIS 

METAL BEAM RAIL AND PORTION OF WOOD FENCE AND INSTALLATION OF TEMPORARY SEDIMENTATION CONTROL SYSTEM DURING 

OF RIPRAP, INSTALLATION OF TEMPORARY COFFERDAM, TEMPORARY DRAINAGE PIPE, TEMPORARY RIPRAP, REMOVAL OF END WALL, 

CONSTRUCTION EASEMENT FOR THE PURPOSE OF STORAGE OF CONSTRUCTION EQUIPMENT AND MATERIALS, GRADING, PLACEMENT 

COMPLETION OF THE PROJECT, UNLESS SOONER EXTINGUISHED BY THE STATE.

SODDING AND/OR SEEDING ANY AREAS DISTURBED BY CONSTRUCTION. SAID EASEMENT WILL BE EXTINGUISHED UPON 

TEMPORARY APPURTENANCES, REMOVING TEMPORARY UTILITIES, REMOVING TEMPORARY DRIVEWAYS AND PAVING, GRADING, 

LISTED HEREWITHIN. CONSTRUCTION EASEMENT TAKEN UNDER THIS PARAGRAPH WILL BE RESTORED BY REMOVING ALL 

SAID EASEMENT IS NOT TO BE USED FOR STORAGE OF MATERIALS OR EQUIPMENT AND SHALL BE USED SOLELY FOR THE WORK 

TO USE ONLY BETWEEN THE 60 HOUR PERIOD BEGINNING AT 7PM ON FRIDAY AND ENDING AT 7AM THE FOLLOWING MONDAY. 

OF TEMPORARY GAS MAIN DURING REPLACEMENT OF BR. 02018 OVER POCOTOPAUG CREEK ACQUIRED. SAID EASEMENT IS LIMITED 

CONCRETE CURBING, INSTALLATION OF CATCH BASINS, DRAINAGE PIPE, AND UNDERGROUND UTILITY CONDUIT AND INSTALLATION 

CONSTRUCTION EASEMENT FOR THE PURPOSE OF CONSTRUCTION OF TEMPORARY BITUMINOUS DRIVEWAYS AND PERMANENT 

COMPLETION OF THE PROJECT, UNLESS SOONER EXTINGUISHED BY THE STATE.

SODDING AND/OR SEEDING ANY AREAS DISTURBED BY CONSTRUCTION. SAID EASEMENT WILL BE EXTINGUISHED UPON 

EASEMENT TAKEN UNDER THIS PARAGRAPH WILL BE RESTORED BY REMOVING ALL TEMPORARY APPURTENANCES AND BY GRADING, 

CONTROL SYSTEM DURING REPLACEMENT OF BR. 02018 ROUTE 66 OVER POCOTOPAUG CREEK ACQUIRED. CONSTRUCTION 

COFFERDAM, TEMPORARY WATER DIVERSION PUMP AND PIPE, TEMPORARY DRAINAGE PIPE AND TEMPORARY SEDIMENTATION 

OF RIPRAP, REMOVAL OF WOOD FENCE AND END ANCHOR AND INSTALLATION OF TEMPORARY CHAIN LINK FENCE, TEMPORARY 

CONSTRUCTION EASEMENT FOR THE PURPOSE OF GRADING, STORAGE OF CONSTRUCTION EQUIPMENT AND MATERIALS, PLACEMENT 

EASEMENT TO INSTALL, CONSTRUCT AND MAINTAIN METAL BEAM RAIL AND END ANCHORAGE ACQUIRED.

1

1

1

1 03.09.A210/23/19 ADDED RIGHT TO RESTORE DRIVEWAY AND REVISED LEGEND 03.09.A2
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