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ALL SIGNS ARE NEW UNLESS OTHERWISE NOTED.

EXACT SIGN LOCATION TO BE DETERMINED BY THE ENGINEER.

OTHERWISE NOTED ON THE PLANS.

TR-1208_02 - METAL SIGN POSTS AND SIGN MOUNTING DETAILS, UNLESS

TR-1208_01 - SIGN PLACEMENT AND RETROREFLECTIVE STRIP DETAILS,

SIGNS SHALL BE INSTALLED IN ACCORDANCE WITH CTDOT STANDARD SHEETS

REMAIN UNLESS OTHERWISE DIRECTED BY THE ENGINEER.

ALL EXISTING SIGNS OUTSIDE OF THE LIMITS OF CONSTRUCTION ARE TO

SHALL BE REINSTALLED USING CONSTRUCTION STAKING.

LOCATION AND ARE DISTURBED BY CONSTRUCTION OPERATIONS

PAVEMENT MARKINGS THAT ARE TO REMAIN IN THEIR EXISTING

#1211001 "REMOVAL OF PAVEMENT MARKINGS".

REMOVAL OF PAVEMENT MARKINGS IS PAYABLE UNDER ITEM 

WITHIN THE LIMIT OF CONSTRUCTION ARE TO BE REMOVED.  THE

BY THE ENGINEER.  ALL CONFLICTING PAVEMENT MARKINGS
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NON FREEWAYS, UNLESS OTHERWISE NOTED.
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WITH STANDARD SHEETS TR-1210_04 - PAVEMENT MARKING LINES

ALL PAVEMENT MARKINGS SHALL BE INSTALLED IN ACCORDANCE

ALL FINAL PAVEMENT MARKINGS ARE TO BE EPOXY RESIN.
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AND R-B TERMINAL SECTION

INSTALL 50' METAL BEAM RAIL (TYPE R-B MASH)

TPCBC

6" MAX.

1400 1400 2100

210014001400

SCALE: N.T.S.

TEMPORARY SAND BARRELS

TEMPORARY SAND BARREL NOTES:

700

2100 LB. - ITEM NO. 1802210.21 TEMPORARY SAND BARREL (2100 LB).

1400 LB. - ITEM NO. 1802210.14 TEMPORARY SAND BARREL (1400 LB).

700 LB. - ITEM NO. 1802210.07 TEMPORARY SAND BARREL (700 LB).

SAND BARRELS SHALL BE PAID FOR INDIVIDUALLY (EACH) BASED ON THEIR RATED WEIGHT AS FOLLOWS:3. 

ARRAYS SHOULD BE ALIGNED TO FAVOR THE PREDOMINANT FLOW OF TRAFFIC.2. 

THE VALUES SHOWN REPRESENTS THE RATED SAND BARREL WEIGHT IN POUNDS.1. 

6.

5.

4.

3.

2.

1.

11.

10.

9.
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RETAINING WALL CONSTRUCTION
MAINTENANCE AND PROTECTION OF TRAFFIC.

EXISTING SIGNS IS PAYABLE UNDER ITEM #971001A -

WHEN CONSTRUCTION IS IN EFFECT.  REMOVAL/COVERING OF

ALL CONFLICTING SIGNS SHALL BE COVERED OR REMOVED

DO NOT BLOCK OR ARE NOT BLOCKED BY EXISTING SIGNS.

CONSTRUCTION SIGNS ARE TO BE INSTALLED SO THAT THEY 

#1220027 - CONSTRUCTION SIGNS.

CONSTRUCTION SIGNS TO BE PAID UNDER ITEM 

MEET FIELD CONDITIONS.

ENGINEER IN THE FIELD AND SHALL BE ADJUSTED TO

EXACT LOCATIONS OF SIGNS TO BE DETERMINED BY THE

OF PUBLIC WORKS.

FARMINGTON EMERGENCY SERVICES, AND DEPARTMENT

NOTIFY THE ENGINEER, CTDOT DISTRICT 4, THE TOWN OF 

PRIOR TO INITIATING CONSTRUCTION, THE CONTRACTOR SHALL

PROTECTION OF TRAFFIC.

PROVISION FOR ITEM #971001A - MAINTENANCE AND

- PROSECUTION AND PROGRESS AND THE SPECIAL

FOR STAGE CONSTRUCTION REQUIREMENTS, SEE SECTION 1.08 

TEMPORARY SAND BARRELS

40' (TYP.)

30" MIN.

1' MAX.

MARKING TAPE

PLASTIC PAVEMENT 

4" WHITE TEMPORARY 

PAVEMENT MARKING TAPE

6" BLACK LINE MASK

MARKING TAPE

PLASTIC PAVEMENT 

4" YELLOW TEMPORARY 

1' MIN. SHOULDER

11' MIN. TRAVEL LANE

6" TYP.

BARREL NOTE 1 (TYP.)

SEE TEMPORARY SAND

40-4266

1-23

CONCRETE BARRIER CURB PER TRAFFIC STANDARD SHEET TR-1205_01

TYPE DE-7 DELINEATORS TO BE INSTALLED ON TEMPORARY PRECAST

ON ONE SIDE OF BRIDGE MUST REMAIN OPEN AT ALL TIMES.

RAMPS TO PROVIDE ADA ACCESS AT CROSSWALKS. A SIDEWALK 

PLACE SIDEWALK CLOSED AHEAD SIGNS ADJACENT TO CURB 

OPERATIONS.

AT ADJACENT INTERSECTIONS SHALL BE PUT INTO FLASHING

CONTROLLED BY FLAGGERS OR POLICE OFFICERS, SIGNALS

DURING ONE WAY ALTERNATING TRAFFIC OPERATIONS

14.

13.

12.

CHANGEABLE MESSAGE SIGN:

AHEAD

WORK

BRIDGE

 11/27

05/11 TO

BEGINNING

FIELD CONDITIONS.

SHALL BE ADJUSTED BY THE CONTRACTOR TO MEET

TRAFFIC DRUM LOCATIONS ARE APPROXIMATE AND

CONSTRUCTION IS COMPLETE.

TRAFFIC PATTERNS.  THESE SIGNS SHALL BE REMOVED ONCE

CONSTRUCTION AREA TO ALERT DRIVERS OF CHANGING 

ON EACH SIDE OF THE BRIDGE PRIOR TO THE PROPOSED

#1131002 - REMOTE CONTROL CHANGEABLE MESSAGE SIGN

TWO WEEKS PRIOR TO CONSTRUCTION, INSTALL ITEM

CONSTRUCTION DAY.

TO BE COVERED OR REMOVED AT THE END OF THE 

CONSTRUCTION IS IN EFFECT.  CONSTRUCTION SIGNS ARE 

CONSTRUCTION SIGNS ARE ONLY TO BE POSTED WHILE THE 

SHALL BE REPLACED AT NO COST TO THE STATE.

ANY EXISTING SIGNING DAMAGED BY THE CONTRACTOR

OTHERWISE DIRECTED.

TR-1208_01, TR-1208_02, TR-1220_01 AND TR-1220_02, UNLESS

ON BREAKAWAY POSTS PER TRAFFIC STANDARD SHEET

ALL CONSTRUCTION SIGNS ARE TO BE INSTALLED

1' MIN.

1' MIN.

TEMPORARY EARTH RETAINING SYSTEM

TEMPORARY SAND BARRELS

(TPCBC) TEMPORARY PRECAST CONCRETE BARRIER CURB (PINNED)

TRAVEL LANE

PEDESTRIAN WORK ZONE DIRECTION OF TRAVEL

TRAFFIC DRUM

REMOTE CONTROL CHANGEABLE MESSAGE SIGN

CONSTRUCTION SIGNS

WORK AREA
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LEGEND:

CONSTRUCTION DAY.

TO BE COVERED OR REMOVED AT THE END OF THE 

CONSTRUCTION IS IN EFFECT.  CONSTRUCTION SIGNS ARE 

CONSTRUCTION SIGNS ARE ONLY TO BE POSTED WHILE THE 

SHALL BE REPLACED AT NO COST TO THE STATE.

ANY EXISTING SIGNING DAMAGED BY THE CONTRACTOR

OTHERWISE DIRECTED.

TR-1208_01, TR-1208_02, TR-1220_01 AND TR-1220_02, UNLESS

ON BREAKAWAY POSTS PER TRAFFIC STANDARD SHEET

ALL CONSTRUCTION SIGNS ARE TO BE INSTALLED

MAINTENANCE AND PROTECTION OF TRAFFIC.

EXISTING SIGNS IS PAYABLE UNDER ITEM #971001A -

WHEN CONSTRUCTION IS IN EFFECT.  REMOVAL/COVERING OF

ALL CONFLICTING SIGNS SHALL BE COVERED OR REMOVED

9.

8.

7.

6.

STAGE 2

P

P MUNICIPAL POLICE OFFICER

TRAVEL LANE

PEDESTRIAN WORK ZONE DIRECTION OF TRAVEL

FLAGGER

TRAFFIC DRUM

REMOTE CONTROL CHANGEABLE MESSAGE SIGN

TYPE III BARRICADE

CONSTRUCTION SIGNS

WORK AREA

EXISTING SIGNS.

THAT THEY DO NOT BLOCK OR ARE NOT BLOCKED BY

CONSTRUCTION SIGNS ARE TO BE INSTALLED SO

#1220027 - CONSTRUCTION SIGNS.

CONSTRUCTION SIGNS TO BE PAID UNDER ITEM 

MEET FIELD CONDITIONS.

ENGINEER IN THE FIELD AND SHALL BE ADJUSTED TO

EXACT LOCATIONS OF SIGNS TO BE DETERMINED BY THE
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TOWN OF FARMINGTON EMERGENCY SERVICES, AND

SHALL NOTIFY THE ENGINEER, CTDOT DISTRICT 4, THE

PRIOR TO INITIATING CONSTRUCTION, THE CONTRACTOR

PROTECTION OF TRAFFIC.

PROVISION FOR ITEM #971001A - MAINTENANCE AND
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PLACE SIDEWALK CLOSED AHEAD SIGNS ADJACENT TO CURB 

OPERATIONS.

AT ADJACENT INTERSECTIONS SHALL BE PUT INTO FLASHING

CONTROLLED BY FLAGGERS OR POLICE OFFICERS, SIGNALS

DURING ONE WAY ALTERNATING TRAFFIC OPERATIONS

FIELD CONDITIONS.

SHALL BE ADJUSTED BY THE CONTRACTOR TO MEET

TRAFFIC DRUM LOCATIONS ARE APPROXIMATE AND

13.

12.

11.

10.
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TRAFFIC CONTROL PLAN
 

CHANGEABLE MESSAGE SIGN:

LEGEND:

STAGE 3

CONSTRUCTION DAY.

TO BE COVERED OR REMOVED AT THE END OF THE 

CONSTRUCTION IS IN EFFECT.  CONSTRUCTION SIGNS ARE 

CONSTRUCTION SIGNS ARE ONLY TO BE POSTED WHILE THE 

SHALL BE REPLACED AT NO COST TO THE STATE.

ANY EXISTING SIGNING DAMAGED BY THE CONTRACTOR

OTHERWISE DIRECTED.

TR-1208_01, TR-1208_02, TR-1220_01 AND TR-1220_02, UNLESS

ON BREAKAWAY POSTS PER TRAFFIC STANDARD SHEET

ALL CONSTRUCTION SIGNS ARE TO BE INSTALLED

MAINTENANCE AND PROTECTION OF TRAFFIC.

EXISTING SIGNS IS PAYABLE UNDER ITEM #971001A -

WHEN CONSTRUCTION IS IN EFFECT.  REMOVAL/COVERING OF

ALL CONFLICTING SIGNS SHALL BE COVERED OR REMOVED
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10.
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ROCKY HILL, CT 06067

200 CORPORATE PL.

  ASSOCIATES, LLP

CLOUGH, HARBOUR &

P

P

MUNICIPAL POLICE OFFICER

TRAVEL LANE

PEDESTRIAN WORK ZONE DIRECTION OF TRAVEL

FLAGGER

TRAFFIC DRUM

REMOTE CONTROL CHANGEABLE MESSAGE SIGN

TYPE III BARRICADE

CONSTRUCTION SIGNS

WORK AREA

BRIDGE WORK (WEST SIDE)

EXISTING SIGNS.

THAT THEY DO NOT BLOCK OR ARE NOT BLOCKED BY

CONSTRUCTION SIGNS ARE TO BE INSTALLED SO

#1220027 - CONSTRUCTION SIGNS.

CONSTRUCTION SIGNS TO BE PAID UNDER ITEM 

MEET FIELD CONDITIONS.

ENGINEER IN THE FIELD AND SHALL BE ADJUSTED TO

EXACT LOCATIONS OF SIGNS TO BE DETERMINED BY THE

DEPARTMENT OF PUBLIC WORKS.

TOWN OF FARMINGTON EMERGENCY SERVICES, AND

SHALL NOTIFY THE ENGINEER, CTDOT DISTRICT 4, THE

PRIOR TO INITIATING CONSTRUCTION, THE CONTRACTOR

PROTECTION OF TRAFFIC.

PROVISION FOR ITEM #971001A - MAINTENANCE AND

1.08 - PROSECUTION AND PROGRESS AND THE SPECIAL

FOR STAGE CONSTRUCTION REQUIREMENTS, SEE SECTION

18+0017+0015+0014+00 20+00

AHEAD

WORK

BRIDGE

 11/27

05/11 TO

BEGINNING

CONSTRUCTION IS COMPLETE.

TRAFFIC PATTERNS.  THESE SIGNS SHALL BE REMOVED ONCE

CONSTRUCTION AREA TO ALERT DRIVERS OF CHANGING 

ON EACH SIDE OF THE BRIDGE PRIOR TO THE PROPOSED

#1131002 - REMOTE CONTROL CHANGEABLE MESSAGE SIGN

TWO WEEKS PRIOR TO CONSTRUCTION, INSTALL ITEM

ON ONE SIDE OF BRIDGE MUST REMAIN OPEN AT ALL TIMES.

RAMPS TO PROVIDE ADA ACCESS AT CROSSWALKS. A SIDEWALK 

PLACE SIDEWALK CLOSED AHEAD SIGNS ADJACENT TO CURB 

OPERATIONS.

AT ADJACENT INTERSECTIONS SHALL BE PUT INTO FLASHING

CONTROLLED BY FLAGGERS OR POLICE OFFICERS, SIGNALS

DURING ONE WAY ALTERNATING TRAFFIC OPERATIONS

FIELD CONDITIONS.

SHALL BE ADJUSTED BY THE CONTRACTOR TO MEET

TRAFFIC DRUM LOCATIONS ARE APPROXIMATE AND
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