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STAMPED CONCRETE SHELF

WIDTH VARIES

STAMPED CONCRETE

2'

REPLACEMENT

PAVEMENT
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REPLACEMENT

PAVEMENT
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STAMPED CONCRETE SHELF

PAVEMENT WIDTH VARIES

WIDTH VARIES

STAMPED CONCRETE SHELF

3'-15'

ISLAND

SPLITTER

EXISTING

(SEE MDS-03)

IN CENTER ISLAND

ROUNDED RIPRAP

256 3

LEGEND
1

2

3

4

5

6

12" SUBBASE

(PLACED IN TWO EQUAL LIFTS)

4" HMA S0.5 TRAFFIC LEVEL 2

(PLACED IN A SINGLE LIFT)

5" HMA S1 TRAFFIC LEVEL 2

(PLACED IN A SINGLE LIFT)

3" PMA S0.5 TRAFFIC LEVEL 3

8

8" GRANULAR FILL

5" STAMPED CONCRETE

CURBING AS SHOWN ON MDS-01

7

19 257 3 18

MATCH EXISTING

ALL OTHER WIDTHS AND SLOPES SHALL

9" ROUNDED STONE RIPRAP

3%

DETAIL SHEETS

SEE HIGHWAY PLAN AND MISCELLANEOUS

FOR WIDTHS AND SLOPES OF TRUCK APRON,

5:1 - 6:1

MATCH EXISING SLOPE
 SLOPE
EXISTING
 MATCH

5

11

(SEE MDS 03-04)

12" REINFORCED STAMPED CONCRETE

12 11" SUBBASE

11 12
4 5

ROUNDABOUT CIRCULATORY ROADWAY

445 5
ROUNDABOUT LEGS

& STAMPED CONCRETE

OUTSIDE GRANITE CURBING

*SEE MDS-01

REINFORCED STAMPED CONCRETE

OUTSIDE GRANITE CURBING &

FRONT OF THE GAS STATION

SOUTHEAST OF HYDRANT IN

SECTION OF STAMPED CONCRETE

*SEE PLN-01 & MDS-01

FABRIC REINFORCEMENT

12" STAMPED CONCRETE WITH WELDED WIRE

9

10

6" GRANULAR FILL

10
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SLOPE VARIES

MDS-01

SCALE:  1" = 20'

CURBING PLAN

1

1

**SEE PLN-01**

SECTION OF STAMPED CONCRETE SOUTHEAST OF HYDRANT IN FRONT OF GAS STATION

GRANITE STONE CURBING WITH 6" REVEAL

STAMPED CONCRETE IN SNOW SHELVES

GRANITE STONE CURBING WITH 6" REVEAL

CENTER ISLAND GRANITE STONE CURBING WITH 6" REVEAL

NOT TO SCALE

NOT TO SCALE

NOT TO SCALE

WITH ROUNDED EDGES

6"x18" GRANITE STONE CURBING

DETAIL (MDS-03)

TRUCK APRON REINFORCEMENT

REINFORCEMENT AS SHOWN ON

STAMPED CONCRETE

SUBBASE

CLASS "C" CONCRETE

SEE DETAIL A ON SHEET MDS-03

ROUNDED STONE RIPRAP

L = 17'

6" X 18" GSC

L = 7'

6" X 18" GSC

L = 20'

R = 39'

6" X 18" GCSC

L = 27'

R = 49'

6" X 18" GCSC

L = 32'

R = 70'

6" X 18" GCSC

L = 21'

6" X 18" GSC

L = 8'

6" X 18" GSC

L = 45'

R = 45'

6" X 18" GCSC

L = 24'

R = 43'

6" X 18" GCSC

L = 21'

R = 50'

6" X 18" GCSC

L = 30'

R = 40'

6" X 18" GCSC

L = 32'

R = 73'
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L = 4'

R = 68'

6" X 18" GCSC
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L = 92'

R = 14.5'

6" X 18" GCSC

NOTES:
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6
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8"8"6"8"

WIDTH VARIES

5
"

5
"

5.  ALL CONCRETE REINFORCEMENT TO BE GALVANIZED STEEL. 

4.  CONCRETE CURBING TO BE USED 8' ON EITHER SIDE OF PCBC ON OCEAN AVENUE (SR 705) SO CONCRETE CAN BE DOWELED INTO CURBING - SEE SHEET MDS-02.

3.  170' NEW CURBING PLACED AT SHOULDER WIDENING ON OCEAN AVENUE (SR 705) SHALL BE BCLC AND MADE UP OF ALL STRAIGHT SECTIONS.

2.  GCSC = "GRANITE CURVED STONE CURBING."

1.  GSC = "GRANITE STONE CURBING."

CLASS "C" CONCRETE

SUBBASE

6"x18" GRANITE STONE CURBING

EXISTING SIDEWALK

GRANULAR FILL

CONCRETE

STAMPED

 

(SEE MDS-04)

EXPANSION JOINT

(SEE TYP-01)

PAVEMENT LAYERS

CLASS "C" CONCRETE

SUBBASE

6"x18" GRANITE STONE CURBING

EXISTING SIDEWALK

GRANULAR FILL

CONCRETE

STAMPED

 

(SEE MDS-04)

EXPANSION JOINT

(SEE TYP-01)

PAVEMENT LAYERS

MIN. 2" COVER IN ALL AREAS

1 BAR PER FOOT WIDTH OF SLAB -

#5 BARS @ 12" O.C. LONGITUDINALLY-
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SCALE:  1" = 1'

TYPICAL SECTION

ELEVATION VIEW - CAST-IN-PLACE CONCRETE WALL

SHOULDER RECONSTRUCTION ON OCEAN AVENUE (SR 705)

REINFORCEMENT OF CONCRETE WALL

BOTTOM BAR

TOP BAR
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MISCELLANEOUS DETAILS
(SHOULDER WIDENING)
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MDS-02

BARRIER SHAPE WALL OVER SOIL BARRIER SHAPE WALL WITH ROCK
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V
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DETAIL ON THIS SHEET

#5 @ 12" - SEE TOP BAR

DETAIL ON THIS SHEET

#5 @ 12" - SEE BOTTOM BAR

4"

3
'-
6
"

PAVEMENTPAVEMENT

SUBBASE

1'-9"

VARIES

BCLC

HAND-TAMPED ASPHALT

4
"

SHOULDER WIDTH VARIES - 3'-5'

FACE OF ROCK/RETAINING WALL

OFF EXISTING CURB FACE

SAW CUT PAVEMENT 1'

EXISTING CURBING

ROCK V
A

R
I
E
S

4'-0"4'-0"4'-0"

SUBBASE

6
"

2
'-
0
"

PAVEMENT SURFACE

1
'-
0
"

1
'-
0
"

BCLC

CONCRETE CURB

MATCH INTO EXISTING

PCC04460

PLACE ASPHALT ON TOP OF ROCK

IF ROCK IS ENCOUNTERED UNDERNEATH SHOULDER,

4" PMA S0.5 IN SHOULDER

NOTES:

1
'-
0
"

6" 6"

M
A

X
. 
2
'-
6
"

M
A

X
. 
2
'-
6
"

1" X 1" CHAMFER

DOWELED INTO ROCK

1'-8" #5 BARS @ 12" SPACING
WALL - SEE NOTE 2

ALONG ENTIRE LENGTH OF

AND EXISTING SIDEWALK

2" HMA S0.5 BETWEEN WALL

WALL - SEE NOTE 2

ALONG ENTIRE LENGTH OF

AND EXISTING SIDEWALK

9 SY HMA S0.5 BETWEEN WALL

2
"

2
"4.  ALL CONCRETE REINFORCEMENT TO BE GALVANIZED STEEL.

3.  #5 BARS FOR DOWELING INTO ROCK INCLUDED IN THE COST OF THE CUBIC YARD ITEM NO. 0601744.60 - "CLASS PCC04460."

  - "BITUMINOUS CONCRETE SURFACE PATCH."

2.  9 SY HMA S0.5 BETWEEN WALL AND EXISTING SIDEWALK INCLUDED IN THE COST OF THE SQUARE YARDAGE ITEM NO. 0406125

1.  HAND-TAMPED ASPHALT TO BE INCLUDED IN THE COST OF THE LINEAR FOOT ITEM NO. 0815001 - "BITUMINOUS CONCRETE LIP CURBING."
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SCALE:  1" = 6"
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TRUCK APRON PLAN AND
REINFORCING DETAILS

SLOPE: 3%
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MDS-03

X

MDS-04

C

MDS-04

B

MDS-04

ZTD

JDP

DOWEL BARS (LOAD TRANSFER DEVICES) @ 12"

2
"

FILTER FABRIC

2" COVER

2" COVER

6
"

1
1
"

1
2
"

1
1
"
 
S

U
B

B
A

S
E

EXISTING TRUCK APRON

SUBBASE

(SEE MDS-01)

CONCRETE FOOTING

NOT TO SCALE

GRANITE CURBING

#5 BARS ANCHORED INTO

EXISTING TRUCK APRON

 

SUBBASE

OUTER LIMIT OF STAMPED CONCRETE

45°
80
°

3
"

11"

(SEE MDS-01)

GRANITE STONE CURBING

EXISTING GROUND

45°

T.C.J.

T.C.J.

T.C.J.

CONTRACTION JOINT

TRANSVERSE

EXPANSION JOINT

TRANSVERSE

T.E.J.

T.E.J.

T.E.J.

AND NEW TRUCK APRONS

T.E.J. - BETWEEN EXISTING

FOR CLARITY

SHOWN ALL AROUND

REINFORCEMENT NOT

T.C.J.

T.C.J.

T.C.J.

T.C.J.

T.C.J.

T.C.J.

T.C.J.

T.C.J.

2
"
 
C

O
V

E
R

2
"
 
C

O
V

E
R

1'

ROUNDED STONE RIPRAP

EXISTING TRUCK APRON

MATCH SUBGRADE OF

10' LIMIT: STAMPED CONCRETE

1'

9
"

2" COVER

5'

*SEE DETAIL C ON MDS-04 FOR EXPANSION JOINT DETAIL*

NOTES:

@ MAX. 12" O/C.

#5 CURVED BARS

@ 4 FEET O/C.

#4 RADIAL BARS

(LOAD TRANSFER DEVICES) @ 12" SEE APRON REINFORCING 'X'

144 - 14" LONG X 1.5" DIAM. SMOOTH STEEL DOWEL BARS

EXISTING TRUCK APRON

(LOAD TRANSFER DEVICES) DOWELED INTO

112 - 14" LONG X 1.5" DIAM. SMOOTH STEEL DOWEL BARS

144 - 14" LONG X 1.5" DIAM. SMOOTH STEEL

  EXPANSION JOINT." SEE SECTION 4.01.05 IN THE 817.

2.  SMOOTH STEEL DOWEL BARS (LOAD TRANSFER DEVICES) TO BE INCLUDED IN THE ITEMS 0401201 - "TRANSVERSE CONTRACTION JOINT" AND 0401202 - "TRANSVERSE

1.  ALL CONCRETE REINFORCEMENT TO BE GALVANIZED STEEL.
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2" MIN. COVER (MEASURED FROM THE

2" COVER

IN THE STAMPED CONCRETE)

LOWEST POINT OF THE RELIEF PATTERN

2" MIN. COVER (MEASURED FROM THE

AND SUITABLE SLEEVE

7…" DE-BONDED LENGTH

DOWEL BARS (LOAD TRANSFER DEVICES) @ 12"

144 - 14" LONG X 1.5" DIAM. SMOOTH STEEL

DOWEL BARS (LOAD TRANSFER DEVICES) @ 12"

64 - 14" LONG X 1.5" DIAM. SMOOTH STEEL
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SCALE:  1" = 2.5'

SCALE:  3" = 1'-0"

REINFORCING, EXPANSION,
& CONTRACTION JOINTS

2" COVER

MDS-04

MDS-03

B
TRANSVERSE CONTRACTION JOINT DETAIL

MDS-03

C
TRANSVERSE EXPANSION JOINT DETAIL

MDS-03

X
PLAN: TYPICAL APRON REINFORCING DETAIL

1
2
"

2" COVER

 

TOPPED WITH JOINT SEALANT

ƒ" PREFORMED EXPANSION JOINT FILLER FOR BRIDGES

(BOTH SIDES)

…" X …" CHAMFER

TOP OF STAMPED CONCRETE

 1" MIN.

 

2" COVER

 

1
2
"

 

6
"

TOP OF STAMPED CONCRETE

(BOTH SIDES)

…" X …" CHAMFER

SHALL BE COLINEAR TO ALL T.E.J. @ BOTH ENDS

MORTAR JOINT IN CURVED STONE CURBING

T.C.J.

T.C.J.

AND NEW TRUCK APRONS

T.E.J. - BETWEEN EXISTING

 

STAMPED CONCRETE

INNER LIMIT OF

 

6
"

 

 

SHALL BE COLINEAR TO ALL T.C.J. @ BOTH ENDS

MORTAR JOINT IN CURVED STONE CURBING

(SEE MDS-01)

GRANITE STONE CURBING

NOTES:

DOWEL BARS (LOAD TRANSFER DEVICES)

9 - 14" LONG X 1.5" DIAM. SMOOTH STEEL

DOWELED INTO EXISTING TRUCK APRON

STEEL DOWEL BARS (LOAD TRANSFER DEVICES)

112 - 14" LONG X 1.5" DIAM. SMOOTH

(6 TOP MAT, 6 BOTTOM MAT)

BARS @ 4'-0" O.C.

12 - #4 RADIALLY (SPLAYED)

(1
1
 
T
O
P
 
B
A
R
S
, 
1
1
 
B
O
T
T
O

M
 

B
A
R
S
)

2
2
 
- 
#
5
 
C
U
R
V
E
D
 
B
A
R
S

  EXPANSION JOINT." SEE SECTION 4.01.05 IN THE 817.

2.  SMOOTH STEEL DOWEL BARS (LOAD TRANSFER DEVICES) TO BE INCLUDED IN THE ITEMS 0401201 - "TRANSVERSE CONTRACTION JOINT" AND 0401202 - "TRANSVERSE

1.  ALL CONCRETE REINFORCEMENT TO BE GALVANIZED STEEL.
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WEST HAVEN 156-182

NOT-01
GENERAL

CONSTRUCTION NOTES

    PATCHING - PARTIAL DEPTH."

    ITEMS 0202502 - "REMOVAL OF CONCRETE PAVEMENT" AND 0404101A - "BITUMINOUS CONCRETE

REMOVAL OF THE SMALL CONCRETE ISLAND ON OCEAN AVE. (SR 705) SHALL BE INCLUDED IN THE8.

    AND CONTRACTION JOINTS AT BOTH ENDS OF EACH SECTION OF GRANITE STONE CURBING.

MORTAR JOINTS IN GRANITE STONE CURBING SHALL BE COLINEAR TO ALL TRANSVERSE EXPANSION7.

    4.01.05 IN THE 817.

    "TRANSVERSE CONTRACTION JOINT" & 0401202 - "TRANSVERSE EXPANSION JOINT." SEE SECTION

SMOOTH STEEL DOWEL BARS (LOAD TRANSFER DEVICES) TO BE INCLUDED IN THE ITEMS 0401201 -6.

    WALL AS FEASIBLE, UNLESS OTHERWISE NOTED.

5.     BCLC ON OCEAN AVENUE (SR 705) SHALL BE PLACED AS CLOSE TO ROCK/RETAINING

    UNDER ITEM 0601020 - "STAMPED CONCRETE" 

    REINFORCEMENT.  THESE AREAS INCLUDING THE GRANULAR FILL WILL BE MEASURED FOR PAYMENT 

    SHALL BE CONSTRUCTED USING A CONCRETE THICKNESS OF 5" ON  8" OF GRANULAR FILL, WITH NO 

4.     STAMPED CONCRETE BEING PLACED IN THE REMAINING SECTIONS OF EXISTING SNOW SHELF

    BARS - GALVANIZED."

    THIRD OF THE SLAB AND MEASURED FOR PAYMENT UNDER ITEM 0602030 - "DEFORMED STEEL

    PAYMENT UNDER ITEM 0601020 - "STAMPED CONCRETE." THE BARS SHALL BE PLACED IN THE TOP

    PLACED AT 12" O.C. PER FOOT OF SLAB WIDTH. THE STAMPED CONCRETE SHALL BE MEASURED FOR

    PLN-01 SHALL HAVE 12" OF STAMPED CONCRETE AND GALVANIZED #5 BARS LONGITUDINALLY

THE NARROW SECTION OF SNOW SHELF ADJACENT TO THE GAS STATION AND SHADED ON3.

    UNDER ITEM 0401201 - "TRANSVERSE CONTRACTION JOINT."

    TRANSVERSE CONTRACTION JOINTS SHALL BE PLACED BETWEEN SLABS AND MEASURED FOR PAYMENT 

    SO THAT EACH SLAB HAS A MAXIMUM LENGTH TO WIDTH RATIO OF 1.5:1 TO PREVENT CRACKING.  

2.     STAMPED CONCRETE BEING PLACED IN EXISTING SNOW SHELF SHALL BE CONSTRUCTED

    EXPANSION JOINT."

    SIDEWALK. IT WILL BE MEASURED BY PAYMENT UNDER THE ITEM 0401202 - "TRANSVERSE

1.     EXPANSION JOINT TO BE PLACED BETWEEN NEW STAMPED CONCRETE AND EXISTING

03.07
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PLN-01

BACK OF SPLITTER

LIMIT OF REPAVING

BACK OF SPLITTER

LIMIT OF REPAVING

BACK OF SPLITTER

LIMIT OF REPAVING

CONCRETE PAVEMENT

48' - CUT BITUMINOUS

CONCRETE PAVEMENT

45' - CUT BITUMINOUS

CONCRETE PAVEMENT

43' - CUT BITUMINOUS

CONCRETE PAVEMENT

113' - CUT BITUMINOUS

CONCRETE PAVEMENT

42' - CUT BITUMINOUS

CONCRETE PAVEMENT

113' - CUT BITUMINOUS

CONCRETE PAVEMENT

35' - CUT BITUMINOUS

REMOVE CONCRETE ISLAND

STAMPED CONCRETE

STAMPED CONCRETE

STAMPED CONCRETE

STAMPED CONCRETE 
ROUNDED STONE RIPRAP

CONCRETE CURBING

TIE INTO EXISTING

MILL & OVERLAY

170' - BCLC

194' - CUT BITUMINOUS CONCRETE PAVEMENT

CURBING 40' FROM END OF WALL

BEGIN TAPER BACK TO EXISTING

AT END OF RETAINING WALL

MATCH BACK IN TO EXISTING CURBING

CONSTRUCTION SEQUENCING NOTES:

(SEE SHEET MDS-02)

CLASS PCC04460 CONCRETE WALL

ALONG ENTIRE LENGTH OF WALL

WALL AND EXISTING SIDEWALK

CAP WITH 2" HMA S0.5 BETWEEN

INSTALL LANDSCAPING.8.

MILL & OVERLAY AREAS SHOWN ON PLAN (NIGHT WORK).7.

REPAIR SHOULDERS AND WIDEN PAVED SHOULDER ON OCEAN AVE. (SR 705).6.

POUR CONCRETE WALL AT STA. NO. 23+75LT ON OCEAN AVE. (SR 705).5.

NECESSARY TO ROUTE TRAFFIC THROUGH THE ROUNDABOUT.

SNOW SHELF AREAS. 3 FLAGGERS WITH RADIO CONTACT WILL BE

WHEN CONSTRUCTING NEW CURBING AND STAMPED CONCRETE IN THE

UTILIZE ALTERNATING ONE-WAY TRAFFIC THROUGH THE ROUNDABOUT4.

POUR AND STAMP CONCRETE IN THE SNOW SHELF AREAS. 3.

GRANITE CURBING ON EXTERIOR.

2.     ONCE TRUCK APRON IS CURED FOR TRAFFIC THEN BEGIN TO INSTALL 

RESPONSIBILITY OF THE CONTRACTOR.

REQUIRED FOR LIVE TRAFFIC. PROGRESSION BREAKS ARE THE

EXPAND TRUCK APRON INTO CENTRAL ISLAND - 1,800 PSI MIN.1.

(PLACE BETWEEN HYDRANT AND STAMPED CONCRETE)

TRANSVERSE EXPANSION JOINT

03.08



 

 

#1

#2

21+80

c
o
n
c
. 

w
a
lk

18'

42
+0
0

C

22+00

C

41+
00

21+00

3
1
+
0
0

J
O

N
E

S
 

H
IL

L
 

R
O

U
T

E
 

1
6
2

O
C

E
A

N
 A

V
E

N
U
E
 R

T
E
.1

62

O
C

E
A

N
 

A
V

E
N

U
E
 
S
.R
. 

7
0
5

C

C

B

B
B

6+
00

6+
50

6
+
8
7

+3
.5

41
+5
0

ROUNDABOUT IMPROVEMENTS AT

83

C
O

O
R

D
IN

A
T
E
 

G
R
ID

AD

 
 
 
 
 
 
 
 
 
 
 

C
O

N
N

E
C
T
IC

U
T

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

DESIGNER/DRAFTER:

CHECKED BY:

PROJECT  TITLE: TOWN:

DRAWING TITLE:

PROJECT NO.

DRAWING NO.

SHEET NO.

Filename:SHEET NO.REVISION DESCRIPTIONDATEREV.

DEPARTMENT OF TRANSPORTATION

STATE OF CONNECTICUT

SCALE 1"=20'

20 400

SCALE IN FEET
OF WORK WHICH WILL BE REQUIRED.

THE CONDITIONS OF ACTUAL QUANTITIES 

IN NO WAY WARRANTED TO INDICATE 

INVESTIGATIONS BY THE STATE AND IS

SHEETS IS BASED ON LIMITED 

QUANTITIES OF WORK, SHOWN ON THESE 

THE INFORMATION, INCLUDING ESTIMATED 

1/9/2020

BLOCK:  

SIGNATURE/

APPROVED BY:  

OFFICE OF ENGINEERING

  

...\HW_MST_0156_0182_LDS_MDL.dgn

Border Version:  07/19/16

Plotted Date:

C
ONNECTICU

T

D
E

P
A

R
T

M
E

N
T

O F TRAN
S

P
O

R
T

A
T
I

O
N WEST HAVEN

LND-01
MV

MR

LANDSCAPE PLAN

156-182

SEE OTHER SHEETS FOR ALL OTHER INFORMATION

FOR CENTER ISLAND LANDSCAPING 

SEE DETAIL 'A-A' ON LND-02
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57 M.d.

LANDSCAPE PLAN

C.a. 7

6

Reed Grass

31

KEY BOTANICAL NAME COMMON NAME SIZE QTY. SPACING COMMENTS

P.a.

J.c.

Sedum 'Autumn Joy' 1 Gallon Container

31

LANDSCAPE ITEMS

Calamagrostis acutiflora 1 Gal. Cont. Variety 'Karl Foerster'

M.d. Microbiota decussata Siberian Cypress 18" - 24" Spread Cont.

Russian Sage 1 Gal. Cont.

Se.Aj. Autumn Joy Sedum

1' On Center

1' On Center

1' On Center

2'-3' On Center

1'-2' On Center

Wood Chip Mulch

156-182

Chinese Juniper

57

11 Se.Aj.
10 P.a.

10 Se.Aj.
10 P.a.

10 Se.Aj.
11 P.a.

7 C.a.

DETAILS

GENERAL NOTES LAYOUT NOTES

CENTER ISLAND PLANTINGS ENLARGEMENT

DETAIL 'A-A'

6 J.c.

PLANTING LAYOUT GUIDELINES
NTS

Variety 'Seagreen'

255 S.Y.

Juniperus chinensis Spp.

NTS

 2'  2.5' 2.5' 1.5'

UNLESS OTHERWISE DIRECTED IN THE FIELD.

SHALL BE RANDOMLY PLACED WITHIN EACH GROUPING

5.  GROUPINGS LABELED WITH MORE THAN ONE SPECIES

AND OFFSET OF PLANTS FROM ONE ROW TO THE NEXT.

MADE TO ENSURE UNIFORM SPACING PER CIRCULAR ROW,

SPACING.  ADJUSTMENTS TO THE FINAL LAYOUT SHOULD BE

LANDSCAPE ITEMS TABLE ARE FOR APPROXIMATE 'PER ROW'

4.  SPACING INCREMENTS IN THE 'SPACING' COLUMN IN THE

EQUAL SPACING RELATIVE TO INDIVIDUAL SPECIES AND ROW.

3.  ALL PLANTINGS SHALL BE UNIFORMLY LAID OUT WITH

LOCATED AND STAKED PRIOR TO PLANTING LAYOUT.

2.  THE CENTER POINT OF THE CENTER ISLAND SHALL BE 

PRIOR TO DIGGING AND PLANTING FOR APPROVAL.

ALL PLANTINGS SHALL BE LAID OUT AND PLACED IN THE FIELD

1.  DIMENSIONS AND SPACING PROVIDED ARE APPROXIMATE.

4.  CENTER ISLAND SHOULD MATCH EXISTING GRADE.

'FURNISHING AND PLACING COMPOST'.

AND SHALL BE PAID FOR UNDER SPECIAL PROVISION #0950018A

3.  COMPOST SHALL BE USED IN LIEU OF TOPSOIL IN ALL AREAS

NUMBER OF CANES FOR THE TYPE AND HEIGHT SPECIFIED.

AND MEET THE MINIMUM CONTAINER SIZE AND ROOT MASS AND

FOR NURSERY STOCK FOR DECIDUOUS SHRUBS, CHAPTER THREE,

2.  ALL SHRUBS MUST CONFORM TO THE AMERICAN STANDARD

REQUIREMENTS INCLUDING WEEDING AND WATERING.

WHICH INCLUDE ONE YEAR ESTABLISHMENT MAINTENANCE 

SPECIFICATIONS FOR ADDITIONAL INFORMATION,

1.  SEE SPECIAL PROVISIONS AND SUPPLEMENTAL

 

 14.5'

5'

 9'

15 C.Y.

ROUNDABOUT IMPROVEMENTS AT
RTE. 162 AND SR 705

Percovskia atriplicifolia

Rounded Riprap

ROUNDED RIPRAP NOTES

AND SIDES OF AREAS WITH STONE.

SURROUNDED BY FILTER FABRIC ON THE BOTTOM 

3.  ROUNDED RIPRAP SHALL ALWAYS BE 

ACHIEVED.

COMPOST TO ENSURE PROPER DEPTHS AND GRADES ARE

2.  INSTALL ROUNDED RIPRAP CONCURRENTLY WITH

INFORMATION.

1.  SEE SPECIAL PROVISION #0703014A FOR ADDITIONAL 

REFER TO MDS-03

ROUNDED RIPRAP

5' - 6' Ht. B.B.

03.010
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