

**JUNE 11, 2020**  
**MERRITT 7 RAILROAD STATION IMPROVEMENTS**  
**FEDERAL AID PROJECT NO. N/A**  
**STATE PROJECT NO. 302-014**  
**CITY OF NORWALK**

**ADDENDUM NO. 2**

This Addendum addresses the following questions and answers contained on the “CT DOT QUESTIONS AND ANSWERS WEBSITE FOR ADVERTISED CONSTRUCTION PROJECTS”:

Questions and Answers Nos. 60 (submitted 06-09-20) & 61.

**SPECIAL PROVISIONS**  
**NEW SPECIAL PROVISION**

The following Special Provision is hereby added to the Contract:

- **NOTICE TO CONTRACTOR – MATERIAL TRANSFER VEHICLE**

**CONTRACT ITEMS**  
**REVISED CONTRACT ITEM**

<u>ITEM NO.</u>	<u>DESCRIPTION</u>	<u>ORIGINAL QUANTITY</u>	<u>REVISED QUANTITY</u>
0406600	MATERIAL TRANSFER VEHICLE	3,950 TON	650 TON

The Bid Proposal Form has been revised to reflect this change.

There will be no change in the number of calendar days due to this Addendum.

The foregoing is hereby made a part of the contract.

**NOTICE TO CONTRACTOR – MATERIAL TRANSFER VEHICLE**

The Contractor is hereby notified that a Material Transfer Vehicle (MTV) will be required in accordance with the Special Provision for Section 4.06 for the placement of the HMA S0.375 surface course on Glover Avenue and Oakwood Avenue. An MTV will not be required for the placement of surface courses on the West, South, and North parking areas, unless directed by the Engineer.