REMOVE ENDWALL

REMOVE TREES AND SHRUBS
REMOVE 12" RCP

REMOVE BITUMINOUS LEAKOFF
REMOVE TREES REMOVE TYPE 'C-L' CATCH BASIN

REMOVE 15" CMP PIPE.
PLUG WEST INLET CONNECTION

COORDINATE Grip

REMOVE ENDWALL

REMOVE BITUMINOUS LEAKOFF DITCH
EXISTING CATCH BASIN TO REMAIN.

8 n
7 REMOVE 12" RCP REMOVAL OF COLD STORAGE BUILDING AND FOUNDATION BY OTHERS.

REMOVE CHAIN LINK FENCE

REMOVE ENDWALL
REMOVAL OF FUEL ISLAND BY OTHERS.
TEMPORARY WASTE OIL AST BY OTHERS, SEE TEMPORARY FACILITIES NOTES FOR REMOVAL DETAILS.

CONNEC TICUT

REMOVAL OF 3000 GALLON DIESEL AND 3000 GALLON UNLEADED
UNDERGROUND STORAGE TANKS BY OTHERS

REMOVAL OF 5000 GALLON FUEL OIL UNDERGROUND
REMOVE CHAIN LINK FENCE

STORAGE TANK BY OTHERS.
REMOVAL OF 550 GALLON WASTE OIL UNDERGROUND STORAGE TANK BY OTHERS.

REMOVE MANHOLE
REMOVE SANITARY PIPING

PROTECT CORS SYSTEM DURING CONSTRUCTION.

REMOVE ABOVEGROUND PROPANE TANK, CONCRETE
REFER TO NOTE 3.

PAD, AND ALL ASSOCIATED ACCESSORIES.

REMOVE GATE
REMOVE ELECTRICAL BOX AND CHAIN LINK FENCE

REMOVE BITUMINOUS LEAKOFF DITCH
REMOVE ELECTRICAL BUILDING SERVICE EQUIPMENT

REMOVE MANHOLE

REMOVE MANHOLE

REMOVE CHARTER CABLE SERVICE (TO BE DETERMINED BY ENGINEER)
REMOVE SANITARY PIPING

REMOVE MANHOLE

REMOVE BITUMINOUS LEAKOFF DITCH
ABANDON WELL H

REMOVE CHAIN LINK FENCE

REMOVE SANITARY PIPING
REMOVE 2500 GALLON @IL-WATER SEPARATOR, ALL ASSOCIATED ACCESSORIES,

REMOVE CHAIN LINK FENCE
] AND CONCRETE SLAB/AT5GRADE,

REMOVE 8" CAST IRON PIPE
REMOVE GATE

BY EVERSOURCE

REMOVE AND REINSTALL DECORATIVE PLOW, SEE
NOTE 6. REFER TO DWG C-003 FOR LOCATION. A

TEMPORARY FUEL OIL AST BY
OTHERS, SEE TEMPORARY FACILITIES
NOTES FOR REMOVAL DETAILS.

REMOVE FLAGPOLE

REMOVE CHAIN LINK FENCE

REMOVE SANITARY PIPING

vvv \ %
REMOVE CHAIN LINK FENCE K| PVIOR 0
EXISTING CHAIN LINK FENCE TO REMAIN (i}'»:f- 2 REMOVE MANHOLE
= ,V “ REMOVE SANITARY PIPING FROM EXISTING MANHOLE TO LOCATION OF PROPOSED
_ _ SANITARY MANHOLE. REFER TO DWG C-005 FOR LOCATION OF PROPOSED MANHOLE.
AN V. ../\\/\‘. v.
KRN REMOVE BITUMINOUS CONCRETE LIP CURB (BCLC)
THE DESIGN APPEARS TO CONFORM TO APPLICABLE CRITERIA. APPROVAL IS a VY)Y \
NOT TO BE CONSTRUED TO MEAN THAT ALL ASPECTS OF THE DESIGN HAVE : LGS g X X L AN RELOCATE AND REINSTALL STOP SIGN.
BEEN PERSONALLY CHECKED BY THE UNDERSIGNED. XN X A > REFER TO DWG C-003 FOR LOCATION.
Digitally signed by Christopher J. Bonsignore, P.E. . ¢ I AN
DN: E=Christopher.Bonsignore@ct.gov, CN="Christopher J. XD ~ ¢ X Da K " - - - - : S ) & \ NOTES'
. A Bon_siglnorle, P'E'"’. OU:Depqr.tmentofTransp(J_rta_tipr), : > x - : - - : - % N\ ] AN ’__”_\Jl : VA VAN v : ’ R /(\_‘
Ch”stopher J. BonS|gn0re, P.E. 'E)Uflir|nc¢|g(p_arl Engtlngta_rs-tF:C|l|ft|gs De5|?n,tC)Il:J_—’\IID|V|§|0rt1 of X XX X X X XX X X4 NS _ _ x
SComecticur Gous e Epeangen. oy &0 LT g RS Wy ) YO e e e s e e : 1. ALL PIPING SIZES AND LOCATIONS ARE APPROXIMATE AND SHALL BE VERIFIED IN THE FIELD.
Date: 2020.07.06 14:17:23-04'00'
TRANSPORTATION PRINCIPAL ENGINEER 2. REMOVED PAVEMENT MAY CONTAIN PAVING FABRIC.
TEMPORARY FACILITIES NOTES: 3. CONTINUOUSLY OPERATING REFERENCE STATION (CORS), STATION "BROOKFIELD".
1. WHEN THE ENGINEER DETERMINES THAT THE EXISTING TEMPORARY FUEL OIL AND THIS STATION SHOULD NOT BE DISTURBED AND IS PART OF THE NATIONAL GEODETIC SURVEY
WASTE OIL AST'S ARE NO LONGER NEEDED, THE DEPARTMENT WILL VACATE AND (NGS) DATABASE AND THE STATE OF CONNECTICUT "ACORN NETWORK" DATABASE.
EMPTY THE WASTE OIL AST. THE CONTRACTOR SHALL REMOVE SALVABLE-PRODUCT PRIOR TO ANY ACTIVITY NEAR OR AROUND THE CORS STATION THE STATE OF CONNECTICUT
FROM THE FUEL-OIL TANK, AS DETERMINED BY CT DOT AND TRANSPORT SAID MANAGER OF SURVEY OPERATIONS AT THE DEPARTMENT OF TRANSPORTATION CENTRAL SURVEYS
PRODUCT TO CT DOT DESIGNATED SITES WITHIN 50 MILES. AFTER REMOVAL OF SECTION SHALL BE CONTACTED.
SALVABLE PRODUCT, ANY REMAINING LIQUID (+/- 100 GALLONS) IN THE FUEL-OIL
TANK SHALL BE DISPOSED OF BY THE CONTRACTOR. 4. THE CONTRACTOR SHALL CONTACT EVERSOURCE 3 WEEKS BEFORE REQUIRING DISCONNECTION
OF SERVICE. THE CONTRACTOR IS RESPONSIBLE FOR THE COORDINATION OF THE REMOVAL OF
2. THE CONTRACTOR SHALL PREPARE THE/FOLLOWING OWNER EQUIPMENT FOR FRONTIER AND CHARTER COMMUNICATION SERVICE. THE CONTRACTOR SHALL NOTIFY FRONTIER
SALVAGE AND REMOVAL FROM THE PROJECT SITE: LEGEND: AND CHARTER CABLE 2 WEEKS BEFORE REQUIRING DISCONNECTION OF SERVICE.
_ N\ N REMOVE FULL DEPTH BITUMINOUS CONCRETE PAVEMENT.
< A 5. REMOVE EXISTING SLAB AND CONCRETE FOUNDATION AS REQUIRED FOR PROPOSED BITUMINOUS

A. 500 GALLON AST.
B. 4,000 GALLON AST.

C. ACCESS STAIRS. AVAVAYAYAYAY
REMOVE PORTION OF EXISTING BUILDING PRIOR TO

D. 20'x8'x1" TEMPORARY TANK METAL PLATE.
START OF CONSTRUCTION ON PROPOSED BUILDING.

E. PRECAST CONCRETE BARRIERS.
" 1"REFER"TO-D~003 FOR DETAILS.

. LOAD DECORATIVE PLOW ONTO DEPARTMENT VEHICLE FOR OFF-SITE STORAGE. TWO WEEKS
BEFORE THE CONTRACTOR ANTICIPATES REINSTALLING THE DECORATIVE PLOW, THE DEPARTMENT
WILL RETURN IT TO THE PROJECT SITE FOR THE CONTRACTOR TO PLACE.

3. THE CONTRACTOR SHALL MOVE THE OWNER PROPERTY IDENTIFIED ABOVE TO THE
DEPARTMENT'S MAINTENANCE FACILITY LOCATED AT 1640 SAYBROOK ROAD, HADDAM, REMOVE REMAINDER OF EXISTING BUILDING AFTER
CT, 06438 WITHIN 14 CALENDAR DAYS OF THEIR ABANDONMENT. COMPLETION OF PROPOSED BUILDING.
REFER TO D-003 FOR DETAILS
4, THE CONTRACTOR SHALL DEMOLISH ALL WORK NOT IDENTIFIED TO BE SALVAGED. ADDENDUM No 2
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