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D-002
CONSTRUCTION OF A NEW

BROOKFIELDMVC

ME
BROOKFIELD REPAIR FACILITY

SITE DEMOLITION PLAN
 

"BROOKFIELD"

CORS STATION

BEEN PERSONALLY CHECKED BY THE UNDERSIGNED.

NOT TO BE CONSTRUED TO MEAN THAT ALL ASPECTS OF THE DESIGN HAVE 

THE DESIGN APPEARS TO CONFORM TO APPLICABLE CRITERIA.  APPROVAL IS

TRANSPORTATION PRINCIPAL ENGINEER

REMOVE FLAGPOLE

REMOVE TYPE 'C-L' CATCH BASIN

REMOVE ENDWALL

REMOVE 12" RCP

REMOVE ENDWALL

REMOVE GATE

REMOVE CHAIN LINK FENCE

REMOVE BITUMINOUS CONCRETE LIP CURB (BCLC)

REMOVE MANHOLE

REMOVE SANITARY PIPING

SANITARY MANHOLE. REFER TO DWG C-005 FOR LOCATION OF PROPOSED MANHOLE.

REMOVE SANITARY PIPING FROM EXISTING MANHOLE TO LOCATION OF PROPOSED 

REMOVE SANITARY PIPING

REMOVE MANHOLE

REMOVE SANITARY PIPING

REMOVE GATE

REMOVE CHAIN LINK FENCE

REMOVE ELECTRICAL BOX AND CHAIN LINK FENCE

REMOVE CHAIN LINK FENCE

EXISTING CATCH BASIN TO REMAIN. 

REMOVE 12" RCP

REMOVE ENDWALL

REMOVE BITUMINOUS LEAKOFF

REMOVE TREES

REMOVE TREES AND SHRUBS

REMOVE BITUMINOUS LEAKOFF DITCH

REMOVE BITUMINOUS LEAKOFF DITCH

REMOVE BITUMINOUS LEAKOFF DITCH

REMOVE MANHOLE

REMOVE MANHOLE

REMOVE MANHOLE

ABANDON WELL

REMOVE CHAIN LINK FENCE

REMOVE 8" CAST IRON PIPE

LEGEND:

REMOVE FULL DEPTH BITUMINOUS CONCRETE PAVEMENT.

REFER TO NOTE 3.

PROTECT CORS SYSTEM DURING CONSTRUCTION. 

REMOVE ELECTRICAL BUILDING SERVICE EQUIPMENT 

EVERSOURCE POLE TO BE RELCOCATED BY EVERSOURCE

REMOVE CHAIN LINK FENCE

REMOVE CHAIN LINK FENCE

EXISTING CHAIN LINK FENCE TO REMAIN

PLUG WEST INLET CONNECTION

REMOVE 15" CMP PIPE. 

PAD, AND ALL ASSOCIATED ACCESSORIES.

REMOVE ABOVEGROUND PROPANE TANK, CONCRETE 

AND CONCRETE SLAB AT GRADE.

REMOVE 2500 GALLON OIL-WATER SEPARATOR, ALL ASSOCIATED ACCESSORIES, 

REMOVE SANITARY PIPING

REFER TO D-003 FOR DETAILS.

START OF CONSTRUCTION ON PROPOSED BUILDING.

REMOVE PORTION OF EXISTING BUILDING PRIOR TO 

REFER TO D-003 FOR DETAILS

COMPLETION OF PROPOSED BUILDING.

REMOVE REMAINDER OF EXISTING BUILDING AFTER

REMOVE CHARTER CABLE SERVICE (TO BE DETERMINED BY ENGINEER)

REFER TO DWG C-003 FOR LOCATION.

RELOCATE AND REINSTALL STOP SIGN.

REMOVAL OF COLD STORAGE BUILDING AND FOUNDATION BY OTHERS.

REMOVAL OF FUEL ISLAND BY OTHERS. 

REMOVAL OF 550 GALLON WASTE OIL UNDERGROUND STORAGE TANK BY OTHERS.

UNDERGROUND STORAGE TANKS BY OTHERS

REMOVAL OF 3000 GALLON DIESEL AND 3000 GALLON UNLEADED 

STORAGE TANK BY OTHERS.

REMOVAL OF 5000 GALLON FUEL OIL UNDERGROUND 

 NOTES FOR REMOVAL DETAILS.

 OTHERS, SEE TEMPORARY FACILITIES

TEMPORARY FUEL OIL AST BY

TEMPORARY WASTE OIL AST BY OTHERS, SEE TEMPORARY FACILITIES NOTES FOR REMOVAL DETAILS.

4. THE CONTRACTOR SHALL DEMOLISH ALL WORK NOT IDENTIFIED TO BE SALVAGED. 

CT, 06438 WITHIN 14 CALENDAR DAYS OF THEIR ABANDONMENT.

DEPARTMENT'S MAINTENANCE FACILITY LOCATED AT 1640 SAYBROOK ROAD, HADDAM, 

3. THE CONTRACTOR SHALL MOVE THE OWNER PROPERTY IDENTIFIED ABOVE TO THE 

E. PRECAST CONCRETE BARRIERS.

D. 20'x8'x1" TEMPORARY TANK METAL PLATE. 

C. ACCESS STAIRS.

B. 4,000 GALLON AST.

A. 500 GALLON AST.

SALVAGE AND REMOVAL FROM THE PROJECT SITE:

2. THE CONTRACTOR SHALL PREPARE THE FOLLOWING OWNER EQUIPMENT FOR 

TANK SHALL BE DISPOSED OF BY THE CONTRACTOR. 

SALVABLE PRODUCT, ANY REMAINING LIQUID (+/- 100 GALLONS) IN THE FUEL-OIL 

PRODUCT TO CT DOT DESIGNATED SITES WITHIN 50 MILES. AFTER REMOVAL OF 

FROM THE FUEL-OIL TANK, AS DETERMINED BY CT DOT AND TRANSPORT SAID 

EMPTY THE WASTE OIL AST. THE CONTRACTOR SHALL REMOVE SALVABLE PRODUCT 

WASTE OIL AST'S ARE NO LONGER NEEDED, THE DEPARTMENT WILL VACATE AND 

1. WHEN THE ENGINEER DETERMINES THAT THE EXISTING TEMPORARY FUEL OIL AND 

TEMPORARY FACILITIES NOTES:

  WILL RETURN IT TO THE PROJECT SITE FOR THE CONTRACTOR TO PLACE. 

  BEFORE THE CONTRACTOR ANTICIPATES REINSTALLING THE DECORATIVE PLOW, THE DEPARTMENT 

6. LOAD DECORATIVE PLOW ONTO DEPARTMENT VEHICLE FOR OFF-SITE STORAGE. TWO WEEKS

   AND CONCRETE STRUCTURES.

5. REMOVE EXISTING SLAB AND CONCRETE FOUNDATION AS REQUIRED FOR PROPOSED BITUMINOUS

  AND CHARTER CABLE 2 WEEKS BEFORE REQUIRING DISCONNECTION OF SERVICE.

  FRONTIER AND CHARTER COMMUNICATION SERVICE. THE CONTRACTOR SHALL NOTIFY FRONTIER 

  OF SERVICE. THE CONTRACTOR IS RESPONSIBLE FOR THE COORDINATION OF THE REMOVAL OF 

4. THE CONTRACTOR SHALL CONTACT EVERSOURCE 3 WEEKS BEFORE REQUIRING DISCONNECTION 

  SECTION SHALL BE CONTACTED.

  MANAGER OF SURVEY OPERATIONS AT THE DEPARTMENT OF TRANSPORTATION CENTRAL SURVEYS 

  PRIOR TO ANY ACTIVITY NEAR OR AROUND THE CORS STATION THE STATE OF CONNECTICUT 

  (NGS) DATABASE AND THE STATE OF CONNECTICUT "ACORN NETWORK" DATABASE. 

  THIS STATION SHOULD NOT BE DISTURBED AND IS PART OF THE NATIONAL GEODETIC SURVEY 

3. CONTINUOUSLY OPERATING REFERENCE STATION (CORS), STATION "BROOKFIELD". 

2. REMOVED PAVEMENT MAY CONTAIN PAVING FABRIC.

1. ALL PIPING SIZES AND LOCATIONS ARE APPROXIMATE AND SHALL BE VERIFIED IN THE FIELD. 

NOTES:

NOTE 6. REFER TO DWG C-003 FOR LOCATION.

REMOVE AND REINSTALL DECORATIVE PLOW, SEE 

1

1

1
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