## 1200.1 RFQ Web Advertisement Addendum For Consultant Services

Addendum No.: 1 Date of Addendum: Wednesday, June 10, 2020

## Connecticut Department of Administrative Services, Construction Services Office of Legal Affairs, Policy, & Procurement 450 Columbus Boulevard, Suite 1302, Hartford, Connecticut 06103

RFQ Web Advertisement Addendum								
		For Consultant Services						
For:								
Project Title:		Bullard Havens Technical High School						
Project Location:		500 Palisade Avenue, Bridgeport, CT						
Contract Number:		BI-RT-889-ARC						
Original QBS Booklet Submittal Due Date / Time:		Tuesday, June 23, 2020						
Revised QBS Booklet Submittal Due Date / Time:		N/A						
Previous Addendums:		N/A						
To Prospective QBS Booklet Submitters:  RFQ Contact For General QBS Submittal Questions:		This Addendum forms part of the QBS Documents and modifies or clarifies the original <b>RFQ Web Advertisement for this Project</b> .						
		The following clarifications are applicable to the RFQ Web Advertisement for the Project referenced above.						
		Randy Daigle, DAS/CS Policy & Procurement Unit  DAS Construction Services  Office of Legal Affairs, Policy & Procurement  450 Columbus Blvd. Suite 1302  Hartford, Connecticut 06103  Email: randy.daigle@ct.gov & DAS.CS.RFQ@ct.gov						
Addendum	DELETE:	N/A						
Item No. 1:	ADD:	New: Add DAS in front of everywhere it calls out Contract Number. Add OSCGR Project Number: 900-0015 either next to or under everywhere it calls out for Contract Number.  DAS Contract Number: BI-RT-889-ARC						
		OSCGR Project Number: 900-0015						
Addendum	DELETE:	N/A						
Item No. 2:	ADD:	New: In section No. 1.12 Project Description, Add (OSCGR) at the end of the paragraph						
		, , , , , , , , , , , , , , , , , , , ,						
		The project will meet FM Global standards as well as current Connecticut State Building/Fire Safety Code and other state agency (DAS, DEEP, DPH) & utility company requirements. The Authority Having Jurisdiction will be Connecticut Office of the State Building Inspector (OSBI) / State Fire Marshall's Office (SFMO). The project will be reviewed by the Office of School Construction, Grants and Review (OSCGR).						
		Local Marchae						

reviewed by the Office of School Construction, Grants and Review (USCGR).						
End of Addendum No.: Insert Number						
cc:	DAS/CS Chief Architect:		D. Barkin	DAS/CS Project Manager:	B. Cosgrove	
	DAS/CS Legal Director:		K. Kopetz	DAS/CS ADPM for Project:	P. McClure	
	DAS/CS Policy & Procu	rement Unit:	R. Daigle	File:	BI-RT-889-ARC	
	DAS/CS Policy & Procu	rement Unit:	R. Cutler			