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GENERAL NOTES

SITE 1 NOTES
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15
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ANCHORAGE IN EARTH CUT SLOPE

OF ROAD. PROCESSED AGGREGATE SHALL BE PLACED IN A SINGLE 6" LIFT.   

FROM THE FRONT OF THE GUIDERAIL POSTS THE PROCESSED AGGREGATE SHALL BE EXTENDED TO THE EDGE 

MINIMUM OF 2' IN FRONT OF, GUIDERAIL POSTS. IN LOCATIONS WHERE THE EDGE OF ROAD IS LESS THAN 4' 

1) PROCESSED AGGREGATE SHALL BE PLACED UNDERNEATH GUIDERAIL A MINIMUM OF 2' BEHIND, AND A 

THROUGH EXISTING REINFORCEMENT.

PACHOMETER. THE THRIE-BEAM ATTACHMENT SHALL BE ADJUSTED AS REQUIRED TO AVOID DRILLING 

3) EXISTING REINFORCEMENT IN BRIDGE ABUTMENTS SHALL BE FIELD LOCATED WITH THE USE OF A 

DEVELOP FULL TENSILE STRENGTH OF ANCHOR BOLTS.

EXISTING ABUTMENTS. DEPTH AND DIAMETER OF HOLES SHALL BE PER MANUFACTURER'S INSTRUCTIONS TO 

2) ANCHOR BOLTS FOR THE THRIE-BEAM ATTACHMENT SHALL BE DRILLED AND GROUTED IN FRONT FACE OF 

DOT STANDARD SHEET HW-0910_23, OR AS DIRECTED BY THE ENGINEER.

SPACING), SHALL BE FIELD LOCATED IN RELATION TO THE ROCK OUTCROPPINGS AND INSTALLED PER CT 

1) METAL BEAM RAIL (R-B MASH HALF POST SPACING) AND METAL BEAM RAIL (R-B MASH QUARTER POST 

THRIE BEAM BRIDGE ATTACHMENT (SEE SITE 1 NOTES 2 AND 3)

25 L.F. - METAL BEAM RAIL (R-B MASH QUARTER POST SPACING) (SEE SITE 1 NOTE 1)

HIGHWAY PLAN

25 L.F. - METAL BEAM RAIL (R-B MASH HALF POST SPACING) 

25 L.F. - METAL BEAM RAIL (R-B MASH HALF POST SPACING) 

153 TON - PROCESSED AGGREGATE 

900 L.F. - METAL BEAM RAIL (R-B MASH) 

25 L.F. - METAL BEAM RAIL (R-B MASH QUARTER POST SPACING) (SEE SITE 1 NOTE 1)
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R-B END ANCHORAGE - TYPE II

SIGN SUPPORT (SEE TRAFFIC PLANS) 

21
1

13 TON - PROCESSED AGGREGATE 

 
 25'

62.5 L.F.  - METAL BEAM RAIL (R-B MASH)

6'

ANCHORAGE IN EARTH CUT SLOPE

12.5'

SIGN SUPPORT (SEE TRAFFIC PLANS) 
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30 TON - PROCESSED AGGREGATE 

163 L.F.  - METAL BEAM RAIL (R-B MASH)

R-B END ANCHORAGE - TYPE II
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75 L.F.  - METAL BEAM RAIL (R-B MASH)

R-B END ANCHORAGE - TYPE I

1
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17 TON - PROCESSED AGGREGATE 

(PAID FOR AS METAL BEAM RAIL (R-B MASH))

METAL BEAM RAIL R-B 350 TRANSITION TO METAL BEAM RAIL R-B MASH 

HIGHWAY PLAN
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63 L.F.  - METAL BEAM RAIL (R-B MASH)

150 L.F.  - REMOVE METAL BEAM RAIL

 38 L.F. - METAL BEAM RAIL (TYPE R-I SYSTEM 2)25 L.F. - METAL BEAM RAIL (TYPE R-I SYSTEM 2)

25 L.F. - METAL BEAM RAIL (TYPE R-I SYSTEM 3)

25 TON - PROCESSED AGGREGATE 
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225 L.F.  - METAL BEAM RAIL (R-B MASH)

1
15

234 L.F.  - REMOVE METAL BEAM RAIL

R-B END ANCHORAGE - TYPE II

2
4
'
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39 TON - PROCESSED AGGREGATE 

WALLINGFORD

ANCHOR IN EARTH CUT SLOPE

HIGHWAY PLAN 04.08
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