

BID ADDENDUM
SP-18 Rev. 05/07
Prev. Rev. NEW. 11/97

STATE OF CONNECTICUT

DEPARTMENT OF ADMINISTRATIVE SERVICES

PROCUREMENT DIVISION
165 Capitol Avenue, 5th Floor South
HARTFORD, CT 06106-1659

Rob Zalucki
Contract Specialist

(860)713-5139
Telephone Number

BID NO.: 07PSX0349

Bid Due Date: 28 January 2008

BID ADDENDUM #1

DESCRIPTION: Rubbish Removal and Recycling Services for DEP State Parks

BIDDERS NOTE: Please provide vendor authorization as required on the SP-28 form.

This Addendum must be *Signed & Returned* with your Bid.

Authorized Signature of Bidder

Company Name

APPROVED _____

ROB ZALUCKI
Contract Specialist
(Original Signature on Document in Procurement Files)

Date Issued: 22 January 2008

STATE OF CONNECTICUT

DEPARTMENT OF ADMINISTRATIVE SERVICES

PROCUREMENT DIVISION

165 Capitol Avenue, 5th Floor South

HARTFORD, CT 06106-1659

BID NO.:

07PSX0349

Rob Zalucki
Contract Specialist
(860)713-5139
Telephone Number

Vendor Authorization Guidelines- Page 1 of 2

All contracts must include appropriate vendor documentation that does the following three things:

- A. Authorizes the vendor to enter into contracts,
- B. Authorizes a particular officer to execute contracts on behalf of the vendor and
- C. Evidences that the officer signing in fact holds his/her office.

CORPORATIONS - Appropriate vendor documentation usually involves a certificate from the Secretary or other appropriate officer setting forth a copy of a board resolution. Sometimes this is not possible, in which case the vendor should observe the following:

- 1) In lieu of the secretary's certificate, the vendors must submit:
 - a) a current certified copy of the applicable section of the corporation's bylaws which authorizes the execution of contracts by the signing person and
 - b) a current certification that the officer signing the assignment agreement in fact holds that office.
- 2) In lieu of the certified resolution or bylaws, the vendor must include a certified copy of the corporate minutes of their respective boards of directors, which must specifically authorize the person signing the assignment agreement to execute it.

NOTE: If the bylaws or resolutions cannot be found, a formal legal opinion must be obtained attesting to:

- a. the authority of the company and
- b. the officer's ability to bind the company

to enter into a contract.

LIMITED LIABILITY COMPANIES (LLC'S) – LLC's that do not have boards of directors, must submit the following:

- 1) a document indicating unanimous consent from all members or managers or
- 2) a certified copy of all of those relevant portions of their management agreement or operations agreement that identify which members or managers have the authority to bind the LLC in contracts. The certification must also show that the signing party is in fact a manager/member or that a manager/member has duly (in accordance with the management agreement or operations agreement) delegated signatory authority to the signing person.

If the company can't find the management agreement or operations agreement, a formal legal opinion must be obtained attesting to:

- a. the authority of the company and
- b. the signing party's ability to bind the company

to enter into a contract.

STATE OF CONNECTICUT

DEPARTMENT OF ADMINISTRATIVE SERVICES

PROCUREMENT DIVISION

165 Capitol Avenue, 5th Floor South

HARTFORD, CT 06106-1659

BID NO.:

07PSX0349

Rob Zalucki
Contract Specialist
(860)713-5139
Telephone Number

Vendor Authorization Guidelines- Page 2 of 2

PARTNERSHIPS – Partnerships, like LLC’s, do not have boards of directors. Generally, any general partner can bind the partnership. However, it is prudent to make every effort to obtain a partnership authorization that includes some evidence of a partner's authority to bind the partnership. This can include partnership resolutions that read very much like a corporation’s resolutions or a copy of the partnership agreement (or all relevant sections) that address the authority of partners to bind the partnership, again taking into account any limitations, or a consent from the appropriate partners. The partnership agreement governs in the same way as the LLC’s management or operations agreement.

SOLE PROPRIETORS - Sole Proprietors do not need to submit any documentation with regards to vendor authorization or certification. Sole Proprietors must submit a letter on company letterhead stating:

- 1) that the company holds Sole Proprietor status,
- 2) the name(s) of those authorized to execute contracts on behalf of the company and
- 3) the signature of Sole Proprietor.

NOTE: You may review and/or download the Vendor Authorization Guidelines and Samples from the DAS/Procurement website http://www.das.state.ct.us/Purchase/New_PurchHome/Busopp.asp. Scroll down until you see the heading “**Vendor**” on the far right side of the screen. Then click on “**Vendor Authorization Guidelines and Samples**”.

INVITATION TO BID
SP-11 Rev. 05/07
(Prev. Rev. 1/07)

Rob Zalucki
Contract Specialist

(860)713-5139
Telephone Number

STATE OF CONNECTICUT
DEPARTMENT OF ADMINISTRATIVE SERVICES
PROCUREMENT DIVISION
165 Capitol Avenue, 5th Floor South
HARTFORD, CT 06106-1659



NOTICE TO VENDORS: Logon to
<http://www.das.state.ct.us/busopp.asp>
click on **Subscribe**(in the eAlert column) and
complete the form to automatically receive notification
of new Bids & RFP's **via e-mail.**

www.das.state.ct.us/busopp.asp

DAS CT State Web Site

rob.zalucki@ct.gov

Contract Specialist E-mail Address

(860) 622-2935

Fax Number

Invitation to Bid

SPECIFICATIONS & BID DOCUMENTS ATTACHED

Bid Number: **07PSX0349** Bid Opening Date & Time: **28 January 2008 at 2:00 PM Eastern Time**

Bid Description: **Rubbish Removal Services for DEP State Parks**

Special Instructions/Other Information: **Please see the SetAside provision in Exhibit A.**

This bid has a Partial small business set-aside component that is limited to Certified Connecticut small business vendors only.

This contract replaces the following contract award(s) in part or in total: **06PSX0008**

SEALED BID NO.: **07PSX0349**

NOT TO BE OPENED UNTIL: **28 January 2008**
2:00 PM Eastern Time

Return Bid To:

PROCUREMENT DIVISION
DEPARTMENT OF ADMINISTRATIVE SERVICES
STATE OF CONNECTICUT
165 CAPITOL AVE 5th FLOOR SOUTH
HARTFORD CT 06106-1659

NOTE: Always use mailing label at left on all packages when returning the ORIGINAL & ONE COPY of your bid response.

Bids must be time & date stamped by DAS Procurement & cannot be accepted after specified Bid Opening Time.

Allow sufficient time if mailing your bid.

Hand-delivered bids must be brought to:
DAS Customer Service, Room 110
165 Capitol Avenue, Hartford, CT

Vendors will not be admitted to state buildings without a valid photo ID.

STATE OF CONNECTICUT

BIDDER'S CHECKLIST

Bid Number:
07PSX0349

READ CAREFULLY

IT IS SUGGESTED THAT YOU REVIEW AND CHECK OFF EACH ACTION AS YOU COMPLETE IT.

1. ___ The Bid, (SP-26) must be signed by a duly authorized representative of the company. Unsigned bids may be rejected.
2. ___ The **Price Schedule** (SP-16) **must be included** with your bid and contain the following:
 - a. ___ VENDORS NAME **MUST BE** IN THE UPPER RIGHT CORNER OF ALL PRICE SCHEDULE PAGES.
 - b. ___ The bid prices you have offered have been reviewed and verified.
 - c. ___ The price extensions and totals have been checked. (In case of discrepancy between unit prices and total prices, the unit price will govern the bid evaluation).
 - d. ___ Any errors, alterations, corrections or erasures to unit prices, total prices, etc. **must be initialed** by the person who signs the bid proposal or his designee. Such changes made and not initialed mean automatic rejection of bid.
 - e. ___ The payment **terms are Net 45 Days** (You may offer cash discounts for prompt payment). Net Terms for periods less than 45 days (Ex. Net 30) may result in bid rejection. *Exception:* State of CT Small Business Set-Aside bids payment terms shall be in accordance with CGS 4a-60j.
 - f. ___ The **delivery information** block has been completed. Be specific: In most cases, "as ordered" or "as required" is not complete information.
3. ___ Any technical or descriptive literature, drawing or bid samples that are required have been included with the bid.
4. ___ If required the amount of bid surety has been checked and the surety has been included.
5. ___ Form DAS-45 or SP-34 (as applicable) must be completed entirely regardless of the number of employees, even if the company is family owned and/or operated and must be submitted with each bid or bid may be rejected.
6. ___ Any addenda (SP-18) to the bid have been signed and included.
7. ___ **MAKE SURE TO INCLUDE THE ORIGINAL PRICE SCHEDULE PAGES (SP-16) ALONG WITH ONE COPY.**
8. ___ The bid number on the pre-addressed mailing label or on your hand marked return envelope exactly matches the bid number inside the envelope.
9. ___ The pre-addressed mailing label has been used on your bid envelope or the bid envelope has been:
 - g. ___ marked with the Bid Number and Bid Opening Date &
 - h. ___ addressed to:

State of Connecticut
Department of Administrative Services
Procurement Division
165 Capitol Avenue, 5th floor
Hartford, CT 06106-1659
10. ___ The bid is mailed or hand-delivered in-time to be received and date stamped by DAS Procurement no later than the designated opening date and time. **Late bids are not accepted under any circumstances.** Please allow enough time if mailing in your bid. Hand-delivered bids must be delivered to the DAS Customer Service Desk, Room 110, 165 Capitol Ave, Hartford, CT.
11. ___ **Do not return** pages that you are not quoting on. **THIS FORM IS NOT TO BE RETURNED WITH YOUR BID.**

BID
 SP-26 Rev. 05/07
 Prev. Rev. 10/06

Rob Zalucki
 Contract Specialist
 (860)713-5139
 Telephone Number

STATE OF CONNECTICUT
DEPARTMENT OF ADMINISTRATIVE SERVICES
PROCUREMENT DIVISION

165 Capitol Avenue, 5th Floor South
HARTFORD, CT 06106-1659

BID NO. 07PSX0349

Read & Complete
Carefully

Page 1 of 3

BID NO: 07PSX0349	BID DUE DATE: 28 January 2008	BID DUE TIME: 2:00 PM Eastern Time	BID SURETY: \$0.00	DATE ISSUED: 27 December 2007
-----------------------------	---	--	------------------------------	---

DESCRIPTION: **Rubbish Removal and Recycling Services for DEP State Parks**

FOR: Department of Environmental Protection	TERM OF CONTRACT 3/1/2008 through 2/28/2010
	Agency Requisition Number(s): 00024672

INVITATION FOR BIDS: Pursuant to the provisions of Section 4a-57 of the Connecticut General Statutes as amended, Procurement Services is soliciting bids for the State of Connecticut, at the address above for the furnishing of the subject commodities and/or services to state agencies.

IMPORTANT: ALL pages of this form, Sections 1 through 3 must be completed, signed and returned by the bidder as part of the bid package. Failure to submit all pages of this form may constitute grounds for rejection of your bid.

Section 1 of 3 - **BIDDER INFORMATION**

COMPLETE BIDDER LEGAL BUSINESS NAME: PRINCIPAL PLACE OF BUSINESS:	Taxpayer ID # (TIN): <input type="checkbox"/> SSN <input type="checkbox"/> FEIN WRITE/TYPE SSN/FEIN NUMBER ABOVE
--	---

BUSINESS NAME , TRADE NAME, DOING BUSINESS AS (IF DIFFERENT FROM ABOVE) PRINCIPAL PLACE OF BUSINESS (IF DIFFERENT FROM ABOVE)
--

BUSINESS ENTITY: <input type="checkbox"/> LLC <input type="checkbox"/> NON-PROFIT <input type="checkbox"/> PARTNERSHIP <input type="checkbox"/> INDIVIDUAL/SOLE PROPRIETORSHIP (ATTACH NAMES AND TITLES OF ALL PARTNERS) <input type="checkbox"/> CORPORATION TYPE OF CORPORATION: - STATE ORGANIZED IN:

NOTE: IF INDIVIDUAL/SOLE PROPRIETOR, INDIVIDUAL'S NAME (AS OWNER) MUST APPEAR IN THE LEGAL BUSINESS NAME BLOCK ABOVE.

BUSINESS TYPE: A. SALE OF COMMODITIES B. MEDICAL SERVICES C. ATTORNEY FEES D. RENTAL OF PROPERTY (REAL ESTATE & EQUIPMENT) E. OTHER (DESCRIBE IN DETAIL)

UNDER THIS TIN, WHAT IS THE PRIMARY TYPE OF BUSINESS YOU PROVIDE TO THE STATE? (ENTER LETTER FROM ABOVE)	
--	--

UNDER THIS TIN, WHAT OTHER TYPES OF BUSINESS MIGHT YOU PROVIDE TO THE STATE? (ENTER LETTER FROM ABOVE)	
--	--

AFFIRMATION OF BIDDER: The above named bidder fully acknowledges and agrees with all of the terms and conditions contained in this Bid Form SP-26, the accompanying invitation to bid, Form SP-19, entitled Standard Bid Terms and Conditions and Contract #07PSX0349. Further, if the above named bidder is awarded a contract for the goods and/or services called for in the invitation to bid, the bidder's signature on this Bid Form SP-26 shall mean that the bidder shall be bound by and perform fully in accordance with all of the terms and conditions set forth in the invitation to bid, Form SP-19 and Contract #07PSX0349 as if the bidder had actually executed Form SP-19 and Contract #07PSX0349 itself.

WRITTEN SIGNATURE OF PERSON AUTHORIZED TO SIGN BIDS ON BEHALF OF THE ABOVE NAMED BIDDER ← SIGN HERE	DATE EXECUTED
---	---------------

TYPE OR PRINT NAME OF AUTHORIZED PERSON	TITLE OF AUTHORIZED PERSON
---	----------------------------

BID
SP-26 Rev. 05/07
Prev. Rev. 10/06

Rob Zalucki
Contract Specialist
(860)713-5139
Telephone Number

STATE OF CONNECTICUT
DEPARTMENT OF ADMINISTRATIVE SERVICES
PROCUREMENT DIVISION

165 Capitol Avenue, 5th Floor South
HARTFORD, CT 06106-1659

BID NO.
07PSX0349

Read & Complete
Carefully

Page 2 of 3

Section 1 of 3 - **BIDDER INFORMATION** (CONTINUED)

BIDDER ADDRESS	STREET	CITY	STATE	ZIP CODE
Add Additional Business Address information on back of this form, if needed.				
BIDDER E-MAIL ADDRESS			BIDDER WEB SITE	
REMITTANCE INFORMATION: INDICATE BELOW THE REMITTANCE ADDRESS OF YOUR BUSINESS. <input type="checkbox"/> SAME AS BIDDER ADDRESS ABOVE.				
REMIT ADDRESS	STREET	CITY	STATE	ZIP CODE

Notice: Provision pursuant to Section #35. Notice, for all communications as required by Section #35 of Contract 07PSX0349, provide the Bidder Contact Information below.

BIDDER CONTACT INFORMATION: NAME (TYPE OR PRINT)

BIDDER ADDRESS	STREET	CITY	STATE	ZIP CODE
Add Additional Bidder Contact & Address information on back of this form, if needed.				
1ST BUSINESS PHONE:	Ext. #	HOME PHONE:		
2ND BUSINESS PHONE:	Ext. #	1 ST PAGER:		
CELLULAR:		2 ND PAGER:		
1 ST FAX NUMBER:		TOLL FREE PHONE:		
2 ND FAX NUMBER:		TELEX:		

IS YOUR BUSINESS CURRENTLY A DAS CERTIFIED SMALL BUSINESS ENTERPRISE? YES (ATTACH CERTIFICATE COPY TO BID) NO

IF YOU ARE A **STATE EMPLOYEE**, INDICATE YOUR POSITION,
AGENCY & AGENCY ADDRESS.

FOR PURCHASE ORDER DISTRIBUTION: 1) CHECK ONLY ONE BOX BELOW 2) INPUT E-MAIL ADDRESS OR FAX # (IF CHECKED)

E-MAIL FAX USPS MAIL EDI

If EDI was selected, give us a person to contact in your company to set up EDI:

NAME:	
E-MAIL ADDRESS:	
TELEPHONE NUMBER:	

FOR REQUEST FOR QUOTATION (RFQ) DISTRIBUTION: 1) CHECK ONLY ONE BOX BELOW 2) INPUT E-MAIL ADDRESS OR FAX # (IF CHECKED)

E-MAIL FAX USPS MAIL

ADD FURTHER BUSINESS ADDRESS, E-MAIL & CONTACT INFORMATION BELOW OR ON BACK OF FORM IF NEEDED

BID
SP-26 Rev. 05/07
Prev. Rev. 10/06

Rob Zalucki
Contract Specialist
(860)713-5139
Telephone Number

STATE OF CONNECTICUT
DEPARTMENT OF ADMINISTRATIVE SERVICES
PROCUREMENT DIVISION

165 Capitol Avenue, 5th Floor South
HARTFORD, CT 06106-1659

BID NO.
07PSX0349

Read & Complete
Carefully

Page 3 of 3

Section 2 of 3 - **BIDDER DEBARMENT AND/OR SUSPENSION**

Has the bidder, any company official, or any subcontractor to the bidder, received any notices of debarment and/or suspension from contracting with the State of Connecticut, the Federal Government or any governmental entity?

YES NO

The abovesigned bidder further affirms and declares that neither the bidder and/or any company official nor any subcontractor to the bidder and/or any company official has received any notices of debarment and/or suspension from contracting with other states within the United States.

YES NO

If the abovesigned bidder, any company official or any subcontractor to the bidder *has* received notices of debarment and/or suspension from contracting with the State of Connecticut, the Federal Government or any governmental entity, said notices must be attached to this document when submitting this proposal.

Number of notices attached _____

Section 3 of 3 – **OTHER INFORMATION**

Refer to “Guidance for Vendor Authorizations” at:

http://www.das.state.ct.us/Purchase/Info/Vendor_Authorization_and_Guidance_081106.pdf

Refer to “Guide to the Code of Ethics for Current or Potential State Contractors” at:

http://www.ct.gov/ethics/lib/ethics/2006_guide_for_contractors.pdf

STATE OF CONNECTICUT
DEPARTMENT OF ADMINISTRATIVE SERVICES
PROCUREMENT DIVISION
165 Capitol Avenue, 5th Floor South
HARTFORD, CT 06106-1659

BID NO.:
07PSX0349

Rob Zalucki
Contract Specialist
(860)713-5139
Telephone Number

Standard Bid Terms and Conditions - Page 1 of 3

The following Terms and Conditions govern the Invitation To Bid issued by the Department of Administrative Services (DAS). Incorporated by reference into these Terms and Conditions are applicable provisions of the Connecticut General Statutes, including but not limited to, those in Title 4a, Chapter 58 and applicable provisions of the Regulations of Connecticut State Agencies, including but not limited to, those that begin with and follow Section 4a-52-1.

Bidders shall comply with the statutes and regulations as they exist on the date of their bid and as they may be modified from time to time during the term of the contract, as it may be amended.

Submission of Bids

1. Bids must be submitted on forms supplied by DAS and must be submitted no later than the date and time specified in the Invitation To Bid. Telephone or facsimile bids will not be accepted in response to an Invitation To Bid.
2. Bids received after the time and date of bid opening specified in each Invitation To Bid shall not be accepted for consideration and shall be returned unopened. Bid envelopes must clearly indicate the bid number as well as the date and time of the opening of the bid. The name and address of the Bidder should appear in the upper left hand corner of the envelope.
3. Incomplete bid forms may result in the rejection of the bid. Amendments to bids received by DAS after the time specified for opening of bids shall not be considered. An original and one copy of the price schedule shall be returned to DAS. Bids shall be computer prepared, typewritten or handwritten in ink. Bids submitted in pencil shall be rejected. All bids shall be signed by a person duly authorized to sign bids on behalf of the bidder. Unsigned bids may be rejected. Errors, alterations or corrections on both the original and one copy of the price schedule to be returned must be initialed by the person signing the bid proposal or their authorized designee. If an authorized designee initials the correction, there must be written authorization from the person signing the bid to the person initialing the erasure, alterations, or correction. Failure to do so shall result in rejection of bid for those items erased, altered or corrected and not initialed.
4. Conditional bids shall be rejected. A conditional bid is one which limits, modifies, expands or supplements any of the terms and conditions and/or specifications of the Invitation To Bid.
5. Alternate bids will not be considered unless the Invitation To Bid specifically requests alternate bids. An alternate bid is one which is submitted in addition to and is not dependent upon the bidder's primary response to the Invitation To Bid.
6. In the event of a discrepancy between the unit price and the extension, the unit price shall govern. Prices should be extended in decimal form, not fractions, to be net, and shall include transportation and delivery charges fully prepaid by the Contractor to the destination specified in the Invitation To Bid, and subject only to cash discount.

7. Pursuant to Section 12-412 of the Connecticut General Statutes, the State of Connecticut is exempt from the payment of excise, transportation and sales taxes imposed by the Federal Government and/or the State. Such taxes must not be included in bid prices.

8. All bids will be opened and read publicly on the date specified in the Invitation To Bid and, upon award, are subject to public inspection.

9. The Bidder fully acknowledges and agrees with all of the terms and conditions contained in this Bid Form SP-19, the accompanying invitation to bid, Form SP-26, and Contract #07PSX0349. Further, if the bidder is awarded a contract for the goods and/or services called for in the invitation to bid, the bidder's signature on Bid Form SP-26 shall mean that the bidder shall be bound by and perform fully in accordance with all of the terms and conditions set forth in the invitation to bid, this Form SP-19 and Contract #07PSX0349 as if the bidder had actually executed Form SP-19 and Contract #07PSX0349 itself.

Guaranty or Surety

10. Bid and or performance bonds may be required. Bonds must meet the following requirements: Corporation - must be signed by an official of the corporation above their official title and the corporate seal must be affixed over the signature; Firm or Partnership - must be signed by all the partners and indicate they are "doing business as"; Individual - must be signed by the owner and indicated as "Owner". The surety company executing the bond or countersigning must be licensed in Connecticut and the bond must be signed by an official of the surety company with the corporate seal affixed over their signature. Signatures of two witnesses for both the principal and the surety must appear on the bond. Power of attorney for the official signing the bond for the surety company must be submitted with the bond.

Samples

11. The quality of accepted bid samples does not supersede specifications for quality in the Invitation to Bid unless the sample is superior in quality. All deliveries shall have at least the same quality as the accepted bid sample.

12. Samples are furnished free of charge. Bidders must indicate if their return is desired, which DAS shall do provided that they are returned at Bidder's sole cost and expense, FOB Bidder's destination, and that they have not been made useless by testing. If they are made useless by testing, the State may dispose of the samples as it deems to be appropriate. Samples may be held for comparison with deliveries.

Award

13. Award of a contract will be made to the lowest responsible qualified bidder and shall be based on quality of the goods or services to be supplied, their conformance with specifications, delivery terms, price, administrative costs, past performance, and financial responsibility.

14. DAS may reject any bidder in default of any prior contract or guilty of misrepresentation or any bidder with a member of its firm in default or guilty of misrepresentation.

STATE OF CONNECTICUT
DEPARTMENT OF ADMINISTRATIVE SERVICES
PROCUREMENT DIVISION
165 Capitol Avenue, 5th Floor South
HARTFORD, CT 06106-1659

BID NO.:
07PSX0349

Rob Zalucki
Contract Specialist
(860)713-5139
Telephone Number

Standard Bid Terms and Conditions - Page 2 of 3

15. DAS may correct inaccurate awards resulting from clerical or administrative errors.

16. Bidders have ten days after notice of award of the contract to reject the award; after ten days the contract will be binding on the Contractor. If the Contractor rejects the award within the ten day period, DAS will award the contract to the next lowest responsible qualified bidder.

Other Requirements

17. Conn. Gen. Stat. § 4a-81 (the "Act") requires that the Invitation to Bid of which these Terms and Conditions are a part include a notice of the consulting affidavit requirements described in the Act. Accordingly, pursuant to the Act, vendors are notified as follows:

(a) No state agency shall execute a contract for the purchase of goods or services, which contract has a total value to the state of fifty thousand dollars or more in any calendar or fiscal year, unless the state agency obtains the written affidavit described in subsection (b) of this section.

(b) (1) The chief official of the vendor awarded a contract described in subsection (a) of this section or the individual awarded such contract who is authorized to execute such contract, shall attest in an affidavit as to whether any consulting agreement has been entered into in connection with such contract. Such affidavit shall be required if any duties of the consultant included communications concerning business of such state agency, whether or not direct contact with a state agency, state or public official or state employee was expected or made. "Consulting agreement" means any written or oral agreement to retain the services, for a fee, of a consultant for the purposes of (A) providing counsel to a contractor, vendor, consultant or other entity seeking to conduct, or conducting, business with the State, (B) contacting, whether in writing or orally, any executive, judicial, or administrative office of the state, including any department, institution, bureau, board, commission, authority, official or employee for the purpose of solicitation, dispute resolution, introduction or requests for information or (C) any other similar activity related to such contract. "Consulting agreement" does not include any agreements entered into with a consultant who is registered under the provisions of Chapter 10 of the Connecticut General Statutes concerning the State's Codes of Ethics, as of the date such affidavit is submitted. (2) Such affidavit shall be sworn as true to the best knowledge and belief of the person signing the certification on the affidavit and shall be subject to the penalties of false statement. (3) Such affidavit shall include the name of the consultant, the consultant's firm, the basic terms of the consulting agreement, a brief description of the services provided, and an indication as to whether the consultant is a former state employee or public official. If the consultant is a former state employee or public official, such affidavit shall indicate his or her former agency and the date such employment terminated. (4) Such affidavit shall be amended whenever the vendor awarded the contract enters into any new consulting agreement during the term of the contract.

(c) If a vendor refuses to submit the affidavit required under subsection (b) of this section, then the state agency shall not award the Contract to such vendor and shall award the

contract to the next highest ranked vendor or the next lowest responsible qualified bidder or seek new bids or proposals.

18. Conn. Gen. Stat. § 4-252 (the "Statute") requires that the Invitation to Bid, of which these Terms and Conditions are a part, include a notice of the vendor certification requirements described in the Statute. Accordingly, pursuant to the Statute, vendors are notified as follows:

(a) The terms "gift," "quasi-public agency," "state agency," "large state contract," "principals and key personnel" and "participated substantially" as used in this section shall have the meanings set forth in the Statute.

(b) No state agency or quasi-public agency shall execute a large state contract unless the state agency or quasi-public agency obtains the written certifications described in this section. Each such certification shall be sworn as true to the best knowledge and belief of the person signing the certification, subject to the penalties of false statement.

(c) The official of the person, firm or corporation awarded the contract, who is authorized to execute the contract, shall certify on such forms as the State shall provide:

(1) That no gifts were made between the date that the state agency or quasi-public agency began planning the project, services, procurement, lease or licensing arrangement covered by the contract and the date of execution of the contract, by (A) such person, firm, corporation, (B) any principals and key personnel of the person, firm or corporation, who participated substantially in preparing the bid or proposal or the negotiation of the contract, or (C) any agent of such person, firm, corporation or principals and key personnel, who participated substantially in preparing the bid or proposal or the negotiation of the contract, to (i) any public official or state employee of the state agency or quasi-public agency soliciting bids or proposals for the contract, who participated substantially in the preparation of the bid solicitation or request for proposals for the contract or the negotiation or award of the contract, or (ii) any public official or state employee of any other state agency, who has supervisory or appointing authority over such state agency or quasi-public agency;

(2) That no such principals and key personnel of the person, firm or corporation, or agent of such person, firm or corporation or principals and key personnel, knows of any action by the person, firm or corporation to circumvent such prohibition on gifts by providing for any other principals and key personnel, official, employee or agent of the person, firm or corporation to provide a gift to any such public official or state employee; and

(3) That the person, firm or corporation made the bid or proposal without fraud or collusion with any person.

(d) Any bidder or proposer that does not make the certifications required under subsection (c) of this section shall be disqualified and the state agency or quasi-public agency shall award the contract to the next highest ranked proposer or the next lowest responsible qualified bidder or seek new bids or proposals.

(e) The date that the state agency or quasi-public agency began planning the project, services, procurement, lease or licensing arrangement to be covered by the contract is **30 November 2007**.

19. The existence of the contract shall be determined in accordance with the requirements set forth above. However, the award of the contract is not an order to ship. Contractors may

STATE OF CONNECTICUT
DEPARTMENT OF ADMINISTRATIVE SERVICES
PROCUREMENT DIVISION
165 Capitol Avenue, 5th Floor South
HARTFORD, CT 06106-1659

BID NO.:
07PSX0349

Rob Zalucki
Contract Specialist
(860)713-5139
Telephone Number

Standard Bid Terms and Conditions - Page 3 of 3

not begin to perform under the awarded contract until the Contractor and the State have executed the contract and thereafter the Contractor receives a written purchase order from an appropriate State entity.

20. With regard to a State contract as defined in P.A. 07-1 having a value in a calendar year of \$50,000 or more or a combination or series of such agreements or contracts having a value of \$100,000 or more, the authorized signatory to this submission in response to the State's solicitation expressly acknowledges receipt of the State Elections Enforcement Commission's notice advising prospective state contractors of state campaign contribution and solicitation prohibitions, and will inform its principals of the contents of the notice. See Contract Exhibit C, SEEC Form 11.

21. Public Act 07-142 and Public Act 07-245 have amended the nondiscrimination provisions of the Connecticut General Statutes to add civil unions to the existing protected classes and to require State contractors to adopt policies in support of the new statutes by means of a resolution. Accordingly, attached as Form NDC is a form certification that the successful contractor must deliver executed at the time that it executes the Contract. The execution and submittal of this certificate is a condition precedent to the State's executing the Contract, unless the contractor is exempt from this statutory requirement, in which case the contractor must obtain a written waiver from the State's Commission on Human Rights and Opportunities.

STATE OF CONNECTICUT

BIDDER'S STATEMENT OF QUALIFICATIONS

Bid Number:
07PSX0349

Page 1 of 2

THIS FORM WILL BE USED IN ASSESSING A BIDDER'S QUALIFICATIONS AND TO DETERMINE IF THE BID SUBMITTED IS FROM A RESPONSIBLE BIDDER. STATE LAW DESIGNATES THAT CONTRACTS BE AWARDED TO THE LOWEST RESPONSIBLE QUALIFIED BIDDER. FACTORS SUCH AS PAST PERFORMANCE, INTEGRITY OF THE BIDDER, CONFORMITY TO THE SPECIFICATIONS, ETC. WILL BE USED IN EVALUATING BIDS. ATTACH ADDITIONAL SHEETS IF NECESSARY

COMPANY NAME: _____
&
ADDRESS: _____

NUMBER OF YEARS COMPANY HAS BEEN ENGAGED IN BUSINESS UNDER THIS NAME: _____ YEARS

LIST ANY CONTRACT AWARDS TO YOUR COMPANY BY THE STATE OF CONNECTICUT WITHIN THE LAST THREE (3) YEARS, **THAT YOU ACTUALLY PERFORMED SERVICE AGAINST**. INDICATE WHICH STATE AGENCY, AND PROVIDE CONTRACT NAME AND NUMBER, AND THE NAME AND TELEPHONE NUMBER OF THE PURCHASING AGENT ADMINISTERING THE CONTRACT.

<u>CONTRACT NO.</u>	<u>CONTRACT NAME</u>	<u>STATE AGENCY</u>	<u>PURCHASING AGENT</u>	<u>TEL. No.</u>
_____	_____	_____	_____	_____
_____	_____	_____	_____	_____
_____	_____	_____	_____	_____

LIST ANY CONTRACT AWARDS TO YOUR COMPANY BY THE STATE OF CONNECTICUT WITHIN THE LAST THREE (3) YEARS. INDICATE WHICH STATE AGENCY, AND PROVIDE CONTRACT NAME AND NUMBER, AND THE NAME AND TELEPHONE NUMBER OF THE PURCHASING AGENT ADMINISTERING THE CONTRACT.

<u>CONTRACT NO.</u>	<u>CONTRACT NAME</u>	<u>STATE AGENCY</u>	<u>PURCHASING AGENT</u>	<u>TEL. No.</u>
_____	_____	_____	_____	_____
_____	_____	_____	_____	_____
_____	_____	_____	_____	_____
_____	_____	_____	_____	_____

LIST OTHER NAMES YOUR COMPANY GOES BY: _____

LIST PREVIOUS COMPANY NAME (S) _____

LIST AT LEAST THREE COMPLETED PROJECTS SIMILAR IN NATURE TO THIS **INVITATION FOR BIDS** WHICH DEMONSTRATES YOUR COMPANY'S ABILITY TO PERFORM THE REQUIRED SERVICES.

<u>Company Name and Address</u>	<u>Telephone No.:</u>	<u>Dollar Value:</u>
1. _____ _____	_____	_____
2. _____ _____	_____	_____
3. _____ _____	_____	_____

STATE OF CONNECTICUT
BIDDER'S STATEMENT OF QUALIFICATIONS

Bid Number: 07PSX0349

Page 2 of 2

COMPANY NAME: _____

SIZE OF COMPANY OR CORPORATION: NUMBER OF EMPLOYEES: FULL TIME _____ PART TIME _____

COMPANY VALUE: EQUIPMENT ASSETS _____ TOTAL ASSETS _____

IS YOUR COMPANY REGISTERED WITH THE OFFICE OF THE CONNECTICUT SECRETARY OF STATE? YES NO

REGISTRATION DATE, IF AVAILABLE: _____

IF REQUESTED, WOULD YOUR COMPANY PROVIDE A "GOOD STANDING" CERTIFICATE ISSUED BY THE CONNECTICUT SECRETARY OF STATE'S OFFICE? YES NO

LIST OF EQUIPMENT TO BE USED FOR THIS SERVICE (INCLUDE MODEL, YEAR & MANUFACTURER):

<u>MODEL</u>	<u>YEAR</u>	<u>MANUFACTURER</u>
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____

(Attach additional sheets if necessary)

LIST ANY RELEVANT CERTIFICATIONS, LICENSES, REGISTRATIONS, ETC. WHICH QUALIFY YOUR COMPANY TO MEET THE REQUIREMENTS OF THIS BID.

(Attach additional sheets if necessary)

LIST ANY CRIMINAL CONVICTIONS, GUILTY PLEAS OR NOLO CONTENDERES AGAINST YOUR COMPANY AND ANY OF YOUR COMPANY'S OFFICERS, PRINCIPAL SHAREHOLDERS, DIRECTORS, PARTNERS, LLC MEMBERS AND LLC MANAGERS.

(Attach additional sheets if necessary)

LIST ANY ADMINISTRATIVE ACTIONS EITHER PENDING REVIEW BY THE STATE OR DETERMINATIONS THAT THE STATE HAS MADE REGARDING YOUR COMPANY OR ANY OF YOUR COMPANY'S OFFICERS, PRINCIPAL SHAREHOLDERS, DIRECTORS, PARTNERS, LLC MEMBERS OR LLC MANAGERS. THIS WOULD INCLUDE COURT JUDGEMENTS, ACTIONS, SUITS, CLAIMS, DEMANDS, INVESTIGATIONS AND LEGAL, ADMINISTRATIVE OR ARBITRATION PROCEEDINGS PENDING IN ANY FORUM. INCLUDE A LISTING OF OSHA VIOLATIONS AND ANY ACTIONS OR ORDERS PENDING OR RESOLVED WITH ANY STATE AGENCY SUCH AS THE DEPARTMENT OF CONSUMER PROTECTION, THE DEPARTMENT OF ENVIRONMENTAL PROTECTION, ETC. DETAIL THIS INFORMATION ON A SEPARATE SHEET OF PAPER. SUCH INFORMATION SHOULD BE FOR THE LAST THREE (3) YEARS.

(Attach additional sheets if necessary)

I HEREBY CERTIFY UNDER PENALTY OF FALSE STATEMENT THAT ALL THE INFORMATION SUPPLIED IS COMPLETE AND TRUE.

 SIGNATURE

 DATE

 TITLE

STATE OF CONNECTICUT
COMMISSION ON HUMAN RIGHTS AND OPPORTUNITIES (CHRO)
WORKPLACE ANALYSIS AFFIRMATIVE ACTION REPORT
EMPLOYMENT INFORMATION FORM

Bid Number:
07PSX0349

Company Name Street Address City State	Contact Person	Phone Number	Date
---	----------------	--------------	------

Report all permanent full-time or part-time employees, including apprentice and on-the-job trainees. Enter the number on all lines and in all columns.

JOB CATEGORY	A OVERALL TOTALS (Sum of all columns, A-F Male & Female)	B WHITE (NOT OF HISPANIC ORIGIN)		C BLACK (NOT OF HISPANIC ORIGIN)		D HISPANIC		E ASIAN / PACIFIC ISLANDER		F AMERICAN INDIAN OR ALASKAN NATIVE	
		Male	Female	Male	Female	Male	Female	Male	Female	Male	Female
Officials/Managers											
Professionals											
Technicians											
Sales Workers											
Office/Clerical											
Craft Workers (Skilled)											
Operatives(Semi-skilled)											
Laborers (Unskilled)											
Service Workers											
TOTALS ABOVE											

Do you use minority businesses as subcontractors or suppliers? <input type="checkbox"/> Yes <input type="checkbox"/> No	Explain:
If CT based, do you post all employment openings with the State of Connecticut Employment Service? <input type="checkbox"/> Yes <input type="checkbox"/> No	Explain:
Do you use an Affirmative Action Plan? <input type="checkbox"/> Yes <input type="checkbox"/> No	Explain:

Describe your recruitment, hiring, training and promotion anti-discrimination practices.

Rob Zalucki
Contract Specialist

(860)713-5139
Telephone Number

STATE OF CONNECTICUT
DEPARTMENT OF ADMINISTRATIVE SERVICES
PROCUREMENT SERVICES
165 Capitol Avenue, 5th Floor South
HARTFORD, CT 06106-1659

Solicitation Number: 07PSX0349

Nondiscrimination Certification – Page 1 of 1

I, _____, _____ of
Signer's Name Title

_____, an entity lawfully organized and existing under the laws of
Name of Entity

_____, do hereby certify that the following is a true and correct copy of a
Name Of State Or Commonwealth

resolution adopted on the _____ day of _____, 20____ by the governing body of

_____, in accordance with all of its documents of governance and management
Name Of Entity

and the laws of _____ and further certify that such resolution has not been modified, rescinded or
Name Of State Or Commonwealth

revoked, and is at present in full force and effect.

RESOLVED: That _____ hereby adopts as its policy to support the
Name of Entity

nondiscrimination agreements and warranties required under Conn. Gen. Stat. § 4a-60(a)(1) and § 4a-60a(a)(1), as amended in State of Connecticut Public Act 07-245 and sections 9(a)(1) and 10(a)(1) of Public Act 07-142.

WHEREFORE, the undersigned has executed this certificate this _____ day of _____, 20_____.

Signature

Effective June 25, 2007



STATE OF CONNECTICUT CONSULTING AGREEMENT AFFIDAVIT

Affidavit to accompany a State contract for the purchase of goods and services with a value of \$50,000 or more in a calendar or fiscal year, pursuant to Connecticut General Statutes §§ 4a-81(a) and 4a-81(b)

INSTRUCTIONS:

If the bidder or vendor has entered into a consulting agreement, as defined by Connecticut General Statutes § 4a-81(b)(1): Complete all sections of the form. If the bidder or vendor has entered into more than one such consulting agreement, use a separate form for each agreement. Sign and date the form in the presence of a Commissioner of the Superior Court or Notary Public. If the bidder or vendor has not entered into a consulting agreement, as defined by Connecticut General Statutes § 4a-81(b)(1): Complete only the shaded section of the form. Sign and date the form in the presence of a Commissioner of the Superior Court or Notary Public.

Submit completed form to the awarding State agency with bid or proposal. For a sole source award, submit completed form to the awarding State agency at the time of contract execution.

This affidavit must be amended if the contractor enters into any new consulting agreement(s) during the term of the State contract.

AFFIDAVIT: [Number of Affidavits Sworn and Subscribed On This Day: _____]

I, the undersigned, hereby swear that I am the chief official of the bidder or vendor awarded a contract, as described in Connecticut General Statutes § 4a-81(a), or that I am the individual awarded such a contract who is authorized to execute such contract. I further swear that I have not entered into any consulting agreement in connection with such contract, except for the agreement listed below:

Consultant's Name and Title Name of Firm (if applicable)

Start Date End Date Cost

Description of Services Provided:

Is the consultant a former State employee or former public official? YES NO

If YES: Name of Former State Agency Termination Date of Employment

Sworn as true to the best of my knowledge and belief, subject to the penalties of false statement.

Printed Name of Bidder or Vendor Signature of Chief Official or Individual Date

Federal Employer ID No. (FEIN) or Social Security Number (SSN) Printed Name (of above) Awarding State Agency

Sworn and subscribed before me on this _____ day of _____, 200__.

Commissioner of the Superior Court or Notary Public



STATE OF CONNECTICUT AFFIRMATION OF RECEIPT OF STATE ETHICS LAWS SUMMARY

Affirmation to accompany a large State construction or procurement contract, having a cost of more than \$500,000, pursuant to Connecticut General Statutes §§ 1-101mm and 1-101qq

INSTRUCTIONS:

Complete all sections of the form. Submit completed form to the awarding State agency or contractor, as directed below.

CHECK ONE:

- I am a person seeking a large State construction or procurement contract. I am submitting this affirmation to the awarding State agency with my bid or proposal. [Check this box if the contract will be awarded through a competitive process.]
- I am a contractor who has been awarded a large State construction or procurement contract. I am submitting this affirmation to the awarding State agency at the time of contract execution. [Check this box if the contract was a sole source award.]
- I am a subcontractor or consultant of a contractor who has been awarded a large State construction or procurement contract. I am submitting this affirmation to the contractor.

IMPORTANT NOTE:

Contractors shall submit the affirmations of their subcontractors and consultants to the awarding State agency. Failure to submit such affirmations in a timely manner shall be cause for termination of the large State construction or procurement contract.

AFFIRMATION:

I, the undersigned person, contractor, subcontractor, consultant, or the duly authorized representative thereof, affirm (1) receipt of the summary of State ethics laws* developed by the Office of State Ethics pursuant to Connecticut General Statutes § 1-81b and (2) that key employees of such person, contractor, subcontractor, or consultant have read and understand the summary and agree to comply with its provisions.

* The summary of State ethics laws is available on the State of Connecticut's Office of State Ethics website at http://www.ct.gov/ethics/lib/ethics/contractors_guide_final2.pdf

Signature

Date

Printed Name

Title

Firm or Corporation (if applicable)

Street Address

City

State

Zip

Federal Employer ID Number (FEIN) or
Social Security Number (SSN)

Awarding State Agency

STATE OF CONNECTICUT

Certificate of Compliance with Connecticut General Statute Section 31 - 57b

Bid Number:
07PSX0349

I hereby certify that all of the statements herein contained below have been examined by me, and to the best of my knowledge and belief are true and correct.

The _____ **HAS / HAS NOT**
Company Name (Cross out Non-applicable)

been cited for three (3) or more willful or serious or serious violations of any Occupational Safety and Health Act (OSHA) or of any standard, order or regulation promulgated pursuant to such act, during the three year period preceding the bid, provided such violations were cited in accordance with the provisions of any State Occupational Safety and Health Act of 1970, and not abated within the time fixed by the citation and such citation has not been set aside following appeal to the appropriate agency of court having jurisdiction or **HAS / HAS NOT** (Cross out Non-applicable) received one or more criminal convictions related to the injury or death of any employee in the three-year period preceding the bid.

The list of violations (if applicable) is attached.

(Name of Firm, Organization or Corporation)

Signed:

Written Signature:

Name Typed: (Corporation Seal)

Title:

(Title of Above Person, typed)

Dated:

State of _____)

County of _____) **ss:** *A.D., 20* _____)

Sworn to and personally appeared before me for the above, _____,
(Name of Firm, Organization, Corporation)

Signer and Sealer of the foregoing instrument of and acknowledged the same to be the free act and deed of

_____, and his/her free act and deed as
(Name of Person appearing in front of Notary or Clerk)

_____.
(Title of Person appearing in front of Notary or Clerk)

My Commission Expires:

(Notary Public) (Seal)

CONTRACT
07PSX0349

Between

THE STATE OF CONNECTICUT

Acting by its

DEPARTMENT OF ADMINISTRATIVE SERVICES

AND

Awarded Contractor

FOR THE PURCHASE AND SALE OF
RUBBISH AND RECYCLING SERVICES

This Contract (the “Contract”) is made as of the contract award date shown on the contract award form, number SP-38 corresponding to the subject procurement and is by and between, the contractor identified on such Form SP-38 (the “Contractor,”) with a principal place of business as indicated on the bid form, number SP-26, acting by the duly authorized representative as indicated on the SP-26, and the State of Connecticut, Department of Administrative Services (“DAS”), with a principal place of business at 165 Capitol Ave, Hartford, Connecticut 06106-1659, acting by Rob Zalucki, its Contract Specialist, in accordance with Sections 4a-2 and 4a-51 of the Connecticut General Statutes.

Now therefore, in consideration of these presents, and for other good and valuable consideration, the receipt and sufficiency of which the parties acknowledge, the Contractor and the State agree as follows:

1. Definitions. Unless otherwise indicated, the following terms shall have the following corresponding definitions:
 - (a) Cancellation: An end to the Contract effected pursuant to a right which the Contract creates due to a breach.
 - (b) Claims: All actions, suits, claims, demands, investigations and proceedings of any kind, open, pending or threatened, whether mature, unmatured, contingent, known or unknown, at law or in equity, in any forum.
 - (c) Client Agency: Department of Environmental Protection
 - (d) Contract: The agreement, as of its effective date, between the Bidder and the State for any or all Goods or Services at the Bid price.
 - (e) Contractor: A person or entity who submits a Bid and who executes a Contract.
 - (f) Contractor Parties: A Contractor’s members, directors, officers, shareholders, partners, managers, principal officers, representatives, agents, servants, consultants, employees or any one of them or any other person or entity with whom the Contractor is in privity of oral or written contract and the Contractor intends for such other person or entity to Perform under the Contract in any capacity.
 - (g) Day: All calendar days other than Saturdays, Sundays and days designated as national or State of Connecticut holidays upon which banks in Connecticut are closed.
 - (h) Expiration: An end to the Contract due to the completion in full of the mutual performances of the parties or due to the Contract’s term being completed.
 - (i) Force Majeure: Events that materially affect the cost of the Goods or Services or the time schedule within which to Perform and are outside the control of the party asserting that such an event has occurred, including, but not limited to, labor troubles unrelated to the Contractor, failure of or inadequate permanent power, unavoidable casualties, fire not caused by the Contractor, extraordinary weather conditions, disasters, riots, acts of God, insurrection or war.
 - (j) Goods: For purposes of the Contract, all things which are movable at the time that the Contract is effective and which include, without limiting this definition, supplies, materials and equipment, as specified in the Invitation to Bid and set forth in the specifications.

- (k) Goods or Services: Goods, Services or both, as specified in the Invitation to Bid.
 - (l) Bid: A Bidder's submittal in response to a Invitation to Bid.
 - (m) Bidder Parties: A Bidder's members, directors, officers, shareholders, partners, managers, principal officers, representatives, agents, servants, consultants, employees or any one of them or any other person or entity with whom the Bidder is in privity of oral or written contract and the Bidder intends for such other person or entity to Perform under the Contract in any capacity.
 - (n) Records: All working papers and such other information and materials as may have been accumulated by the Contractor in performing the Contract, including but not limited to, documents, data, plans, books, computations, drawings, specifications, notes, reports, records, estimates, summaries and correspondence, kept or stored in any form.
 - (o) Invitation to Bid: A State request inviting bids for Goods or Services. This Contract shall be governed by the statutes, regulations and procedures of the State of Connecticut, Department of Administrative Services.
 - (p) Services: The performance of labor or work, as specified in the Invitation to Bid.
 - (q) State: The State of Connecticut, including DAS, the Client Agency and any office, department, board, council, commission, institution or other agency of the State.
 - (r) Termination: An end to the Contract effected pursuant to a right which the Contract creates, other than for a breach.
 - (s) Title: all ownership, title, licenses, rights and interest, including, but not limited to, perpetual use, of and to the Goods or Services.
2. Term of Contract; Contract Extension. The Contract will be in effect from 3/1/2008 through 2/28/2010.
The State may extend this Contract in its sole discretion, prior to Termination, Expiration or Cancellation, one or more times for a combined total period not to exceed the complete length of the original term.
 3. Description of Goods or Services. The Contractor shall perform as set forth in Exhibit A. For purposes of this Contract, to perform and the performance in Exhibit A is referred to as "Perform" and the "Performance."
 4. Price Schedule, Payment Terms and Billing.
 - (a) Price Schedule: Price Schedule under this Contract is set forth in Exhibit B.
 - (b) Payment Terms and Billing: Payment shall be made only after the Client Agency receives and accepts the Goods or Services and after it receives a properly completed invoice. Unless otherwise specified in the Contract, payment for all accepted Goods or Services shall be due within forty-five (45) days after acceptance of the Goods or Services, or thirty (30) days if the Contractor is a certified small contractor or minority business enterprise as defined in Conn. Gen. Stat. § 4a-60g. The Contractor shall submit an invoice to the Client Agency for the Performance. The invoice shall include detailed information for Goods or Services, delivered and performed, as applicable, and accepted. Any late payment charges shall be calculated in accordance with the Connecticut General Statutes.
 5. Rejected Items; Abandonment.

- (a) The Contractor may deliver, cause to be delivered, or, in any other way, bring or cause to be brought, to any State premises or other destination, Goods, as samples or otherwise, and other supplies, materials, equipment or other tangible personal property. The Agency may, by written notice and in accordance with the terms and conditions of the Contract, direct the Contractor to remove any or all such Goods (“the “Rejected Goods”) and any or all other supplies, materials, equipment or other tangible personal property (collectively, the “Contractor Property”) from and out of State premises and any other location which the Agency or State manages, leases or controls. The Contractor shall remove the Rejected Goods and the Contractor Property in accordance with the terms and conditions of the written notice. Failure to remove the Rejected Goods or the Contractor Property in accordance with the terms and conditions of the written notice shall mean, for itself and all Contractor Parties and Bidder Parties, that:
- (b) they have voluntarily, intentionally, unconditionally, unequivocally and absolutely abandoned and left unclaimed the Rejected Goods and Contractor Property and relinquished all ownership, title, licenses, rights, possession and interest of, in and to (collectively, “Title”) the Rejected Goods and Contractor Property with the specific and express intent of (A) terminating all of their Title to the Rejected Goods and Contractor Property, (B) vesting Title to the Rejected Goods and Contractor Property in the State of Connecticut and (C) not ever reclaiming Title or any future rights of any type in and to the Rejected Goods and Contractor Property;
- (1) there is no ignorance, inadvertence or unawareness to mitigate against the intent to abandon the Rejected Goods or Contractor Property;
 - (2) they vest authority, without any further act required on their part or the Agency’s part, in the Agency and the State of Connecticut to use or dispose of the Rejected Goods and Contractor Property, in the Agency’s sole discretion, as if the Rejected Goods and Contractor Property were the Agency’s or State’s own property and in accordance with law, without incurring any liability or obligation to the Contractor or any other party;
 - (3) if the Agency or State incur any costs or expenses in connection with disposing of the Rejected Goods and Contractor Property, including, but not limited to, advertising, moving or storing the Rejected Goods and Contractor Property, auction and other activities, the Agency shall invoice the Contractor for all such cost and expenses and the Contractor shall reimburse the State no later than thirty (30) days after the date of invoice; and
 - (4) they do remise, release and forever discharge the Agency and all State of Connecticut employees, departments, commissions, boards, bureaus, agencies, instrumentalities or political subdivisions and their respective successors, heirs, executors and assigns (collectively, the “State and Its Agents”) of and from all Claims which they and their respective successors or assigns, jointly or severally, ever had, now have or will have against the Agency and the State and Its Agents arising from the use or disposition of the Rejected Goods and Contractor Property.
- (c) The Contractor shall secure from each Contractor Party or Bidder Party, as appropriate, such document or instrument as necessary or appropriate as will vest in the Contractor plenary authority to bind the Contractor Parties and Bidder Parties to the full extent necessary or appropriate to give full effect to all of the terms and conditions of this section. The Contractor shall provide, no later than fifteen (15) days after receiving a request from the Agency, such information as the Agency may require to evidence, in the Agency’s sole determination, compliance with this section.

6. Order and Delivery. The Contract shall bind the Contractor to furnish and deliver the Goods or Services in accordance with Exhibit A and at the prices set forth in Exhibit B. Subject to the sections in this Contract concerning Force Majeure, Termination, Cancellation Expiration and Open Market Purchases, the Contract shall bind the Client Agency to order the Goods or Services from the Contractor, and to pay for the accepted Goods or Services in accordance with Exhibit B.
7. Contract Amendments. Except for extensions made in accordance with the section in this Contract concerning Term of Contract; Effective Date, no amendment to or modification or other alteration of the Contract shall be valid or binding upon the State unless made in writing, signed by both parties and, if applicable, approved by the Connecticut Attorney General.
8. Assignment. The Contractor shall not assign any of its rights or obligations under the Contract, voluntarily or otherwise, in any manner without the prior written consent of DAS. DAS may void any purported assignment in violation of this section and declare the Contractor in breach of Contract. Any Cancellation by DAS for a breach is without prejudice to DAS's or the State's rights or possible Claims.
9. Termination, Cancellation and Expiration.
 - (a) Notwithstanding any provisions in this Contract, DAS, through a duly authorized employee, may Terminate the Contract whenever DAS makes a written determination that such Termination is in the best interests of the State. DAS shall notify the Contractor in writing of Termination pursuant to this section, which notice shall specify the effective date of Termination and the extent to which the Contractor must complete Performance under the Contract prior to such date.
 - (b) Notwithstanding any provisions in this Contract, DAS, through a duly authorized employee, may, after making a written determination that the Contractor has breached the Contract, Cancel the Contract in accordance with the provisions in the Breach section of this Contract.
 - (c) DAS shall send the notice of Termination or Cancellation via certified mail, return receipt requested, to the Contractor at the most current address which the Contractor has furnished to DAS for purposes of correspondence, or by hand delivery. Upon receiving such notice from DAS, the Contractor shall immediately discontinue all services affected in accordance with the notice, undertake all commercially reasonable efforts to mitigate any losses or damages, and deliver to the Client Agency all Records. The Records are deemed to be the property of the Client Agency and the Contractor shall deliver them to the Client Agency no later than thirty (30) days after the Termination, Cancellation or Expiration of the Contract or fifteen (15) days after the Contractor receives a written request from DAS for the Records. The Contractor shall deliver those Records that exist in electronic, magnetic or other intangible form in a non-proprietary format, such as, but not limited to, ASCII or .TXT.
 - (d) Upon receipt of a written notice of Termination or Cancellation from DAS, the Contractor shall cease operations as directed by DAS in the notice, and take all actions that are necessary or appropriate, or that DAS may reasonably direct, for the protection and preservation of the Goods and any other property. Except for any work which DAS directs the Bidder to Perform in the notice prior to the effective date of Termination or Cancellation, and except as otherwise provided in the notice, the Contractor shall terminate or conclude all existing subcontracts and purchase orders and shall not enter into any further subcontracts, purchase orders or commitments.
 - (e) In the case of any Termination or Cancellation, the Client Agency shall, within forty-five (45) days of the effective date of Termination or Cancellation, reimburse the Contractor for

its Performance rendered and accepted by the Client Agency in accordance with Exhibit A, in addition to all actual and reasonable costs incurred after Termination or Cancellation in completing those portions of the Performance which the Contractor was required to complete by the notice. However, the Contractor is not entitled to receive and the Client Agency is not obligated to tender to the Contractor any payments for anticipated or lost profits. Upon request by DAS, the Contractor shall assign to the Client Agency, or any replacement contractor which DAS designates, all subcontracts, purchase orders and other commitments, deliver to the Client Agency all Records and other information pertaining to its Performance, and remove from State premises, whether leased or owned, all such equipment, waste material and rubbish related to its Performance as DAS may request.

- (f) For breach or violation of any of the provisions in the section concerning Representations and Warranties, DAS may Cancel the Contract in accordance with its terms and revoke any consents to assignments given as if the assignments had never been requested or consented to, without liability to the Contractor or Contractor Parties or any third party.
- (g) Upon Termination, Cancellation or Expiration of the Contract, all rights and obligations shall be null and void, so that no party shall have any further rights or obligations to any other party, except with respect to the sections which survive Termination, Cancellation or Expiration of the Contract. All representations, warranties, agreements and rights of the parties under the Contract shall survive such Termination, Cancellation or Expiration to the extent not otherwise limited in the Contract and without each one of them having to be specifically mentioned in the Contract.
- (h) Termination or Cancellation of the Contract pursuant to this section shall not be deemed to be a breach of contract by DAS.

10. Reserved

11. Breach. If either party breaches the Contract in any respect, the non-breaching party shall provide written notice of such breach to the breaching party and afford the breaching party an opportunity to cure the breach within ten (10) days from the date that the breaching party receives such notice. Any other time provided for in the notice shall trump such ten (10) days. Such right to cure period shall be extended if the non-breaching party is satisfied that the breaching party is making a good faith effort to cure but the nature of the breach is such that it cannot be cured within the right to cure period. The notice may include an effective Contract Cancellation date if the breach is not cured by the stated date and, unless otherwise modified by the non-breaching party in writing prior to the Cancellation date, no further action shall be required of any party to effect the Cancellation as of the stated date. If the notice does not set forth an effective Contract Cancellation date, then the non-breaching party may Cancel the Contract by giving the breaching party no less than twenty four (24) hours' prior written notice. If DAS believes that the Contractor has not performed according to the Contract, the Client Agency may withhold payment in whole or in part pending resolution of the Performance issue, provided that DAS notifies the Contractor in writing prior to the date that the payment would have been due in accordance with Exhibit B.

12. Waiver.

- (a) No waiver of any breach of the Contract shall be interpreted or deemed to be a waiver of any other or subsequent breach. All remedies afforded in the Contract shall be taken and construed as cumulative, that is, in addition to every other remedy provided in the Contract or at law or in equity.
- (b) A party's failure to insist on strict performance of any provision of the Contract shall only be deemed to be a waiver of rights and remedies concerning that specific instance of

Performance and shall not be deemed to be a waiver of any subsequent rights, remedies or breach.

13. Open Market Purchases. Except to the extent that the Contractor is performing within a right to cure period, failure of the Contractor to Perform within the time specified in the Contract, or failure to replace rejected or substandard Goods or fulfill unperformed Services when so requested and as the Contract provides or allows, constitutes a breach of the Contract and as a remedy for such breach, such failure shall constitute authority for DAS, if it deems it to be necessary or appropriate in its sole discretion, to Cancel the Contract and/or to purchase on the open market, Goods or Services to replace those which have been rejected, not delivered, or not performed. The Client Agency shall invoice the Contractor for all such purchases to the extent that they exceed the costs and expenses in Exhibit B and the Contractor shall pay the Client Agency's invoice immediately after receiving the invoice. If DAS does not Cancel the Contract, the Client Agency will deduct such open market purchases from the Contract quantities. However, if the Client Agency deems it to be in the best interest of the State, the Client Agency may accept and use the Goods or Services delivered which are substandard in quality, subject to an adjustment in price to be determined by the Client Agency.

14. Purchase Orders.

- (a) The Contract itself is not an authorization for the Contractor to ship Goods or begin Performance in any way. The Contractor may begin Performance only after it has received a duly issued purchase order against the Contract for Performance.
- (b) The Agency shall issue a purchase order against the Contract directly to the Contractor and to no other party.
- (c) All purchase orders shall be in written or electronic form, bear the Contract number (if any) and comply with all other State and Agency requirements, particularly the Agency's requirements concerning procurement. Purchase orders issued in compliance with such requirements shall be deemed to be duly issued.
- (d) A Contractor making delivery without a duly issued purchase order in accordance with this section does so at the Contractor's own risk.
- (e) The Agency may, in its sole discretion, deliver to the Contractor any or all duly issued purchase orders via electronic means only, such that the Agency shall not have any additional obligation to deliver to the Contractor a "hard copy" of the purchase order or a copy bearing any hand-written signature or other "original" marking.

15. Indemnification.

- (a) The Contractor shall indemnify, defend and hold harmless the State and its officers, representatives, agents, servants, employees, successors and assigns from and against any and all (1) Claims arising, directly or indirectly, in connection with the Contract, including the acts of commission or omission (collectively, the "Acts") of the Contractor or Contractor Parties; and (2) liabilities, damages, losses, costs and expenses, including but not limited to, attorneys' and other professionals' fees, arising, directly or indirectly, in connection with Claims, Acts or the Contract. The Contractor shall use counsel reasonably acceptable to the State in carrying out its obligations under this section. The Contractor's obligations under this section to indemnify, defend and hold harmless against Claims includes Claims concerning confidentiality of any part of or all of the Bid or any Records, any intellectual property rights, other proprietary rights of any person or entity, copyrighted or uncopyrighted compositions, secret processes, patented or unpatented inventions, articles or appliances furnished or used in the Performance of the Contract.

- (b) The Contractor shall reimburse the State for any and all damages to the real or personal property of the State caused by the Acts of the Contractor or any Contractor Parties. The State shall give the Contractor reasonable notice of any such Claims.
- (c) The Contractor's duties under this section shall remain fully in effect and binding in accordance with the terms and conditions of the Contract, without being lessened or compromised in any way, even where the Contractor is alleged or is found to have merely contributed in part to the Acts giving rise to the Claims and/or where the State is alleged or is found to have contributed to the Acts giving rise to the Claims.
- (d) The Contractor shall carry and maintain at all times during the term of the Contract, and during the time that any provisions survive the term of the Contract, sufficient general liability insurance to satisfy its obligations under this Contract. The Contractor shall name the State as an additional insured on the policy and shall provide a copy of the policy to DAS and the Client Agency, except that the Contractor shall not provide a copy to DAS if the Client Agency is the State Department of Transportation, prior to the effective date of the Contract. The Contractor shall not begin Performance until the delivery of the policy to the Client Agency.
- (e) The rights provided in this section for the benefit of the State shall encompass the recovery of attorneys' and other professionals' fees expended in pursuing a Claim against a third party.
- (f) This section shall survive the Termination, Cancellation or Expiration of the Contract, and shall not be limited by reason of any insurance coverage.

16. Forum and Choice of Law. The Contract shall be deemed to have been made in the City of Hartford, State of Connecticut. Both Parties agree that it is fair and reasonable for the validity and construction of the Contract to be, and it shall be, governed by the laws and court decisions of the State of Connecticut, without giving effect to its principles of conflicts of laws. To the extent that any immunities provided by Federal law or the laws of the State of Connecticut do not bar an action against the State, and to the extent that these courts are courts of competent jurisdiction, for the purpose of venue, the complaint shall be made returnable to the Judicial District of Hartford only or shall be brought in the United States District Court for the District of Connecticut only, and shall not be transferred to any other court, provided, however, that nothing here constitutes a waiver or compromise of the sovereign immunity of the State of Connecticut. The Contractor waives any objection which it may now have or will have to the laying of venue of any Claims in any forum and further irrevocably submits to such jurisdiction in any suit, action or proceeding.

17. Contractor Guaranties. Contractor shall:

- (a) Perform fully under the Contract;
- (b) Guarantee the Goods or Services against defective material or workmanship and to repair any damage or marring occasioned in transit or, at the Client Agency's option, replace them;
- (c) Furnish adequate protection from damage for all work and to repair damage of any kind, for which its workers are responsible, to the premises, Goods, the Contractor's work or that of Contractor Parties;
- (d) With respect to the provision of Services, pay for all permits, licenses and fees and give all required or appropriate notices;

- (e) Adhere to all Contractual provisions ensuring the confidentiality of Records that the Contractor has access to and are exempt from disclosure under the State's Freedom of Information Act or other applicable law; and
 - (f) Neither disclaim, exclude nor modify the implied warranties of fitness for a particular purpose or of merchantability.
18. Implied Warranties. DAS does not disclaim, exclude or modify the implied warranty of fitness for a particular purpose or the warranty of merchantability.
19. Goods, Standards and Appurtenances. Any Goods delivered must be standard new Goods, latest model, except as otherwise specifically stated in the Contract. Remanufactured, refurbished or reconditioned equipment may be accepted but only to the extent allowed under the Contract. Where the Contract do not specifically list or describe any part or nominal appurtenances of equipment for the Goods, it shall be understood that the Contractor shall deliver such equipment and appurtenances as are usually provided with the manufacturer's stock model.
20. Delivery.
- (a) Delivery shall be made as ordered and in accordance with the Contract. Unless otherwise specified in the Contract, delivery shall be to a loading dock or receiving platform. The Contractor or Contractor's shipping designee shall be responsible for removal of Goods from the carrier and placement on the Client Agency loading dock or receiving platform. The receiving personnel of the Client Agency are not required to assist in this process. The decision of DAS as to reasonable compliance with delivery terms shall be final and binding. The burden of proof of proper receipt of the order shall rest with the Contractor.
 - (b) In order for the time of delivery to be extended, the Client Agency must first approve a request for extension from the time specified in the Contract, such extension applying only to the particular item or shipment.
 - (c) Goods shall be securely and properly packed for shipment, according to accepted standard commercial practice, without extra charge for packing cases, baling or sacks. The containers shall remain the property of the Client Agency unless otherwise stated in the Bid.
 - (d) All risk of loss and damage to the Goods transfers to the Client Agency upon Title vesting in the Client Agency.
21. Goods Inspection. The Client Agency shall determine the manner and prescribe the inspection of all Goods and the tests of all samples submitted to determine whether they comply with all of the specifications in the Contract. If any Goods fail in any way to meet the specifications in the Contract, the Client Agency may, in its sole discretion, either reject it and owe nothing or accept it and pay for it on an adjusted price basis, depending on the degree to which the Goods meet the specifications. Any decision pertaining to any such failure or rejection shall be final and binding.
22. Setoff. In addition to all other remedies that DAS may have, the State, in its sole discretion, may setoff (1) any costs or expenses that the State incurs resulting from the Contractor's unexcused nonperformance under the Contract and under any other agreement or arrangement that the Contractor has with the State and (2) any other amounts that are due or may become due from the State to the Contractor, against amounts otherwise due or that may become due to the Contractor under the Contract, or under any other agreement or arrangement that the Contractor has with the State. The State's right of setoff shall not be

deemed to be the State's exclusive remedy for the Contractor's or Contractor Parties' breach of the Contract, all of which shall survive any setoffs by the State.

23. Force Majeure. The State and the Contractor shall not be excused from their obligation to Perform in accordance with the Contract except in the case of Force Majeure events and as otherwise provided for in the Contract. In the case of any such exception, the nonperforming party shall give immediate written notice to the other, explaining the cause and probable duration of any such nonperformance.
24. Advertising. The Contractor shall not refer to sales to the State for advertising or promotional purposes, including, but not limited to, posting any material or data on the Internet, without DAS's prior written approval.
25. Americans With Disabilities Act. The Contractor shall be and remain in compliance with the Americans with Disabilities Act of 1990 ("Act"), to the extent applicable, during the term of the Contract. DAS may Cancel the Contract if the Contractor fails to comply with the Act.
26. Representations and Warranties. The Contractor, and the Bidder, as appropriate, represent and warrant to DAS for itself, Contractor Parties and Bidder Parties, as appropriate, that:
 - (a) if they are entities, they are duly and validly existing under the laws of their respective states of organization and authorized to conduct business in the State of Connecticut in the manner contemplated by the Contract. Further, as appropriate, they have taken all necessary action to authorize the execution, delivery and Performance of the Bid and the Contract and have the power and authority to execute, deliver and Perform their obligations under the Contract;
 - (b) they will comply with all applicable State and Federal laws and municipal ordinances in satisfying their obligations to the State under and pursuant to the Contract, including, but not limited to (1) Connecticut General Statutes Title 1, Chapter 10, concerning the State's Codes of Ethics and (2) Title 4a concerning State purchasing, including, but not limited to 22a-194a concerning the use of polystyrene foam;
 - (c) the execution, delivery and Performance of the Contract will not violate, be in conflict with, result in a breach of or constitute (with or without due notice and/or lapse of time) a default under any of the following, as applicable: (1) any provision of law; (2) any order of any court or the State; or (3) any indenture, agreement, document or other instrument to which it is a party or by which it may be bound;
 - (d) they are not presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from covered transactions by any governmental entity;
 - (e) as applicable, they have not, within the three years preceding the Contract, in any of their current or former jobs, been convicted of, or had a civil judgment rendered against them or against any person who would Perform under the Contract, for commission of fraud or a criminal offense in connection with obtaining, attempting to obtain, or performing a transaction or contract with any governmental entity. This includes, but is not limited to, violation of Federal or state antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification or destruction of records, making false statements, or receiving stolen property;
 - (f) they are not presently indicted for or otherwise criminally or civilly charged by a governmental entity with commission of any of the offenses listed above;
 - (g) they have not within the three years preceding the Contract had one or more contracts with any governmental entity Cancelled;

- (h) they have not employed or retained any entity or person, other than a bona fide employee working solely for them, to solicit or secure the Contract and that they have not paid or agreed to pay any entity or person, other than a bona fide employee working solely for them, any fee, commission, percentage, brokerage fee, gifts, or any other consideration contingent upon or resulting from the award or making of the Contract or any assignments made in accordance with the terms of the Contract;
- (i) to the best of their knowledge, there are no Claims involving the Bidder, Bidder Parties, Contractor or Contractor Parties that might reasonably be expected to materially adversely affect their businesses, operations, assets, properties, financial stability, business prospects or ability to Perform fully under the Contract;
- (j) they shall disclose, to the best of their knowledge, to DAS in writing any Claims involving them that might reasonably be expected to materially adversely affect their businesses, operations, assets, properties, financial stability, business prospects or ability to Perform fully under the Contract, no later than ten (10) Days after becoming aware or after they should have become aware of any such Claims. For purposes of the Contractor's obligation to disclose any Claims to DAS, the ten (10) Days in the section of this Contract concerning Disclosure of Contractor Parties Litigation shall run consecutively with the ten (10) Days provided for in this representation and warranty;
- (k) their participation in the Invitation to Bid process is not a conflict of interest or a breach of ethics under the provisions of Title 1, Chapter 10 of the Connecticut General Statutes concerning the State's Codes of Ethics;
- (l) the Bid was not made in connection or concert with any other person, entity or Bidder, including any affiliate (as defined in the Tangible Personal Property section of this Contract) of the Bidder, submitting a Bid for the same Goods or Services, and is in all respects fair and without collusion or fraud;
- (m) they are able to Perform under the Contract using their own resources or the resources of a party who is not a Bidder;
- (n) the Contractor shall obtain in a written contract all of the representations and warranties in this section from any Contractor Parties and to require that provision to be included in any contracts and purchase orders with Contractor Parties;
- (o) they have paid all applicable workers' compensation second injury fund assessments concerning all previous work done in Connecticut;
- (p) they have a record of compliance with Occupational Health and Safety Administration regulations without any unabated, willful or serious violations;
- (q) they owe no unemployment compensation contributions;
- (r) they are not delinquent in the payment of any taxes owed, or, that they have filed a sales tax security bond, and they have, if and as applicable, filed for motor carrier road tax stickers and have paid all outstanding road taxes;
- (s) each Contractor Party has vested in the Contractor plenary authority to bind the Contractor Parties and Bidder Parties to the full extent necessary or appropriate to ensure full compliance with and Performance in accordance with all of the terms and conditions of the Contract and that all appropriate parties shall also provide to DAS, no later than fifteen (15)

days after receiving a request from DAS, such information as DAS may require to evidence, in DAS's sole determination, compliance with this section;

- (t) except to the extent modified or abrogated in the Contract, all Title shall pass to the Client Agency upon complete installation, testing and acceptance of the Goods or Services and payment by the Client Agency;
- (u) if either party Terminates or Cancels the Contract, for any reason, they shall relinquish to the Client Agency all Title to the Goods delivered, accepted and paid for (except to the extent any invoiced amount is disputed) by the Client Agency;
- (v) with regard to third party products provided with the Goods, they shall transfer all licenses which they are permitted to transfer in accordance with the applicable third party license;
- (w) they shall not copyright, register, distribute or claim any rights in or to the Goods after the effective date of the Contract without DAS's prior written consent;
- (x) they either own or have the authority to use all Title of and to the Goods, and that such Title is not the subject of any encumbrances, liens or claims of ownership by any third party;
- (y) the Goods do not infringe or misappropriate any patent, trade secret or other intellectual property right of a third party;
- (z) the Client Agency's use of any Goods shall not infringe or misappropriate any patent, trade secret or other intellectual property right of a third party;
- (aa) if they procure any Goods, they shall sub-license such Goods and that the Client Agency shall be afforded the full benefits of any manufacturer or subcontractor licenses for the use of the Goods; and
- (bb) they shall assign or otherwise transfer to the Client Agency, or afford the Client Agency the full benefits of any manufacturer's warranty for the Goods, to the extent that such warranties are assignable or otherwise transferable to the Client Agency.

27. Representations and Warranties Concerning Motor Vehicles. If in the course of Performance or in any other way related to the Contract the Contractor at any time uses or operates "motor vehicles," as that term is defined by Conn. Gen. Stat. §14-1(51) (including, but not limited to such services as snow plowing, sanding, hauling or delivery of materials, freight or merchandise, or the transportation of passengers), the Contractor, and the Bidder, as appropriate, represent and warrant for itself, the Contractor Parties and Bidder Parties, as appropriate, that:

- (a) It is the owner of record or lessee of record of each such motor vehicle used in the Performance of the Contract, and each such motor vehicle is duly registered with the Connecticut Department of Motor Vehicles ("ConnDMV") in accordance with the provisions of Chapter 246 of the Connecticut General Statutes. Each such registration shall be in valid status, and shall not be expired, suspended or revoked by ConnDMV, for any reason or cause. If such motor vehicle is not registered with ConnDMV, then it shall be duly registered with another state or commonwealth in accordance with such other state's or commonwealth's applicable statutes. Each such registration shall be in valid status, and shall not be expired, suspended or revoked by such other state or commonwealth for any reason or cause.
- (b) Each such motor vehicle shall be fully insured in accordance with the provisions of Sections 14-12b, 14-112 and 38a-371 of the Connecticut General Statutes, as amended, in the amounts

required by the said sections or in such higher amounts as have been specified by ConnDMV as a condition for the award of the Contract, or in accordance with all substantially similar provisions imposed by the law of the jurisdiction where the motor vehicle is registered.

- (c) Each Contractor Party who uses or operates a motor vehicle at any time in the Performance of the Contract shall have and maintain a motor vehicle operator's license or commercial driver's license of the appropriate class for the motor vehicle being used or operated. Each such license shall bear the endorsement or endorsements required by the provisions of Section 14-36a of the Connecticut General Statutes, as amended, to operate such motor vehicle, or required by substantially similar provisions imposed by the law of another jurisdiction in which the operator is licensed to operate such motor vehicle. The license shall be in valid status, and shall not be expired, suspended or revoked by ConnDMV or such other jurisdiction for any reason or cause.
 - (d) Each motor vehicle shall be in full compliance with all of the terms and conditions of all provisions of the Connecticut General Statutes and regulations, or those of the jurisdiction where the motor vehicle is registered, pertaining to the mechanical condition, equipment, marking and operation of motor vehicles of such type, class and weight, including, but not limited to, requirements for motor vehicles having a gross vehicle weight rating of 18,000 pounds or more or motor vehicles otherwise described by the provisions of Conn. Gen. Stat. § 14-163c(a) and all applicable provisions of the Federal Motor Carrier Safety Regulations, as set forth in Title 49, Parts 382 to 399, inclusive, of the Code of Federal Regulations.
28. Disclosure of Contractor Parties Litigation. The Contractor shall require that all Contractor Parties, as appropriate, disclose to the Contractor, to the best of their knowledge, any Claims involving the Contractor Parties that might reasonably be expected to materially adversely affect their businesses, operations, assets, properties, financial stability, business prospects or ability to Perform fully under the Contract, no later than ten (10) Days after becoming aware or after they should have become aware of any such Claims. Disclosure shall be in writing.
29. Entirety of Contract. The Contract is the entire agreement between the parties with respect to its subject matter, and supersedes all prior agreements, bids, offers, counteroffers and understandings of the parties, whether written or oral. The Contract has been entered into after full investigation, neither party relying upon any statement or representation by the other unless such statement or representation is specifically embodied in the Contract.
30. Exhibits. All exhibits referred to in and attached to this Contract are incorporated in this Contract by such reference and shall be deemed to be a part of it as if they had been fully set forth in it.
31. Executive Orders. The Contract is subject to the provisions of Executive Order No. 7C of Governor M. Jodi Rell, promulgated July 13, 2006, concerning contracting reforms, Executive Order No. 14 of Governor M. Jodi Rell, promulgated April 17th, 2006, concerning procurement of cleaning products and services, Executive Order No. Sixteen of Governor John G. Rowland promulgated August 4, 1999, concerning violence in the workplace, Executive Order No. Seventeen of Governor Thomas J. Meskill, promulgated February 15, 1973, concerning the listing of employment openings and Executive Order No. Three of Governor Thomas J. Meskill, promulgated June 16, 1971, concerning labor employment practices, all of which are incorporated into and are made a part of the Contract as if they had been fully set forth in it. At the Contractor's request, the Client Agency shall provide a copy of these orders to the Contractor.
32. Non-discrimination. References in this section to "contract" shall mean this Contract and references to "contractor" shall mean the Contractor.

(a) The following subsections are set forth here as required by section 4a-60 of the Connecticut General Statutes:

(1) The contractor agrees and warrants that in the performance of the contract such contractor will not discriminate or permit discrimination against any person or group of persons on the grounds of race, color, religious creed, age, marital status, national origin, ancestry, sex, mental retardation or physical disability, including, but not limited to, blindness, unless it is shown by such contractor that such disability prevents performance of the work involved, in any manner prohibited by the laws of the United States or of the state of Connecticut. The contractor further agrees to take affirmative action to insure that applicants with job-related qualifications are employed and that employees are treated when employed without regard to their race, color, religious creed, age, marital status, national origin, ancestry, sex, mental retardation, or physical disability, including, but not limited to, blindness, unless it is shown by such contractor that such disability prevents performance of the work involved;

(2) the contractor agrees, in all solicitations or advertisements for employees placed by or on behalf of the contractor, to state that it is an "affirmative action-equal opportunity employer" in accordance with regulations adopted by the commission;

(3) the contractor agrees to provide each labor union or representative of workers with which such contractor has a collective bargaining agreement or other contract or understanding and each vendor with which such contractor has a contract or understanding, a notice to be provided by the commission advising the labor union or workers' representative of the contractor's commitments under this section, and to post copies of the notice in conspicuous places available to employees and applicants for employment;

(4) the contractor agrees to comply with each provision of this section and sections 46a-68e and 46a-68f and with each regulation or relevant order issued by said commission pursuant to sections 46a-56, 46a-68e and 46a-68f;

(5) the contractor agrees to provide the Commission on Human Rights and Opportunities with such information requested by the commission, and permit access to pertinent books, records and accounts, concerning the employment practices and procedures of the contractor as relate to the provisions of this section and section 46a-56.

(b) If the contract is a public works contract, the contractor agrees and warrants that he will make good faith efforts to employ minority business enterprises as subcontractors and suppliers of materials on such public works project.

(c) "Minority business enterprise" means any small contractor or supplier of materials fifty-one per cent or more of the capital stock, if any, or assets of which is owned by a person or persons:

(1) Who are active in the daily affairs of the enterprise,

(2) who have the power to direct the management and policies of the enterprise and

(3) who are members of a minority, as such term is defined in subsection (a) of section 32-9n; and "good faith" means that degree of diligence which a reasonable person would exercise in the performance of legal duties and obligations. "Good faith efforts" shall include, but not be limited to, those reasonable initial efforts necessary to comply with statutory or regulatory requirements and additional or substituted efforts when it is

determined that such initial efforts will not be sufficient to comply with such requirements.

- (d) Determination of the contractor's good faith efforts shall include but shall not be limited to the following factors: The contractor's employment and subcontracting policies, patterns and practices; affirmative advertising, recruitment and training; technical assistance activities and such other reasonable activities or efforts as the commission may prescribe that are designed to ensure the participation of minority business enterprises in public works projects.
- (e) The contractor shall develop and maintain adequate documentation, in a manner prescribed by the commission, of its good faith efforts.
- (f) The contractor shall include the provisions of section A above in every subcontract or purchase order entered into in order to fulfill any obligation of a contract with the state and such provisions shall be binding on a subcontractor, vendor or manufacturer unless exempted by regulations or orders of the commission. The contractor shall take such action with respect to any such subcontract or purchase order as the commission may direct as a means of enforcing such provisions including sanctions for noncompliance in accordance with section 46a-56; provided, if such contractor becomes involved in, or is threatened with, litigation with a subcontractor or vendor as a result of such direction by the commission, the contractor may request the state of Connecticut to enter into any such litigation or negotiation prior thereto to protect the interests of the state and the state may so enter.
- (g) The following subsections are set forth here as required by section 4a-60a of the Connecticut General Statutes:
 - (1) The contractor agrees and warrants that in the performance of the contract such contractor will not discriminate or permit discrimination against any person or group of persons on the grounds of sexual orientation, in any manner prohibited by the laws of the United States or of the state of Connecticut, and that employees are treated when employed without regard to their sexual orientation;
 - (2) the contractor agrees to provide each labor union or representative of workers with which such contractor has a collective bargaining agreement or other contract or understanding and each vendor with which such contractor has a contract or understanding, a notice to be provided by the Commission on Human Rights and Opportunities advising the labor union or workers' representative of the contractor's commitments under this section, and to post copies of the notice in conspicuous places available to employees and applicants for employment;
 - (3) the contractor agrees to comply with each provision of this section and with each regulation or relevant order issued by said commission pursuant to section 46a-56;
 - (4) the contractor agrees to provide the Commission on Human Rights and Opportunities with such information requested by the commission, and permit access to pertinent books, records and accounts, concerning the employment practices and procedures of the contractor which relate to the provisions of this section and section 46a-56.
- (h) The contractor shall include the provisions of section G above in every subcontract or purchase order entered into in order to fulfill any obligation of a contract with the state and such provisions shall be binding on a subcontractor, vendor or manufacturer unless exempted by regulations or orders of the commission. The contractor shall take such action with respect to any such subcontract or purchase order as the commission may direct as a means of enforcing such provisions including sanctions for noncompliance in accordance with section 46a-56; provided, if such contractor becomes involved in, or is threatened with,

litigation with a subcontractor or vendor as a result of such direction by the commission, the contractor may request the state of Connecticut to enter into any such litigation or negotiation prior thereto to protect the interests of the state and the state may so enter.

33. **Tangible Personal Property.** The Contractor on its behalf and on behalf of its Affiliates, as defined below, shall comply with the provisions of Conn. Gen. Stat. §12-411b, as follows:
- (a) For the term of the Contract, the Contractor and its Affiliates shall collect and remit to the State of Connecticut, Department of Revenue Services, any Connecticut use tax due under the provisions of Chapter 219 of the Connecticut General Statutes for items of tangible personal property sold by the Contractor or by any of its Affiliates in the same manner as if the Contractor and such Affiliates were engaged in the business of selling tangible personal property for use in Connecticut and had sufficient nexus under the provisions of Chapter 219 to be required to collect Connecticut use tax;
 - (b) A customer's payment of a use tax to the Contractor or its Affiliates relieves the customer of liability for the use tax;
 - (c) The Contractor and its Affiliates shall remit all use taxes they collect from customers on or before the due date specified in the Contract, which may not be later than the last day of the month next succeeding the end of a calendar quarter or other tax collection period during which the tax was collected;
 - (d) The Contractor and its Affiliates are not liable for use tax billed by them but not paid to them by a customer; and
 - (e) Any Contractor or Affiliate who fails to remit use taxes collected on behalf of its customers by the due date specified in the Contract shall be subject to the interest and penalties provided for persons required to collect sales tax under chapter 219 of the general statutes.

For purposes of this section of the Contract, the word "Affiliate" means any person, as defined in section 12-1 of the general statutes, that controls, is controlled by, or is under common control with another person. A person controls another person if the person owns, directly or indirectly, more than ten per cent of the voting securities of the other person. The word "voting security" means a security that confers upon the holder the right to vote for the election of members of the board of directors or similar governing body of the business, or that is convertible into, or entitles the holder to receive, upon its exercise, a security that confers such a right to vote. "Voting security" includes a general partnership interest.

The Contractor represents and warrants that each of its Affiliates has vested in the Contractor plenary authority to so bind the Affiliates in any agreement with the State of Connecticut. The Contractor on its own behalf and on behalf of its Affiliates shall also provide, no later than 30 days after receiving a request by the State's contracting authority, such information as the State may require to ensure, in the State's sole determination, compliance with the provisions of the Act.

34. **Whistleblowing.** This Agreement is subject to the provisions of §4-61dd of the Connecticut General Statutes. In accordance with this statute, if an officer, employee or appointing authority of the Contractor takes or threatens to take any personnel action against any employee of the Contractor in retaliation for such employee's disclosure of information to any employee of the contracting state or quasi-public agency or the Auditors of Public Accounts or the Attorney General under the provisions of subsection (a) of such statute, the Contractor shall be liable for a civil penalty of not more than five thousand dollars for each offense, up to a maximum of twenty per cent of the value of this Agreement. Each violation shall be a separate and distinct offense and in the case of a continuing violation, each calendar day's continuance of the violation shall be deemed to be a separate and distinct

offense. The State may request that the Attorney General bring a civil action in the Superior Court for the Judicial District of Hartford to seek imposition and recovery of such civil penalty. In accordance with subsection (f) of such statute, each large state contractor, as defined in the statute, shall post a notice of the provisions of the statute relating to large state contractors in a conspicuous place which is readily available for viewing by the employees of the Contractor.

35. Notice. All notices, demands, requests, consents, approvals or other communications required or permitted to be given or which are given with respect to this Contract (for the purpose of this section collectively called “Notices”) shall be deemed to have been effected at such time as the notice is placed in the U.S. mail, first class and postage pre-paid, return receipt requested or placed with a recognized, overnight express delivery service that provides for a return receipt. All such Notices shall be in writing and shall be addressed as follows:

If to DAS:

State of Connecticut Department of Administrative Services
165 Capitol Ave, 5th Floor South
Hartford, CT 06106-1659
Attention: Rob Zalucki

36. Insurance. Before commencing Performance, the Contractor shall obtain and maintain at its own cost and expense for the duration of the Contract, the following insurance:

- (a) Commercial General Liability: \$1,000,000 combined single limit per occurrence for bodily injury, personal injury and property damage. Coverage shall include, Premises and Operations, Independent Contractors, Products and Completed Operations, Contractual Liability and Broad Form Property Damage coverage. If a general aggregate is used, the general aggregate limit shall apply separately to the project or the general aggregate limit shall be twice the occurrence limit.
- (b) Automobile Liability: \$1,000,000 combined single limit per accident for bodily injury. Coverage extends to owned, hired and non-owned automobiles. If the vendor/contractor does not own an automobile, but one is used in the execution of the contract, then only hired and non-owned coverage is required. If a vehicle is not used in the execution of the contract then automobile coverage is not required.
- (c) Workers’ Compensation and Employers Liability: Statutory coverage in compliance with the Compensation laws of the State of Connecticut. Coverage shall include Employer’s Liability with minimum limits of \$100,000 each accident, \$500,000 Disease – Policy limit, \$100,000 each employee.

37. Headings. The headings given to the sections in the Contract are inserted only for convenience and are in no way to be construed as part of the Contract or as a limitation of the scope of the particular section to which the heading refers.

38. Number and Gender. Whenever the context so requires, the plural or singular shall include each other and the use of any gender shall include all genders.

39. Parties. To the extent that any Contractor Party or Bidder Party is to participate or Perform in any way, directly or indirectly in connection with the Bid or the Contract, any reference in

the Bid and the Contract to “Contractor” or “Bidder” shall also be deemed to include “Contractor Parties” or “Bidder Parties,” respectively, as if such reference had originally specifically included “Contractor Parties” or “Bidder Parties,” since it is the parties’ intent for the terms “Contractor Parties” and “Bidder Parties” to be vested with the same respective rights and obligations as the terms “Contractor” and “Bidder.”

40. **Contractor Changes.** The Contractor shall notify DAS in writing no later than ten (10) Days from the effective date of any change in:
- (a) its certificate of incorporation or other organizational document;
 - (b) more than a controlling interest in the ownership of the Contractor; or
 - (c) the individual(s) in charge of the Performance.

This change shall not relieve the Contractor of any responsibility for the accuracy and completeness of the Performance. DAS, after receiving written notice by the Contractor of any such change, may require such agreements, releases and other instruments evidencing, to DAS’s satisfaction, that any individuals retiring or otherwise separating from the Contractor have been compensated in full or that provision has been made for compensation in full, for all work performed under terms of the Contract. The Contractor shall deliver such documents to DAS in accordance with the terms of DAS’s written request. DAS may also require, and the Contractor shall deliver, a financial statement showing that solvency of the Contractor is maintained. The death of any Contractor Party, as applicable, shall not release the Contractor from the obligation to Perform under the Contract; the surviving Contractor Parties, as appropriate, must continue to Perform under the Contract until Performance is fully completed.

41. **Further Assurances.** The parties shall provide such information, execute and deliver any instruments and documents and take such other actions as may be necessary or reasonably requested by the other party which are not inconsistent with the provisions of this Contract and which do not involve the vesting of rights or assumption of obligations other than those provided for in the Contract, in order to give full effect to the Contract and to carry out the intent of the Contract.
42. **Audit and Inspection of Records.** The Contractor shall make all of its and the Contractor Parties’ Records available at all reasonable hours for audit and inspection by the Client Agency and the State, including, but not limited to, the Connecticut Auditors of Public Accounts, Attorney General and State’s Attorney and their respective agents. Requests for any audit or inspection shall be in writing, at least ten (10) Days prior to the requested date. All audits and inspections shall be at the Client Agency’s expense. The State may request an audit or inspection at any time during the Contract term and for three (3) years from Termination, Cancellation or Expiration of the Contract. The Contractor shall cooperate fully with the State and its agents in connection with an audit or inspection. Following any audit or inspection, the State may conduct and the Contractor shall cooperate with an exit conference.
43. **Background Checks.** The State may require that the Contractor and Contractor Parties undergo criminal background checks as provided for in the State of Connecticut Department of Public Safety Administration and Operations Manual or such other State document as governs procedures for background checks. The Contractor and Contractor Parties shall cooperate fully as necessary or reasonably requested with the State and its agents in connection with such background checks.

44. Continued Performance. The Contractor and Contractor Parties shall continue to Perform their obligations under the Contract while any dispute concerning the Contract is being resolved.
45. Working and Labor Synergies. The Contractor shall be responsible for maintaining a tranquil working relationship between the Contractor work force, the Contractor Parties and their work force, State employees, and any other contractors present at the work site. The Contractor shall quickly resolve all labor disputes which result from the Contractor's or Contractor Parties' presence at the work site, or other action under their control. Labor disputes shall not be deemed to be sufficient cause to allow the Contractor to make any claim for additional compensation for cost, expenses or any other loss or damage, nor shall those disputes be deemed to be sufficient reason to relieve the Contractor from any of its obligations under the Contract.
46. Contractor Responsibility.
- (a) The Contractor shall be responsible for the entire Performance under the Contract regardless of whether the Contractor itself performs. The Contractor shall be the sole point of contact concerning the management of the Contract, including Performance and payment issues. The Contractor is solely and completely responsible for adherence by the Contractor Parties to all applicable provisions of the Contract.
- (b) The Contractor shall exercise all reasonable care to avoid damage to the State's property or to property being made ready for the State's use, and to all property adjacent to any work site. The Contractor shall promptly report any damage, regardless of cause, to the State.
47. Severability. If any term or provision of the Contract or its application to any person, entity or circumstance shall, to any extent, be held to be invalid or unenforceable, the remainder of the Contract or the application of such term or provision shall not be affected as to persons, entities or circumstances other than those as to whom or to which it is held to be invalid or unenforceable. Each remaining term and provision of the Contract shall be valid and enforced to the fullest extent possible by law.
48. Confidential Information. The State will afford due regard to the Bidder's and Contractor's request for the protection of proprietary or confidential information which the State receives. However, all materials associated with the Bid and the Contract are subject to the terms of the Connecticut Freedom of Information Act ("FOIA") and all corresponding rules, regulations and interpretations. In making such a request, the Bidder or Contractor may not merely state generally that the materials are proprietary or confidential in nature and not, therefore, subject to release to third parties. Those particular sentences, paragraphs, pages or sections that the vendor believes are exempt from disclosure under the FOIA must be specifically identified as such. Convincing explanation and rationale sufficient to justify each exemption consistent with the FOIA must accompany the request. The rationale and explanation must be stated in terms of the prospective harm to the competitive position of the Bidder or Contractor that would result if the identified material were to be released and the reasons why the materials are legally exempt from release pursuant to the FOIA. To the extent that any other provision or part of the Contract, especially including the Bid, the Records and the specifications, conflicts or is in any way inconsistent with this section, this section controls and shall apply and the conflicting provision or part shall not be given effect. If the Bidder or Contractor indicates that certain documentation is submitted in confidence, by specifically and clearly marking said documentation as CONFIDENTIAL, DAS will endeavor to keep said information confidential to the extent permitted by law. DAS, however, has no obligation to initiate, prosecute or defend any legal proceeding or to seek a protective order or other similar relief to prevent disclosure of any information that is sought pursuant to a FOIA request. The Contractor shall have the burden of establishing the

availability of any FOIA exemption in any proceeding where it is an issue. In no event shall DAS or the State have any liability for the disclosure of any documents or information in its possession which the State or DAS believes are required to be disclosed pursuant to the FOIA or other requirements of law.

49. Interpretation. The Contract contains numerous references to statutes and regulations. For purposes of interpretation, conflict resolution and otherwise, the content of those statutes and regulations shall govern over the content of the reference in the Contract to those statutes and regulations.
50. Cross-Default.
- (a) If the Contractor or Contractor Parties breach, default or in any way fail to Perform satisfactorily under the Contract, then DAS may, in its sole discretion, without more and without any action whatsoever required of the State, treat any such event as a breach, default or failure to perform under any or all other agreements or arrangements (“Other Agreements”) that the Contractor or Contractor Parties have with DAS. Accordingly, DAS may then exercise at its sole option any and all of its rights or remedies provided for in the Contract or Other Agreements, either selectively or collectively and without such election being deemed to prejudice any rights or remedies of DAS, as if the Contractor or Contractor Parties had suffered a breach, default or failure to perform under the Other Agreements.
- (b) If the Contractor or Contractor Parties breach, default or in any way fail to perform satisfactorily under any or all Other Agreements with DAS or the State, then DAS may, in its sole discretion, without more and without any action whatsoever required of the State, treat any such event as a breach, default or failure to Perform under the Contract. Accordingly, the State may then exercise at its sole option any and all of its rights or remedies provided for in the Other Agreements or the Contract, either selectively or collectively and without such election being deemed to prejudice any rights or remedies of DAS or the State, as if the Contractor or Contractor Parties had suffered a breach, default or failure to Perform under the Contract.
51. Disclosure of Records. The Contract may be subject to the provisions of section 1-218 of the Connecticut General Statutes. In accordance with this section, each contract in excess of two million five hundred thousand dollars between a public agency and a person for the performance of a governmental function shall (a) provide that the public agency is entitled to receive a copy of records and files related to the performance of the governmental function, and (b) indicate that such records and files are subject to FOIA and may be disclosed by the public agency pursuant to FOIA. No request to inspect or copy such records or files shall be valid unless the request is made to the public agency in accordance with FOIA. Any complaint by a person who is denied the right to inspect or copy such records or files shall be brought to the Freedom of Information Commission in accordance with the provisions of sections 1-205 and 1-206 of the Connecticut General Statutes.
52. Summary of State Ethics Laws. Pursuant to the requirements of section 1-101qq of the Connecticut General Statutes, the summary of State ethics laws developed by the State Ethics Commission pursuant to section 1-81b of the Connecticut General Statutes is incorporated by reference into and made a part of the Contract as if the summary had been fully set forth in the Contract.
53. Sovereign Immunity. The parties acknowledge and agree that nothing in the Invitation to Bid or the Contract shall be construed as a modification, compromise or waiver by the State of any rights or defenses of any immunities provided by Federal law or the laws of the State of Connecticut to the State or any of its officers and employees, which they may have had,

now have or will have with respect to all matters arising out of the Contract. To the extent that this section conflicts with any other section, this section shall govern.

54. Time of the Essence. Time is of the essence with respect to all provisions of this Agreement that specify a time for performance; provided, however, that this provision shall not be construed to limit or deprive a party of the benefits of any grace or use period allowed in this Agreement.
55. Certification as SC or MBE. The Contractor shall be in breach of this Contract if the Contractor is certified as a “small contractor” or a “minority business enterprise” under Conn. Gen. Stat. § 4a-60g and that certification lapses during the term of this Contract.
56. Notice to Executive Branch State Contractors and Prospective State Contractors of Campaign Contribution and Solicitation Ban. With regard to a State contract as defined in P.A. 07-1 having a value in a calendar year of \$50,000 or more or a combination or series of such agreements or contracts having a value of \$100,000 or more, the authorized signatory to this submission in response to the State's solicitation expressly acknowledges receipt of the State Elections Enforcement Commission's notice advising prospective state contractors of state campaign contribution and solicitation prohibitions, and will inform its principals of the contents of the notice. See Exhibit C, SEEC Form 11.
57. Health Insurance Portability and Accountability Act.
- (a) This Section may or may not apply to the Client Agency and/or DAS. If an appropriate party or entity determines that it does apply to the Client Agency, then for purposes of this Section the following definitions shall apply:
- (1) “Business Associate” shall mean the Contractor.
 - (2) “Covered Entity” shall mean DAS, the Client Agency or both, as applicable.
 - (3) “Designated Record Set” shall have the same meaning as the term “designated record set” in 45 C.F.R. § 164.501.
 - (4) “Individual” shall have the same meaning as the term “individual” in 45 C.F.R. § 160.103 and shall include a person who qualifies as a personal representative as defined in 45 C.F.R. § 164.502(g).
 - (5) “Privacy Rule” shall mean the Standards for Privacy of Individually Identifiable Health Information at 45 C.F.R. part 160 and parts 164, subparts A and E.
 - (6) “Protected Health Information” or “PHI” shall have the same meaning as the term “protected health information” in 45 C.F.R. § 160.103, limited to information created or received by the Business Associate from or on behalf of the Covered Entity.
 - (7) “Required by Law” shall have the same meaning as the term “required by law” in 45 C.F.R. § 164.103.
 - (8) “Secretary” shall mean the Secretary of the Department of Health and Human Services or his designee.
 - (9) “More stringent” shall have the same meaning as the term “more stringent” in 45 C.F.R. § 160.202.

- (10) “This Section of the Contract” refers to the HIPAA Section of this Contract, in its entirety.
 - (11) “Security Incident” shall have the same meaning as the term “security incident” in 45 C.F.R. § 164.304.
 - (12) “Security Rule” shall mean the Security Standards for the Protection of Electronic Protected Health Information at 45 C.F.R. part 160 and parts 164, subpart A and C.
- (b) If the Contactor is a Business Associate under the Health Insurance Portability and Accountability Act of 1996 (“HIPAA”), the Contractor shall comply with all terms and conditions of this Section of the Contract. If the Contractor is not a Business Associate under HIPAA, this Section of the Contract does not apply to the Contractor for this Contract.
 - (c) The Contractor and the Client Agency shall safeguard the use, publication and disclosure of information on all applicants for, and all clients who receive, services under the Contract in accordance with all applicable federal and state laws regarding confidentiality, which includes but is not limited to the requirements of HIPAA, more specifically with the Privacy and Security Rules at 45 C.F.R. Part 160 and Part 164, subparts A, C, and E.
 - (d) The Client Agency is a “covered entity” as that term is defined in 45 C.F.R. § 160.103.
 - (e) The Contractor, on behalf of the Client Agency, performs functions that involve the use or disclosure of “individually identifiable health information,” as that term is defined in 45 C.F.R. § 160.103.
 - (f) The Contractor is a “business associate” of the Client Agency, as that term is defined in 45 C.F.R. § 160.103.
 - (g) **Obligations and Activities of Business Associates**
 - (1) Business Associate shall not use or disclose PHI other than as permitted or required by this Section of the Contract or as Required by Law.
 - (2) Business Associate shall use appropriate safeguards to prevent use or disclosure of PHI other than as provided for in this Section of the Contract.
 - (3) Business Associate shall use administrative, physical and technical safeguards that reasonably and appropriately protect the confidentiality, integrity, and availability of electronic PHI that it creates, receives, maintains, or transmits on behalf of the Covered Entity.
 - (4) Business Associate shall mitigate, to the extent practicable, any harmful effect that is known to the Business Associate of a use or disclosure of PHI by Business Associate in violation of this Section of the Contract.
 - (5) Business Associate shall report to Covered Entity any use or disclosure of PHI not provided for by this Section of the Contract or any Security Incident of which it becomes aware.
 - (6) Business Associate shall insure that any agent, including a subcontractor, to whom it provides PHI received from, or created or received by Business Associate, on behalf of the Covered Entity, shall agree to the same restrictions and conditions that apply through this Section of the Contract to Business Associate with respect to such information.

- (7) Business Associate shall provide access, at the request of the Covered Entity, and in the time and manner agreed to by them, to PHI in a Designated Record Set, to Covered Entity or, as directed by Covered Entity, to an Individual in order to meet the requirements under 45 C.F.R. § 164.524.
 - (8) Business Associate shall make any amendments to PHI in a Designated Record Set that the Covered Entity directs or agrees to pursuant to 45 C.F.R. § 164.526 at the request of the Covered Entity, and in the time and manner agreed to by them.
 - (9) Business Associate shall make internal practices, books, and records, including policies and procedures and PHI, relating to the use and disclosure of PHI received from, or created or received by, Business Associate on behalf of Covered Entity, available to Covered Entity or to the Secretary in a time and manner agreed to by them or designated by the Secretary, for purposes of the Secretary determining Covered Entity's compliance with the Privacy Rule.
 - (10) Business Associate shall document such disclosures of PHI and information related to such disclosures as would be required for Covered Entity to respond to a request by an Individual for an accounting of disclosures of PHI in accordance with 45 C.F.R. § 164.528.
 - (11) Business Associate shall provide to Covered Entity, in a time and manner agreed to by the parties, information collected in accordance with subsection 10 of this Section of the Contract, to permit Covered Entity to respond to a request by an Individual for an accounting of disclosures of PHI in accordance with 45 C.F.R. § 164.528.
 - (12) Business Associate shall comply with any State law that is More Stringent than the Privacy Rule.
- (h) Permitted Uses and Disclosure by Business Associate
- (1) General Use and Disclosure. Except as otherwise limited in this Section of the Contract, Business Associate may use or disclose PHI to perform functions, activities, or services for, or on behalf of, Covered Entity as specified in this Contract, provided that such use or disclosure would not violate the Privacy Rule if done by Covered Entity or the minimum necessary policies and procedures of the Covered Entity.
 - (2) Specific Use and Disclosure.
 - (A) Except as otherwise limited in this Section of the Contract, Business Associate may use PHI for the proper management and administration of Business Associate or to carry out the legal responsibilities of Business Associate.
 - (B) Except as otherwise limited in this Section of the Contract, Business Associate may disclose PHI for the proper management and administration of Business Associate, provided that disclosures are Required by Law, or Business Associate obtains reasonable assurances from the person to whom the information is disclosed that it will remain confidential and used or further disclosed only as Required by Law or for the purpose for which it was disclosed to the person, and the person notifies Business Associate of any instances of which it is aware in which the confidentiality of the information has been breached.
 - (C) Except as otherwise limited in this Section of the Contract, Business Associate may use PHI to provide Data Aggregation services as defined in 45 C.F.R. § 164.501, to Covered Entity as permitted by 45 C.F.R. § 164.504(e)(2)(i)(B).

(i) **Obligations Of Covered Entity**

- (1) Covered Entity shall notify Business Associate of any limitations in its notice of privacy practices of Covered Entity, in accordance with 45 C.F.R. 164.520, or to the extent that such limitation may affect Business Associate's use or disclosure of PHI.
- (2) Covered Entity shall notify Business Associate of any changes in, or revocation of, permission by Individual to use or disclose PHI, to the extent that such changes may affect Business Associate's use or disclosure of PHI.
- (3) Covered Entity shall notify Business Associate of any restriction to the use or disclosure of PHI that Covered Entity has agreed to in accordance with 45 C.F.R. § 164.522, to the extent that such restriction may affect Business Associate's use or disclosure of PHI.

(j) Covered Entity shall not request Business Associate to use or disclose PHI in any manner that would not be permissible under the Privacy Rule if done by the Covered Entity, except that Business Associate may use and disclose PHI for Data Aggregation, and management and administrative activities of Business Associate, as permitted under this Section of the Contract.

(k) **Term and Termination**

- (1) The term of this Section of the Contract shall be effective as of the date the Contract is effective and shall Terminate or Expire when all of the PHI provided by Covered Entity to Business Associate, or created or received by Business Associate on behalf of Covered Entity, is destroyed or returned to Covered Entity, or, if it is infeasible to return or destroy PHI, protections are extended to such information, in accordance with the termination provisions in this Section.
- (2) Upon Covered Entity's knowledge of a material breach of this Section by Business Associate, Covered Entity shall either proceed in accordance with the Breach section of this Contract or, if neither Cancellation nor a cure is feasible, then Covered Entity shall report the breach to the Secretary.

(A) **Effect of Termination, Cancellation and Expiration**

Except as provided above, upon Termination, Cancellation or Expiration of this Contract, Business Associate shall return or destroy all PHI received from Covered Entity, or created or received by Business Associate on behalf of Covered Entity. This provision shall apply to PHI that is in the possession of subcontractors or agents of Business Associate. Business Associate shall retain no copies of the PHI.

(B) In the event that Business Associate determines that returning or destroying the PHI is infeasible, Business Associate shall provide to Covered Entity notification of the conditions that make return or destruction infeasible. Upon documentation by Business Associate that return or destruction of PHI is infeasible, Business Associate shall extend the protections of this Section of the Contract to such PHI and limit further uses and disclosures of PHI to those purposes that make return or destruction infeasible, for as long as Business Associate maintains such PHI. Infeasibility of the return or destruction of PHI includes, but is not limited to, requirements under state or federal law that the Business Associate maintains or preserves the PHI or copies thereof.

(l) **Miscellaneous Provisions**

- (1) A reference in this Section of the Contract to a section in the Privacy Rule means the section as in effect or as amended.

- (2) The Parties shall take such action as is necessary to amend this Section of the Contract from time to time as is necessary for Covered Entity to comply with requirements of the Privacy Rule and HIPAA.
- (3) The respective rights and obligations of Business Associate under this section of the Contract shall survive the Termination or Cancellation of this Contract.
- (4) This Section of the Contract shall be construed as broadly as necessary to implement and comply with the Privacy Standard. Any ambiguity in this Section of the Contract shall be resolved in favor of a meaning that complies, and is consistent with, the Privacy Standard.
- (5) Covered Entity makes no warranty or representation that compliance with this Section of the Contract will be adequate or satisfactory for Business Associate's own purposes. Covered Entity shall not be liable to Business Associate for any Claim related to or arising from the unauthorized use or disclosure of PHI by Business Associate or any Contractor Parties or any other party to whom Business Associate has disclosed PHI pursuant to this Section of the Contract. Business Associate is solely responsible for all decisions made, and actions taken, by Business Associate regarding the safeguarding, use and disclosure of PHI within its possession, custody or control.

EXHIBIT A
DESCRIPTION OF GOODS AND SERVICES

It is the intention of the state to award 10% of the locations on this bid to only Connecticut Small Business Enterprises (SBE) and Minority Business Enterprises (MBE) certified by the State of Connecticut's Department of Administrative Services/Supplier Diversity Program, pursuant to Connecticut General Statute 4a-60g. SBE and MBE bidders are required to be certified at the time of the bid opening and are requested to provide a copy of their company's current certification certificate with their bid.

Further information about the Supplier Diversity Program can be found at the following link:
http://www.das.state.ct.us/Purchase/New_purchHome/busopp_template.asp?F_ID=25

**STATE OF CONNECTICUT
DAS PROCUREMENT SERVICES
SPECIAL BID AND CONTRACT TERMS AND CONDITIONS**

Vendor's must include their DOT id number as part of the proposal.

The vehicles utilized for this contract will not be in violation of any Connecticut Department of Motor Vehicles or Federal Motor Carrier Safety Administration safety regulations. Vendor performance may be subject to Connecticut DMV review. An unsatisfactory compilation of safety regulation violations written against your company over the past thirty (30) months may result in rejection of your "Bid/Proposal" or contract termination.

SCOPE:

This bid covers the Rubbish Removal Service required by the Department of Environmental protection for the period of 3/1/08 through 2/28/10. The State reserves the sole right to extend this contract for a time period of up to the original term of the contract or portions thereof.

BID PRICES:

Prices quoted for containers shall be net for the service required. These charges will include the lease, haul and disposal fee per month unless stated otherwise. No additional charges will be allowed. Prices submitted shall include all dump fees in effect on the beginning date of this contract.

ADDITIONS/DELETIONS:

The State of Connecticut reserves the right to make additions or deletions to the contract upon a ten (10) day written notice to the contractor. The charge for any addition or deletion shall be an equitable rate satisfactory to the agency.

PAYMENTS:

Successful contractor will render monthly, itemized bills to the ordering agency, who in turn will make payment to the contractor on a monthly basis, after service has been performed.

INSURANCE CERTIFICATES:

The contractor will supply and pay for workmen's compensation coverage and public liability insurance and property damage insurance. Certificates of Insurance shall be forwarded to DAS unless stated otherwise.

CERTIFICATION:

Bidders that are certified, through the Department of Administrative Services (DAS) as a small or minority owned business, are requested to provide a copy of their **current** certification of eligibility issued by the DAS with their bid.

BASIS OF AWARD:

- The contract will be awarded to the lowest, qualified, responsive bidder who has submitted the lowest overall monthly cost of scheduled services. Bid must include all scheduled and/or additional services for that/the facility/facilities.

Contractor must be in business for a minimum of three (3) years in which to establish a verifiable performance record for the services included in this contract.

Contractor shall furnish all containers with covers and provide all labor, equipment and material necessary to properly perform the rubbish removal service as specified in the proposal schedule.

All containers furnished shall be cleaned inside and outside and disinfected periodically to the satisfaction of the agency.

All pickups shall be made on the dates and times directed by the agency.

Containers required shall be placed in the areas designated by the agency.

Contractor agrees to dispose of solid waste collected from State facilities at the regional transfer station or other site designated by the municipality in which the facility or property is located.

HAULING AND DISPOSAL PERMITS: Contractor shall have and maintain all required permits current, and be in good standing with the CCRA or regional authority. Any change in status must be reported to DAS in writing within 24 hours.

Contractors are expected to adhere to all State and local regulations and Statutes governing rubbish collection and disposal.

Contractor shall not sub-contract any portion of this contract without the written pre-approval of DAS.

Upon completion of the contract, contractor shall remove the containers to co-inside with the expiration date. The State will not be responsible for use of or damage to containers which remain on site after the contract expiration date.

The vehicles utilized for this contract will not be in violation of any Connecticut Department of Motor Vehicles or Federal Safety Motor Carrier Administration safety regulations. Vendor performance may be subject to Connecticut DMV review and outstanding violations may result in contract termination.

Contractors must comply with all provisions of Substitute Senate Bill No. 1056, **Public Act No. 99-142, An Act Setting Standard Wage Rates for Certain Service Workers.** Information regarding this Public Act and when it applies can be obtained from DOL's

web site: <http://www.ctdol.state.ct.us/wgwkstnd/99-142guide.htm> Questions concerning the provisions and implementation of this act should be referred to Gary W. Pechie, Director, Connecticut Department of Labor, Wage and Workplace Standards Division, 200 Folly Brook Blvd., Wethersfield, Ct 06109-1114 (860) 263-6790 or his designated representative.

Insurance Clause

Contractor shall not commence work under this contract until all insurance required under this Section has been obtained, nor shall the Contractor allow any subcontractor to commence work on a subcontract until all similar insurance required of the subcontractor has been obtained.

- A) Commercial General Liability
\$1,000,000 Combined Single Limit per occurrence for bodily injury, personal injury and property damage. Coverage shall include Premises and Operations, Independent Contractors, Products and Completed Operations, Contractual Liability and Board Form Property Damage coverage. If a general aggregate is used, the general aggregate limit shall apply either separately to the project or the general aggregate limit shall be twice the occurrence amount.
- B) Automobile Liability
\$1,000,000 Combined Single Limit Automobile Liability insurance shall be maintained against claims for damages resulting from bodily injury, including wrongful death, and property damage which may arise from the operations of any owned, leased, hired or non-owned automobiles used by or for the Contractor in any capacity in connection with carrying out this contract.
- C) Workers Compensation and Employers' Liability
Statutory coverage in compliance with the Compensation laws of the State of Connecticut. Coverage shall include Employers' Liability with minimum limits of \$100,000 each accident, \$100,000 disease-each employee, and \$500,000 disease-policy limit.
- D) Minimum Scope of Insurance
All Liability insurance policies shall be written on an "occurrence" basis only. All insurance coverage is to be placed with insurers authorized to do business in the State of Connecticut and must be placed with an insurer that has an A.M. Best's Rating of no less than A-, VII. All certificates of insurance shall be filed with the Department of Administrative Services on the standard Acord Certificate of Insurance form showing the specified insurance and limits. The State of Connecticut shall be named as an Additional Insured for liability coverage required under this agreement. The Contractor's insurer shall have no right of recovery of subrogation against the State and the Contractor's insurance shall be primary coverage. The Certificate Holder Box shall read: State of CT., DAS/Procurement Services, 165 Capitol Ave., Hartford, CT 06106.

PERFORMANCE MONITORING (PLEASE READ CAREFULLY)

Throughout the term of this agreement the Agency and the Department of Administrative Services (DAS) will monitor the performance of the contractor. After receipt of a Vendor Performance Report, each specific incident will be addressed as follows:

The first incident report of a specific requirement within an evaluation period will produce the DAS-Procurement Contract Specialist to investigate a formal complaint regarding contractual breaches or poor performance issues for the purpose of validating such complaints. After the first validated report of poor performance or noncompliance, the contractor will be given a reasonable opportunity to cure the performance and compliance issues.

A second validated incident report of poor performance or noncompliance of the same specific requirement within an evaluation period may result in a conference involving the contract vendor, the contracting state agency and DAS Procurement. The contractor will then be given a second opportunity to cure poor performance and compliance issues.

A THIRD VALIDATED INCIDENT REPORT OF POOR PERFORMANCE OR NONCOMPLIANCE COMPLAINT OF THE SAME SPECIFIC REQUIREMENT WITHIN AN EVALUATION PERIOD MAY RESULT IN TERMINATION OF THE CONTRACT. The Department of Administrative Services will employ another Contractor to fulfill the requirements of the contract. The terminated contractor shall be liable to the State of Connecticut for all additional costs incurred as a result of the termination pursuant to Sections #9 and #11 of this contract.

For the purposes of this agreement, an “evaluation period” is defined as three (3) consecutive months. Specific incidents from one evaluation period may not extend into another evaluation period. After two (2) consecutive evaluation periods, the State may review the results of the contractor’s performance and may, at the State’s option, revise the length of the evaluation period.

Instructions to the agency on where to find the Vendor Performance Report:

Go to the DAS/Procurement Services website –

www.biznet.ct.gov/DASProcurement

Both the agency and the provider must “create an account”. Follow instructions to create an account on the website address listed above. If you are not new, login and follow prompts to complete the report.

In the event that the contract award has been terminated, the awarded contractor will complete all work currently underway, and the agency will make payments for all services received and completed.

DEPARTMENT OF ENVIRONMENTAL PROTECTION
DIVISION OF AGENCY SUPPORT SERVICES

Collection, Removal and Disposal of
Trash and Recyclables
For a Two Year Period

I. SCOPE OF WORK:

- A. Sites: This invitation is for companies wishing to submit bids for furnishing labor, equipment, materials and services necessary for the collection, removal and disposal of trash and the collection, removal, and recycling of State mandated recyclables at selected Department of Environmental Protection (DEP) facilities. A comprehensive list of facility, locations and number of sites follows these specifications.

Bidders may contact the Agency Contact Person with any questions about the sites:

Eastern District	<u>Lisa Rogers</u> @ (860) 295-9523
Western District	<u>Kathe Skibisky</u> @ (860) 485-0226

- B. The Scope of work shall include the following (at each site).
1. Placement of indicated bins for the deposit of trash and/or recyclables at each site specified on attached Calendar schedules. DEP representatives shall have the option to visit the vendor's facility to inspect and approve bins and labeling prior to issuance of a purchase order.
 2. Removal of the trash and recyclables from the approved bins on a predetermined Scheduled basis stipulated in advance by DEP and On-Call/As Needed.
 3. Disposal of the trash and delivery of recyclables to a recycling facility or end-user in accordance with Federal, State, Municipal and Local regulations.

II. INTENT OF DOCUMENTS:

- A. The specifications are intended to describe and illustrate all materials, equipment and labor necessary to execute this project.
- B. Any apparatus, materials or equipment of work not mentioned in the specifications or any incidental accessories, and performance of any tasks necessary to make the project complete in all respects, shall be furnished, delivered or performed without additional expense to the DEP.

III. DEFINITIONS: For purposes of this contract reference the following term definitions.

- A. Recreation Area Recyclables: State mandated recyclables generated in the recreation areas including clean/empty glass food containers, glass and plastic bottles and metal food containers which may be mandated for recycling in the host municipality.
- B. Host Municipality: The municipality in which the DEP facility is located.
- C. Glass food containers: glass bottles or jars of any size or shape used to package food products suitable for human or animal consumption.
- D. Plastic Bottles: #1 and #2 clear soft drink, water and milk jugs (containers with a neck)
- E. Metal food containers means an aluminum, bi-metal, steel, tin-plated steel, or other metallic can, plate, or tray of any size or shape used to package food products suitable for human or animal consumption.
- F. Trash: food wastes, used food containers that are not glass or metal, and other non-recyclable waste items.
- G. Bin: any covered can or container used for the temporary storage of trash or recyclables and consistent with the specifications contained herein.
- H. Site: specific locations where bins are placed within a facility.
- I. Facility pickup: emptying of **all bins** (trash and recyclables) on a calendar-scheduled date within a facility/pickups will be in accordance with DEP instructions.
- J. Extra pickup: Includes the emptying of **all bins** (trash and recyclables) within a facility on a day that does not appear on the regular pickup calendar schedule date for a given site. Request and authorization will be from the Park Supervisor/Manager or contact person listed under **SCOPE OF WORK 1.A**
- K. On-call /As needed pickup: emptying of **all bins** within a facility based on a call or request from the Park Supervisor/Manager or contact person listed under **SCOPE OF WORK 1.A**.

IV. **TRASH AND RECYCLABLE REMOVAL, SITE SPECIFIC REQUIREMENTS**

Reference the enclosed Site Requirements for specific site needs and schedules as indicated. Future calendar schedules to be posted on DAS Website for given contract.

V. **BIN SPECIFICATIONS:**

A. General:

SIZES are to be marked on all bins. Each bin used will be easily accessible for public deposit of garbage or recreation area recyclables. All bins shall be equipped so as to prevent the unauthorized or accidental access to the bins, whereby such access could result in harm to the public, allow access by birds or animals, or result in unsanitary site conditions.

1. Bins used shall be freshly painted, clean in good physical condition and clearly labeled per section V.E.
2. Bins declared to be in unsatisfactory condition by Park Supervisor/Manager must be replaced upon request of Park Supervisor/Manager or contact person within 48 hours of notification.

B. Trash bins:

- 1) **All trash bins** must be freshly painted.
- 2) **Ten (10) cubic yard, eight (8) cubic yard, and six (6) cubic yard trash bins:**
Where specified ten (10) cubic yard bins must have an access door, the bottom of which is a maximum of forty-eight inches from ground level.
- 3) **Four (4) cubic yard, three (3) cubic yard and two (2) cubic yard trash bins,**
Where specified, shall be accessible by a top, hinged access lid. The lids will be of lightweight poly-type materials such that the lids can be easily opened and closed. The tops of the bins shall be no higher than fifty (50) inches from ground level.
- 4) **Thirty (30) cubic yard trash bins.**
Where specified.

C. Recycle Bins:

- 1) **All recyclable bins must be freshly painted** and include the universal recycling logo in white under labeling.

- 2) **Size:** Recreation Area Recycle bins shall be no larger than two (2) cubic yard

capacity; must be locked to prevent unauthorized access.

3) **Recycle Bin Design**: must be designed to encourage the deposition of recreation area recyclables and to discourage and prevent the deposition of trash; and must have a hole in the lid with a maximum of 8” in diameter. Any alternative design of recycle bins must be submitted at the time of bidding process for DEP approval as being more effective at promoting the uncontaminated collection of recreational area recyclables. Cardboard (OCC) recycling bins shall follow specifications as described in attachment.

D. **Bin Size Changes**: Bin sizes for trash and recyclables may be changed to accommodate demand and comply with the pickup schedule (i.e. smaller bins where original bins are not full or larger bins where original smaller bins are overflowing). Request for changes in bin sizes will be from the Park Supervisor/manager or contract person **ONLY** listed under Scope of Work 1.A.

If such change results in costs and or charges (upward or downward) the DEP/Purchasing Dept. will negotiate an acceptable price and forward a request for change with vendor’s quote to DAS, Procurement Services for approval and issuance of an appropriate contract supplement.

E. **Bin Labeling**: Each bin must be clearly labeled and visible indicating its use for either recyclables or trash. Labeling must read as follows:

1) Trash bins: Lettering must be 3-4 inch white capital letters placed in the center on bin front.

**TRASH ONLY
NO BOTTLES OR CANS**

2) Recyclable Bins: Bottles and Cans:

**CLEAN/EMPTY
BOTTLES AND CANS ONLY**

3) Recyclable Bins: Cardboard

**CARDBOARD ONLY
NO BOTTLES/CANS OR TRASH**

Agency reserves the right to apply DEP logos to all bins.

Vendor may include name, address, and phone number in such a way as to cause **NO** interference to content of labels. No other signs or stickers are allowed on bins unless

approved in writing by DEP.

VI. CONTRACTOR RESPONSIBILITIES:

- A. **Bin placement:** The contractor shall provide all necessary labor and equipment and shall place all recycling and trash bins at the specified sites as per attached Site Specific Requirements. The exact bin location of any bin or bins will be determined by the Park Supervisor/manager or his/her designee. The contractor must provide 48-hour notice to Park Supervisor/manager or contact person listed under SCOPE OF WORK 1. Prior to bin placement to insure entry to all site locations.
- B. **Bin Removal:** The contractor shall provide all necessary labor and equipment and shall remove bins from a site(s) within five (5) working days after the specified removal date, as per the attached Site Specific Requirements. **Only with Park supervisor/manager approval may bins remain on site after specified removal date at a location designated by the Park Supervisor/manager within the facility.** The removal and disposal of trash or the recycling of recyclables and/or any bin or bins after the specified removal date shall be the sole responsibility of the contractor and shall be done at **NO** cost to the Department of Environmental Protection.
- C. **Trash and recyclables removal:** The contract shall provide all necessary labor and equipment and shall remove all trash and recyclables from the site by the method(s) acceptable to DEP. **Trash and recyclables shall not be co-mingled.**
- D. **Contaminated trash or recyclables:** The Contractor shall abide by all Federal, State, and Local laws, regulations and ordinances regarding any contaminants in the trash or recyclables (i.e. trash in recyclables or recyclables in trash) and shall take all necessary corrective action (i.e. removing contaminants, if necessary) to comply with said laws, regulations and ordinances.

The contractor shall notify the DEP contact persons listed under Scope of Work of any loads of trash detected containing significant amounts of recyclables, including such loads for which the contractor receives notification of significant amounts of recyclables detected by the receiving resource recovery or solid waste facility. The contractor shall notify the DEP contact persons within 3 days of such detection or receipt of notification.

The contractor shall notify both verbally and in writing the facility (park) supervisor/manager or the DEP contact persons listed under Scope of Work of any facility recycling collection container containing significant amounts of trash and shall obtain park supervisor/manager or DEP contact persons approval prior to removing the contents of that container (recycling container containing significant amount of trash) from the facility. If after the first such notification, recyclables are

again found to be contaminated to point of being un-recyclable (such findings must be

confirmed by DEP in writing as described above i.e. DEP meaning the facility or park supervisor/manager and the DEP contact person listed under Scope of Work). It shall be the responsibility of the facility (park) supervisor/manager and the DEP contact person listed under Scope of Work to work with the contractor and other resources (such as Frank Gagliardo or Judy Belaval at the DEP Recycling Office – 860-424-3365) to amend the system to preclude such contamination of future loads of recyclables.

If such instances of contamination of recyclables reoccur in a specific park on more than 3 occasions in a season (Memorial Day through Labor Day). The facility (park) supervisor/manager or the DEP contact person listed under Scope of Work must notify Frank Gagliardo of the DEP Recycling Office at:

The Department of Environmental Protection
Bureau of Waste Management
Planning and Standards Division
79 Elm St. 4th floor
Hartford, CT 06106-5127

- E. Bin cleanliness: All bins furnished shall be cleaned inside and outside and disinfected periodically to the satisfaction of the Park Supervisor/manager or his/her designee.
- F. Compliance with All Laws: The contractor shall abide by all federal, state and local laws, regulations, ordinances and contract, in effect for the municipality in which the facilities covered by this contract are located, regarding the pickup, transportation, removal and disposal of municipal solid waste, including recyclables. This includes, but is not limited to compliance with Connecticut General Statutes 22a-220a and 22a-221b. Should any law, regulation, ordinance or contract be declared invalid, the contractor shall comply with the law, ordinance, regulation or contract until it is declared invalid and all appeals regarding such declared invalidity have been exhausted.
- G. Disposal Site Designation: Pursuant to Conn. General Statutes § 22a-221b, all municipal solid waste, including recyclables, removed from any facility covered by this contract shall be disposed of at the site designated by the municipality in which the facility is located.

Before any municipal solid waste is picked up, transported, removed or disposed of pursuant to this contract, the contractor shall provide a written notice to the Department of Environmental Protection designating the regional transfer station or site designated by the applicable municipality to which such waste will be taken. The contractor shall also provide any modifications to this notice to the Department in

writing before any new disposal site can be used.

In the event that, pursuant to this provision of the Contract, a municipality does not designate a facility where waste, including recyclables, shall be taken, the contractor shall demonstrate in writing to the Commissioner that the host municipality has not made the designation noted above. A contractor shall not remove any waste, including recyclables, from a facility covered by this contract, until such contractor receives written concurrence from the Commissioner that the host municipality has made the designation noted above.

After a contractor receives such written concurrence from the Commissioner, any such waste, including recyclables, may be taken to a facility chosen by the contractor.

The notice required by this provision of the Contract, and any subsequent modification to such notice, and any demonstration required by this provision of the Contract shall be sent to the:

The Department of Environmental Protection
Materials Management and Compliance Assurance
Planning and Standards Division
79 Elm St. 4th Floor
Hartford, CT 06106-5127

And

The Department of Environmental Protection
Bureau of Outdoor Recreation
State Parks Division
79 Elm St. 6th Floor
Hartford, CT 06106-5127

H. Reporting: The contractor shall submit: (1) a quarterly report to the recycling contact in the host municipality no later than thirty days after the end of each calendar quarter this contract is in effect (quarters end March 31, June 30, September 30, December 31); and (2) an annual report to the entities listed in subsection G above, on or before July 31 each year this contract is in effect covering the preceding period of July 1 through June 30.

These reports shall be on the forms approved in advance in writing by the Commissioner or his designated representative, and shall itemize separately the amount, type and disposal site location of solid waste disposed of pursuant to this contract and the amount, type and recycling facility destination for all recyclables taken from each DEP facility (facilities must be identified) pursuant to this contract.

VII. PICKUP SCHEDULE:

A. Frequency: Bins will be emptied on such dates and at such times as is indicated on

the attached Site Specific Requirements information. These are known as scheduled pickups. The Site Specific Requirements schedules are attached. Placement and removal dates of bins will remain constant for the entire contract period. New year calendars, any changes in bin numbers, locations, or pickup schedules will be identified and made part of the contract according to specifications, Sections V, A-E, VII, A-G, VIII A as posted on the DAS website.

B. **Trash/recyclable pickups** must be made between 8:00AM and 4:00PM on the dates specified in the enclosed Site Specific Requirements unless the Park Supervisor / or manager specifically authorizes alternate times or dates.

C. SEE MANDATORY TIME FRAME FOR:

Hammonasset Beach State Park.

Rocky Neck State Park – *Written notice of each servicing is to be left with agency representative.*

Saturday/Holiday pickups must take place as indicated. Failure to perform will result in cost to contract vendor to remove refuse.

C. **Any changes**, which do not change the total number of pickups at any facility, will be done at no extra cost to the Department of Environmental Protection unless a change in bin size occurs. As indicated in Section V, D.

D. **Extra pickups (all bins at any one facility)** may be required by DEP when an unscheduled event results in bins becoming full prior to their normal scheduled pickup date. When such circumstances exist, the Park Supervisor/manager may request an extra pickup. The cost of each extra pickup (**all bins at the facility**) shall be at the bid cost for an extra pickup. The contractor shall provide extra pickup(s) as soon as possible after being requested to do so by the Park Supervisor/manager or his/her designee to prevent unsightly or unhealthy conditions. However, the extra pickup(s) service must be provided within thirty (30) hours from receipt of the DEP request.

G. **Facility Pickup**: Bins will be emptied according to the schedules listed in the Site Specific Requirement, which are:

1. According to calendar schedules.
2. On-call / As needed: vendor will be notified by the Park Supervisor/manager or his/her designee to empty bins twenty-four (24) hours prior to needed service. Vendor shall empty bins within thirty (30) hours of request.

Page 9 of 12

H. **Bins in place for full year**: For schedules indicating year round placement (1/1-12/31), bins do not need to be removed on 12/31, unless otherwise notified in writing. Service for these bins in place will resume according to Site Specific Requirements.

VIII. PROTECTION:

- A. **Damage to contractor's equipment:** The contractor is liable for any and all damage, from any source, to any equipment or materials used in carrying out the terms of the contract.
- B. **Damage to Department of Environmental Protection's property:** The contractor is liable for any and all damage to any building, equipment, furnishings, grounds, plantings, etc. caused by the contractor's actions in performing any of the requirements of this contract. Any such damage thereto shall be fully repaired by the contractor or at the contractor's expense to the full satisfaction of DEP and at no expense to the Department of Environmental Protection. Written documentation must be provided by Park Supervisor/Manager for any above-mentioned damages and must be submitted to Terry Bryer – DEP Purchasing Department. If the damage cannot be repaired, the contractor remains liable to DEP for any and all damages that occur.
- C. **The State reserves the right to remove bins** at a facility with a 5-day notice. Any reduction in number of bins at a facility will result in a reduction to the price of the bid pickup price for that facility.
- D. **The State reserves the right to add or delete sites or containers** as it necessitates appropriate.
- E. **DEP Purchasing will submit changes after negotiated price with contractor, DEP Purchasing will submit to DAS Procurement Service** for appropriate contract award supplement.

IX. USE OF SUBCONTRACTORS:

Before a contractor can contract, hire, or employ any subcontractor or independent contractor, advance written approval must be obtained from the Department of Administrative Services, Bureau of Purchases. **Any such subcontractor or independent contractor shall comply with all the provisions of these bid specifications.** Full responsibility for sub-contractors actions remains with awarded contractor.

10 of 12

X. BIDS:

- A. **Contract period:** This contract will be in force for a two (2) year period. The State shall have the option to renew for two additional one-year periods with contractor's consent. In such case, DAS-Procurement Services will issue a supplement to extend the term and DEP shall provide contractor(s) with updated Site Specific

Requirements

for the extension period.

- B. Connecticut is divided into two separate districts by DEP.** Eastern & Western districts are indicated on attached schedules.
- C. A separate bid must be submitted for each facility.**
- D. Bidders may bid on as many facilities as they choose.**
- E. Each bid for a facility must contain:**
 1. The total bid for a facility for the contract period. The number of scheduled pick-ups per pick-up price shall determine the amount.
 2. Cost per year: Bid is to be based on scheduled pickups for one year or if no scheduled pick-ups are indicated the best price for as On-Call/As Needed pickups at a given site.
 3. Cost per “extra” pickup, (entire facility) exclude pick-ups already on schedules.
 4. Cost per **on-call / as needed** basis (entire facility) pickup:
- F. Questions,** concerning Contract Specifications can be directed to Mr. Terry Bryer, Support Services (860)-723-7604.

XI

PAYMENTS:

- A.** Successful contractor will render monthly **ITEMIZED BILLS** to the appropriate district business office indicating service dates, per pick up price **and appropriate purchase order#**. **Failure to provide information will result in payment delay or no payment. State payment terms are net 45 days.**
- B.** Payments will be made monthly based on indicated calendar scheduled pick-ups performed when properly invoiced

For missed calendar scheduled pickups at a site, Park Supervisor/Manager will submit a written failure report to the District Office (written or in E-mail form). Written failure report will result in non-payment of missed calendar scheduled pickups. Payment for services not provided in accordance with the schedule will not be made.

If vendor is aware dump station is closed due to holiday or Saturday closing, vendor is required to remove refuse as scheduled. If vendor does not comply, vendor is responsible for costs incurred to remove to another facility.

XII ESCALATION CLAUSE:

It is understood and agreed that the contract price will be subject to any reasonable increase in the dump fees assessed by the municipality in which the containers are located. Increases will be based upon this formula: 200 pounds per cubic yard of container size equaling one tenth of the per ton disposal fee increase and will apply to trash only. Recyclables will not be considered for annual disposal increases.

Price increases will not become effective until DAS/PROCUREMENT SERVICES receives a letter and proof of the proposed increase by the municipality, from the contractor. This information must be submitted at least 10 days prior to the effective date.

XIII BASIS FOR AWARD

- F. Contract Award: Contract will be awarded based on the total cost, including on-call / as needed basis pickups for each site, to the lowest responsive and qualified contractor. **Bid prices must reflect a per pickup price per site per calendar schedule.**

XIV FAILURE TO PERFORM

a) Since time is of the essence and in that failure to perform in accordance with the pickup schedule may create hazardous conditions that could endanger the public's health and safety, the contractor will be assessed 10% of the monthly charge for a given facility per occurrence, based on documentation provided by facility personnel, for failure to perform in accordance with the pickup schedule and/or contract requirements. Multiple incidents of non performance shall be grounds for termination at a given site and/or termination of the entire award to that contractor.

b) In addition, contractors are advised that under Section Sec. 22a-220a(f) of the Connecticut General Statutes a civil penalty of not more than \$2,500 for each violation and not more than \$10,000 for a subsequent violation may be imposed upon any contractor for knowingly mixing other solid waste with items designated for recycling pursuant to 22a-241b of the Connecticut General Statutes or pursuant to any municipal ordinance in effect.

XV CERTIFICATION

Bidders that are certified, through the Department of Economic and Community Development (DECD) as a small, minority, women (**and**) or disabled owned business, are requested to provide a copy of their current certification of eligibility issued by the DECD with their bid.

State of Connecticut
Department of Environmental Protection

Garbage and Recyclable Removal Site Specific Requirements
Container Location, Size, Pickup Schedule and Special Requirements
Western District 2008

FACILITY: Wharton Brook State Park
LOCATION: Route 5
PARK SUPERVISOR: Lori Lindquist

FACILITY #: 248
TOWN: Wallingford
TELEPHONE: 203-789-7498

Bin Placement: All bins will be located as directed by the Park Supervisor or Designee one week prior to first pickup.

INSTALL DATE	REMOVAL DATE	SITE #	RECOMMENDED BIN SIZE	
			GARBAGE	RECYCLE
4/14/08	9/2/08	1	6 YD	2 YD
4/14/08	10/14/08	2	6 YD	2 YD
4/14/08	10/14/08	3	6 YD	2 YD

EVERY FACILITY PICKUP INCLUDES REMOVAL OF GARBAGE/RECYCLABLES AT ALL SITES.

Number of Scheduled Facility Pickups: 26
--

JANUARY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1 HOL	2	3	4	5
6	7	8	9	10	11	12
13	14	15	16	17	18	19
20	21 HOL	22	23	24	25	26
27	28	29	30	31		

FEBRUARY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1	2
3	4	5	6	7	8	9
10	11	12	13	14	15	16
17	18 HOL	19	20	21	22	23
24	25	26	27	28	29	

MARCH 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3	4	5	6	7	8
9	10	11	12	13	14	15
16	17	18	19	20	21 HOL	22
23	24	25	26	27	28	29
30	31					

APRIL 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4	5
6	7	8	9	10	11	12
13	14	15	16	17	18	19
20	21 PICKUP	22	23	24	25	26
27	28 PICKUP	29	30			

Wharton Brook State Park

MAY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1	2	3
4	5 PICKUP	6	7	8	9	10
11	12 PICKUP	13	14	15	16	17
18	19 PICKUP	20	21	22	23 PICKUP	24
25	26 HOL	27 PICKUP	28	29	30	31

JUNE 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2 PICKUP	3	4	5	6	7
8	9 PICKUP	10	11	12	13	14
15	16 PICKUP	17	18	19	20	21
22	23 PICKUP	24	25	26	27	28
29	30 PICKUP					

JULY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3 PICKUP	4 HOL	5 PICKUP
6	7 PICKUP	8	9	10	11	12
13	14 PICKUP	15	16	17	18	19
20	21 PICKUP	22	23	24	25	26
27	28 PICKUP	29	30	31		

AUGUST 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1	2
3	4 PICKUP	5	6	7	8	9
10	11 PICKUP	12	13	14	15	16
17	18 PICKUP	19	20	21	22	23
24	25 PICKUP	26	27	28	29	30
31						

SEPTEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1 HOL	2 PICKUP	3	4	5	6
7	8	9	10	11	12	13
14	15 PICKUP	16	17	18	19	20
21	22	23	24	25	26	27
28	29 PICKUP	30				

OCTOBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3	4
5	6	7	8	9	10	11
12	13 HOL	14 PICKUP	15	16	17	18
19	20	21	22	23	24	25
26	27	28	29	30	31	

NOVEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3	4	5	6	7	8
9	10	11 HOL	12	13	14	15
16	17	18	19	20	21	22
23	24	25	26	27 HOL	28	29
30						

DECEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1	2	3	4	5	6
7	8	9	10	11	12	13
14	15	16	17	18	19	20
21	22	23	24	25 HOL	26	27
28	29	30	31			

State of Connecticut
Department of Environmental Protection

Garbage and Recyclable Removal Site Specific Requirements
Container Location, Size, Pickup Schedule and Special Requirements
Western District 2008

FACILITY: Western District HQ
LOCATION: 230 Plymouth Rd.
PARK SUPERVISOR: Kathe Skibisky

FACILITY #: 170
TOWN: Harwinton
TELEPHONE: 860-485-0226

Bin Placement: All bins will be located as directed by the Park Supervisor or Designee one week prior to first pickup.

INSTALL DATE	REMOVAL DATE	SITE #	RECOMMENDED BIN SIZE	
			GARBAGE	RECYCLE
1/2/08	12/31/08	1	4 YD	90 GAL

EVERY FACILITY PICKUP INCLUDES REMOVAL OF GARBAGE/RECYCLABLES AT ALL SITES.

Number of Scheduled Facility Pickups: 24
--

JANUARY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1 HOL	2	3	4	5
6	7	8	9	10	11	12
13	14 PICKUP	15	16	17	18	19
20	21 HOL	22	23	24	25	26
27	28 PICKUP	29	30	31		

FEBRUARY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1	2
3	4	5	6	7	8	9
10	11 PICKUP	12	13	14	15	16
17	18 HOL	19	20	21	22	23
24	25 PICKUP	26	27	28	29	

MARCH 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3	4	5	6	7	8
9	10 PICKUP	11	12	13	14	15
16	17	18	19	20	21 HOL	22
23	24 PICKUP	25	26	27	28	29
30	31					

APRIL 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4	5
6	7 PICKUP	8	9	10	11	12
13	14	15	16	17	18	19
20	21 PICKUP	22	23	24	25	26
27	28	29	30			

Western Distict HQ

MAY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1	2	3
4	5 PICKUP	6	7	8	9	10
11	12	13	14	15	16	17
18	19 PICKUP	20	21	22	23	24
25	26 HOL	27	28	29	30	31

JUNE 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2 PICKUP	3	4	5	6	7
8	9	10	11	12	13	14
15	16 PICKUP	17	18	19	20	21
22	23	24	25	26	27	28
29	30					

JULY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4 HOL	5
6	7 PICKUP	8	9	10	11	12
13	14	15	16	17	18	19
20	21 PICKUP	22	23	24	25	26
27	28	29	30	31		

AUGUST 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1	2
3	4 PICKUP	5	6	7	8	9
10	11	12	13	14	15	16
17	18 PICKUP	19	20	21	22	23
24	25	26	27	28	29	30
31						

SEPTEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1 HOL	2	3	4	5	6
7	8 PICKUP	9	10	11	12	13
14	15	16	17	18	19	20
21	22 PICKUP	23	24	25	26	27
28	29	30				

OCTOBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3	4
5	6 PICKUP	7	8	9	10	11
12	13 HOL	14	15	16	17	18
19	20 PICKUP	21	22	23	24	25
26	27	28	29	30	31	

NOVEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3	4	5	6	7	8
9	10 PICKUP	11 HOL	12	13	14	15
16	17	18	19	20	21	22
23	24 PICKUP	25	26	27 HOL	28	29
30						

DECEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1	2	3	4	5	6
7	8	9	10	11	12	13
14	15 PICKUP	16	17	18	19	20
21	22	23	24	25 HOL	26	27
28	29	30	31 PICKUP			

State of Connecticut
Department of Environmental Protection

Garbage and Recyclable Removal Site Specific Requirements
Container Location, Size, Pickup Schedule and Special Requirements
Western District 2008

FACILITY: Lake Waramaug State Park
LOCATION: 30 Lake Waramaug Road
PARK SUPERVISOR: George O'Brien

FACILITY #: 251
TOWN: New Preston
TELEPHONE: 860-868-2592

Bin Placement: All bins will be located as directed by the Park Supervisor or Designee one week prior to first pickup.

INSTALL DATE	REMOVAL DATE	SITE #	RECOMMENDED BIN SIZE	
			GARBAGE	RECYCLE
1/2/08	12/31/08	1	4 YD	2 YD
4/14/08	10/27/08	2	4 YD	2 YD
4/14/08	10/14/08	3	4 YD	2 YD
4/14/08	10/14/08	4	4 YD	2 YD
4/14/08	10/14/08	5	4 YD	
4/14/08	10/14/08	6	4 YD	

EVERY FACILITY PICKUP INCLUDES REMOVAL OF GARBAGE/RECYCLABLES AT ALL SITES.

Number of Scheduled Facility Pickups: 36

JANUARY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1 HOL	2	3	4	5
6	7	8	9	10	11	12
13	14	15	16	17	18	19
20	21 HOL	22 PICKUP	23	24	25	26
27	28	29	30	31		

FEBRUARY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1	2
3	4	5	6	7	8	9
10	11	12	13	14	15	16
17	18 HOL	19 PICKUP	20	21	22	23
24	25	26	27	28	29	

MARCH 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3	4	5	6	7	8
9	10	11	12	13	14	15
16	17 PICKUP	18	19	20	21 HOL	22
23	24	25	26	27	28	29
30	31					

APRIL 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4	5
6	7	8	9	10	11	12
13	14	15	16	17	18	19
20	21 PICKUP	22	23	24	25	26
27	28 PICKUP	29	30			

Lake Waramaug State Park

MAY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1	2	3
4	5 PICKUP	6	7	8	9	10
11	12 PICKUP	13	14	15	16	17
18	19 PICKUP	20	21	22	23 PICKUP	24
25	26 HOL	27 PICKUP	28	29	30	31

JUNE 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2 PICKUP	3	4	5	6	7
8	9 PICKUP	10	11	12	13	14
15	16 PICKUP	17	18	19	20	21
22	23 PICKUP	24	25	26	27	28
29	30 PICKUP					

JULY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3 PICKUP	4 HOL	5
6	7 PICKUP	8	9	10	11	12
13	14 PICKUP	15	16	17	18	19
20	21 PICKUP	22	23	24	25	26
27	28 PICKUP	29	30	31		

AUGUST 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1	2
3	4 PICKUP	5	6	7	8	9
10	11 PICKUP	12	13	14	15	16
17	18 PICKUP	19	20	21	22	23
24	25 PICKUP	26	27	28	29 PICKUP	30
31						

SEPTEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1 HOL	2 PICKUP	3	4	5	6
7	8 PICKUP	9	10	11	12	13
14	15 PICKUP	16	17	18	19	20
21	22 PICKUP	23	24	25	26	27
28	29 PICKUP	30				

OCTOBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3	4
5	6 PICKUP	7	8	9	10	11
12	13 HOL	14 PICKUP	15	16	17	18
19	20 PICKUP	21	22	23	24	25
26	27 PICKUP	28	29	30	31	

NOVEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3	4	5	6	7	8
9	10	11 HOL	12	13	14	15
16	17	18	19	20	21	22
23	24 PICKUP	25	26	27 HOL	28	29
30						

DECEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1	2	3	4	5	6
7	8	9	10	11	12	13
14	15	16	17	18	19	20
21	22	23	24	25 HOL	26	27
28	29	30	31 PICKUP			

State of Connecticut
Department of Environmental Protection

Garbage and Recyclable Removal Site Specific Requirements
Container Location, Size, Pickup Schedule and Special Requirements
Western District 2008

FACILITY: Thomaston Maintenance Garage
LOCATION: Route 6
PARK SUPERVISOR: Robert Papsin

FACILITY #: 312
TOWN: Thomaston
TELEPHONE: 860-283-9925

Bin Placement: All bins will be located as directed by the Park Supervisor or Designee one week prior to first pickup.

INSTALL DATE	REMOVAL DATE	SITE #	RECOMMENDED BIN SIZE	
			GARBAGE	RECYCLE
1/2/08	12/31/08	1	6 YD	2 YD CARDBOARD

EVERY FACILITY PICKUP INCLUDES REMOVAL OF GARBAGE/RECYCLABLES AT ALL SITES.

Number of Scheduled Facility Pickups: 27

JANUARY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1 HOL	2	3	4	5
6	7	8	9	10	11	12
13	14 PICKUP	15	16	17	18	19
20	21 HOL	22	23	24	25	26
27	28 PICKUP	29	30	31		

FEBRUARY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1	2
3	4	5	6	7	8	9
10	11 PICKUP	12	13	14	15	16
17	18 HOL	19	20	21	22	23
24	25 PICKUP	26	27	28	29	

MARCH 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3	4	5	6	7	8
9	10 PICKUP	11	12	13	14	15
16	17	18	19	20	21 HOL	22
23	24 PICKUP	25	26	27	28	29
30	31					

APRIL 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4	5
6	7 PICKUP	8	9	10	11	12
13	14	15	16	17	18	19
20	21 PICKUP	22	23	24	25	26
27	28	29	30			

Thomaston Maintenance Garage

MAY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1	2	3
4	5 PICKUP	6	7	8	9	10
11	12	13	14	15	16	17
18	19 PICKUP	20	21	22	23	24
25	26 HOL	27	28	29	30	31

JUNE 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2 PICKUP	3	4	5	6	7
8	9	10	11	12	13	14
15	16 PICKUP	17	18	19	20	21
22	23	24	25	26	27	28
29	30 PICKUP					

JULY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4 HOL	5
6	7	8	9	10	11	12
13	14 PICKUP	15	16	17	18	19
20	21	22	23	24	25	26
27	28 PICKUP	29	30	31		

AUGUST 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1	2
3	4 PICKUP	5	6	7	8	9
10	11	12	13	14	15	16
17	18 PICKUP	19	20	21	22	23
24	25	26	27	28	29	30
31						

SEPTEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1 HOL	2 PICKUP	3	4	5	6
7	8	9	10	11	12	13
14	15 PICKUP	16	17	18	19	20
21	22	23	24	25	26	27
28	29 PICKUP	30				

OCTOBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3	4
5	6 PICKUP	7	8	9	10	11
12	13 HOL	14	15	16	17	18
19	20 PICKUP	21	22	23	24	25
26	27	28	29	30	31	

NOVEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3 PICKUP	4	5	6	7	8
9	10	11 HOL	12	13	14	15
16	17 PICKUP	18	19	20	21	22
23	24	25	26	27 HOL	28	29
30						

DECEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1 PICKUP	2	3	4	5	6
7	8	9	10	11	12	13
14	15 PICKUP	16	17	18	19	20
21	22	23	24	25 HOL	26	27
28	29	30	31 PICKUP			

State of Connecticut
Department of Environmental Protection

Garbage and Recyclable Removal Site Specific Requirements
Container Location, Size, Pickup Schedule and Special Requirements
Western District 2008

FACILITY: Stratton Brook State Park
LOCATION: 194 Stratton Brook Road
PARK SUPERVISOR: Vincent Messino

FACILITY #: 411
TOWN: Simsbury
TELEPHONE: 860-242-1158

Bin Placement: All bins will be located as directed by the Park Supervisor or Designee one week prior to first pickup.

INSTALL DATE	REMOVAL DATE	SITE #	RECOMMENDED BIN SIZE	
			GARBAGE	RECYCLE
4/14/08	10/27/08	1	6 YD	2 YD

EVERY FACILITY PICKUP INCLUDES REMOVAL OF GARBAGE/RECYCLABLES AT ALL SITES.

Number of Scheduled Facility Pickups: 31
--

JANUARY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1 HOL	2	3	4	5
6	7	8	9	10	11	12
13	14	15	16	17	18	19
20	21 HOL	22	23	24	25	26
27	28	29	30	31		

FEBRUARY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1	2
3	4	5	6	7	8	9
10	11	12	13	14	15	16
17	18 HOL	19	20	21	22	23
24	25	26	27	28	29	

MARCH 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3	4	5	6	7	8
9	10	11	12	13	14	15
16	17	18	19	20	21 HOL	22
23	24	25	26	27	28	29
30	31					

APRIL 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4	5
6	7	8	9	10	11	12
13	14	15	16	17	18	19
20	21 PICKUP	22	23	24	25	26
27	28 PICKUP	29	30			

Stratton Brook State Park

MAY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1	2	3
4	5 PICKUP	6	7	8	9	10
11	12 PICKUP	13	14	15	16	17
18	19 PICKUP	20	21	22	23 PICKUP	24
25	26 HOL	27 PICKUP	28	29	30	31

JUNE 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2 PICKUP	3	4	5	6	7
8	9 PICKUP	10	11	12	13	14
15	16 PICKUP	17	18	19	20	21
22	23 PICKUP	24	25	26	27	28
29	30 PICKUP					

JULY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3 PICKUP	4 HOL	5 PICKUP
6	7 PICKUP	8	9	10	11	12
13	14 PICKUP	15	16	17	18	19
20	21 PICKUP	22	23	24	25	26
27	28 PICKUP	29	30	31		

AUGUST 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1	2
3	4 PICKUP	5	6	7	8	9
10	11 PICKUP	12	13	14	15	16
17	18 PICKUP	19	20	21	22	23
24	25 PICKUP	26	27	28	29 PICKUP	30
31						

SEPTEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1 HOL	2 PICKUP	3	4	5	6
7	8 PICKUP	9	10	11	12	13
14	15 PICKUP	16	17	18	19	20
21	22 PICKUP	23	24	25	26	27
28	29 PICKUP	30				

OCTOBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3	4
5	6 PICKUP	7	8	9	10	11
12	13 HOL	14 PICKUP	15	16	17	18
19	20	21	22	23	24	25
26	27 PICKUP	28	29	30	31	

NOVEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3	4	5	6	7	8
9	10	11 HOL	12	13	14	15
16	17	18	19	20	21	22
23	24	25	26	27 HOL	28	29
30						

DECEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1	2	3	4	5	6
7	8	9	10	11	12	13
14	15	16	17	18	19	20
21	22	23	24	25 HOL	26	27
28	29	30	31			

State of Connecticut
Department of Environmental Protection

Garbage and Recyclable Removal Site Specific Requirements
Container Location, Size, Pickup Schedule and Special Requirements
Western District 2008

FACILITY: Squantz Pond State Park
LOCATION: 178 Shortwoods Rd.
PARK SUPERVISOR: Chris Keenan

FACILITY #: 307
TOWN: New Fairfield
TELEPHONE: 203-797-4165

Bin Placement: All bins will be located as directed by the Park Supervisor or Designee one week prior to first pickup.

INSTALL DATE	REMOVAL DATE	SITE #	RECOMMENDED BIN SIZE	
			GARBAGE	RECYCLE
1/2/2008	12/31/2008	1	6 YD	2 YD
4/14/2008	10/27/2008	2	6 YD	2 YD
5/1/2008	10/27/2008	3	6 YD	2 YD
5/1/2008	10/27/2008	4	6 YD	2 YD
5/1/2008	10/27/2008	5	6 YD	
5/1/2008	9/29/08	6	6 YD	
5/1/2008	9/29/2008	7	6 YD	
5/1/2008	9/29/2008	8	6 YD	

EVERY FACILITY PICKUP INCLUDES REMOVAL OF GARBAGE/RECYCLABLES AT ALL SITES.

Number of Scheduled Facility Pickups: 55

JANUARY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1 HOL	2	3	4	5
6	7	8	9	10	11	12
13	14 PICKUP	15	16	17	18	19
20	21 HOL	22	23	24	25	26
27	28	29	30	31		

FEBRUARY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1	2
3	4	5	6	7	8	9
10	11 PICKUP	12	13	14	15	16
17	18 HOL	19	20	21	22	23
24	25	26	27	28	29	

MARCH 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3	4	5	6	7	8
9	10 PICKUP	11	12	13	14	15
16	17	18	19	20	21 HOL	22
23	24	25	26	27	28	29
30	31					

APRIL 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4	5
6	7	8	9	10	11	12
13	14 PICKUP	15	16	17	18	19
20	21 PICKUP	22	23	24	25	26
27	28 PICKUP	29	30			

Squantz Pond State Park

MAY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1	2	3
4	5 PICKUP	6	7	8	9	10
11	12 PICKUP	13	14	15	16	17
18	19 PICKUP	20	21	22	23 PICKUP	24
25	26 HOL	27 PICKUP	28	29	30	31

JUNE 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2 PICKUP	3	4	5	6	7
8	9 PICKUP	10	11	12	13	14
15	16 PICKUP	17	18	19	20	21
22	23 PICKUP	24	25	26	27	28
29	30 PICKUP					

JULY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2 PICKUP	3	4 HOL	5 PICKUP
6	7 PICKUP	8	9 PICKUP	10	11 PICKUP	12
13	14 PICKUP	15	16 PICKUP	17	18 PICKUP	19
20	21 PICKUP	22	23 PICKUP	24	25 PICKUP	26
27	28 PICKUP	29	30 PICKUP	31		

AUGUST 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1 PICKUP	2
3	4 PICKUP	5	6 PICKUP	7	8 PICKUP	9
10	11 PICKUP	12	13 PICKUP	14	15 PICKUP	16
17	18 PICKUP	19	20 PICKUP	21	22 PICKUP	23
24	25 PICKUP	26	27 PICKUP	28	29 PICKUP	30
31						

SEPTEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1 HOL	2 PICKUP	3	4	5	6
7	8 PICKUP	9	10	11	12	13
14	15 PICKUP	16	17	18	19	20
21	22 PICKUP	23	24	25	26	27
28	29 PICKUP	30				

OCTOBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3	4
5	6 PICKUP	7	8	9	10	11
12	13 HOL	14 PICKUP	15	16	17	18
19	20 PICKUP	21	22	23	24	25
26	27 PICKUP	28	29	30	31	

NOVEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3	4	5	6	7	8
9	10 PICKUP	11 HOL	12	13	14	15
16	17	18	19	20	21	22
23	24 PICKUP	25	26	27 HOL	28	29
30						

DECEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1	2	3	4	5	6
7	8 PICKUP	9	10	11	12	13
14	15	16	17	18	19	20
21	22	23	24	25 HOL	26	27
28	29	30	31 PICKUP			

State of Connecticut
Department of Environmental Protection

Garbage and Recyclable Removal Site Specific Requirements
Container Location, Size, Pickup Schedule and Special Requirements
Western District 2008

FACILITY: Southford Falls State Park
LOCATION: Route 188
PARK SUPERVISOR: Nathan Hale

FACILITY #: 200
TOWN: Southbury
TELEPHONE: 203-264-5169 or
203-938-2285

Bin Placement: All bins will be located as directed by the Park Supervisor or Designee one week prior to first pickup.

INSTALL DATE	REMOVAL DATE	SITE #	RECOMMENDED BIN SIZE	
			GARBAGE	RECYCLE
1/2/08	12/31/08	1	6 YD	2 YD

EVERY FACILITY PICKUP INCLUDES REMOVAL OF GARBAGE/RECYCLABLES AT ALL SITES.

Number of Scheduled Facility Pickups: 12
--

JANUARY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1 HOL	2	3	4	5
6	7	8	9	10	11	12
13	14	15	16	17	18	19
20	21 HOL	22 PICKUP	23	24	25	26
27	28	29	30	31		

FEBRUARY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1	2
3	4	5	6	7	8	9
10	11	12	13	14	15	16
17	18 HOL	19 PICKUP	20	21	22	23
24	25	26	27	28	29	

MARCH 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3	4	5	6	7	8
9	10	11	12	13	14	15
16	17 PICKUP	18	19	20	21 HOL	22
23	24	25	26	27	28	29
30	31					

APRIL 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4	5
6	7	8	9	10	11	12
13	14 PICKUP	15	16	17	18	19
20	21	22	23	24	25	26
27	28	29	30			

Southford Falls State Park

MAY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1	2	3
4	5	6	7	8	9	10
11	12	13	14	15	16	17
18	19 PICKUP	20	21	22	23	24
25	26 HOL	27	28	29	30	31

JUNE 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2	3	4	5	6	7
8	9	10	11	12	13	14
15	16 PICKUP	17	18	19	20	21
22	23	24	25	26	27	28
29	30					

JULY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4 HOL	5
6	7	8	9	10	11	12
13	14 PICKUP	15	16	17	18	19
20	21	22	23	24	25	26
27	28	29	30	31		

AUGUST 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1	2
3	4	5	6	7	8	9
10	11 PICKUP	12	13	14	15	16
17	18	19	20	21	22	23
24	25	26	27	28	29	30
31						

SEPTEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1 HOL	2	3	4	5	6
7	8	9	10	11	12	13
14	15	16	17	18	19	20
21	22 PICKUP	23	24	25	26	27
28	29	30				

OCTOBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3	4
5	6	7	8	9	10	11
12	13 HOL	14	15	16	17	18
19	20 PICKUP	21	22	23	24	25
26	27	28	29	30	31	

NOVEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3	4	5	6	7	8
9	10	11 HOL	12	13	14	15
16	17 PICKUP	18	19	20	21	22
23	24	25	26	27 HOL	28	29
30						

DECEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1	2	3	4	5	6
7	8	9	10	11	12	13
14	15	16	17	18	19	20
21	22	23	24	25 HOL	26	27
28	29	30	31 PICKUP			

State of Connecticut
Department of Environmental Protection

Garbage and Recyclable Removal Site Specific Requirements
Container Location, Size, Pickup Schedule and Special Requirements
Western District 2008

FACILITY: Sleeping Giant State Park
LOCATION: 200 Mount Carmel Ave.
PARK SUPERVISOR: Lori Lindquist

FACILITY #: 547
TOWN: Hamden
TELEPHONE: 203-789-7498

Bin Placement: All bins will be located as directed by the Park Supervisor or Designee one week prior to first pickup.

INSTALL DATE	REMOVAL DATE	SITE #	RECOMMENDED BIN SIZE	
			GARBAGE	RECYCLE
1/2/08	12/31/08	1	6 YD	2 YD
4/14/08	10/27/08	2	6 YD	2 YD

EVERY FACILITY PICKUP INCLUDES REMOVAL OF GARBAGE/RECYCLABLES AT ALL SITES.

Number of Scheduled Facility Pickups: 43
--

JANUARY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1 HOL	2	3	4	5
6	7 PICKUP	8	9	10	11	12
13	14	15	16	17	18	19
20	21 HOL	22	23	24	25	26
27	28 PICKUP	29	30	31		

FEBRUARY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1	2
3	4	5	6	7	8	9
10	11 PICKUP	12	13	14	15	16
17	18 HOL	19	20	21	22	23
24	25 PICKUP	26	27	28	29	

MARCH 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3	4	5	6	7	8
9	10 PICKUP	11	12	13	14	15
16	17	18	19	20	21 HOL	22
23	24 PICKUP	25	26	27	28	29
30	31					

APRIL 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4	5
6	7 PICKUP	8	9	10	11	12
13	14	15	16	17	18	19
20	21 PICKUP	22	23	24	25	26
27	28 PICKUP	29	30			

Sleeping Giant State Park

MAY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1	2	3
4	5 PICKUP	6	7	8	9	10
11	12 PICKUP	13	14	15	16	17
18	19 PICKUP	20	21	22	23 PICKUP	24
25	26 HOL	27 PICKUP	28	29	30	31

JUNE 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2 PICKUP	3	4	5	6	7
8	9 PICKUP	10	11	12	13	14
15	16 PICKUP	17	18	19	20	21
22	23 PICKUP	24	25	26	27	28
29	30 PICKUP					

JULY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3 PICKUP	4 HOL	5
6	7 PICKUP	8	9	10	11	12
13	14 PICKUP	15	16	17	18	19
20	21 PICKUP	22	23	24	25	26
27	28 PICKUP	29	30	31		

AUGUST 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1	2
3	4 PICKUP	5	6	7	8	9
10	11 PICKUP	12	13	14	15	16
17	18 PICKUP	19	20	21	22	23
24	25 PICKUP	26	27	28	29 PICKUP	30
31						

SEPTEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1 HOL	2 PICKUP	3	4	5	6
7	8 PICKUP	9	10	11	12	13
14	15 PICKUP	16	17	18	19	20
21	22 PICKUP	23	24	25	26	27
28	29 PICKUP	30				

OCTOBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3	4
5	6 PICKUP	7	8	9	10	11
12	13 HOL	14 PICKUP	15	16	17	18
19	20 PICKUP	21	22	23	24	25
26	27 PICKUP	28	29	30	31	

NOVEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3 PICKUP	4	5	6	7	8
9	10	11 HOL	12	13	14	15
16	17 PICKUP	18	19	20	21	22
23	24	25	26	27 HOL	28	29
30						

DECEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1 PICKUP	2	3	4	5	6
7	8	9	10	11	12	13
14	15 PICKUP	16	17	18	19	20
21	22	23	24	25 HOL	26	27
28	29	30	31 PICKUP			

State of Connecticut
Department of Environmental Protection

Garbage and Recyclable Removal Site Specific Requirements
Container Location, Size, Pickup Schedule and Special Requirements
Western District 2008

FACILITY: Silver Sands State Park
LOCATION: Silver Sands Parkway
PARK SUPERVISOR: Joe Maler

FACILITY #: 250
TOWN: Milford
TELEPHONE: 203-735-4311

Bin Placement: All bins will be located as directed by the Park Supervisor or Designee one week prior to first pickup.

INSTALL DATE	REMOVAL DATE	SITE #	RECOMMENDED BIN SIZE	
			GARBAGE	RECYCLE
4/18/2008	9/22/2008	1	4 YD	2 YD

EVERY FACILITY PICKUP INCLUDES REMOVAL OF GARBAGE/RECYCLABLES AT ALL SITES.

Number of Scheduled Facility Pickups: 32

JANUARY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1 HOL	2	3	4	5
6	7	8	9	10	11	12
13	14	15	16	17	18	19
20	21 HOL	22	23	24	25	26
27	28	29	30	31		

FEBRUARY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1	2
3	4	5	6	7	8	9
10	11	12	13	14	15	16
17	18 HOL	19	20	21	22	23
24	25	26	27	28	29	

MARCH 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3	4	5	6	7	8
9	10	11	12	13	14	15
16	17	18	19	20	21 HOL	22
23	24	25	26	27	28	29
30	31					

APRIL 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4	5
6	7	8	9	10	11	12
13	14	15	16	17	18	19
20	21	22	23	24	25	26
27	28 PICKUP	29	30			

Silver Sands State Park

MAY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1	2	3
4	5 PICKUP	6	7	8	9	10
11	12 PICKUP	13	14	15	16	17
18	19 PICKUP	20	21	22	23 PICKUP	24
25	26 HOL	27 PICKUP	28	29	30	31

JUNE 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2 PICKUP	3	4	5	6	7
8	9 PICKUP	10	11	12	13	14
15	16 PICKUP	17	18	19	20	21
22	23 PICKUP	24	25	26	27	28
29	30 PICKUP					

JULY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3 PICKUP	4 HOL	5
6	7 PICKUP	8	9	10	11 PICKUP	12
13	14 PICKUP	15	16	17	18 PICKUP	19
20	21 PICKUP	22	23	24	25 PICKUP	26
27	28 PICKUP	29	30	31		

AUGUST 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1 PICKUP	2
3	4 PICKUP	5	6	7	8 PICKUP	9
10	11 PICKUP	12	13	14	15 PICKUP	16
17	18 PICKUP	19	20	21	22 PICKUP	23
24	25 PICKUP	26	27	28	29 PICKUP	30
31						

SEPTEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1 HOL	2 PICKUP	3	4	5	6
7	8 PICKUP	9	10	11	12	13
14	15 PICKUP	16	17	18	19	20
21	22 PICKUP	23	24	25	26	27
28	29	30				

OCTOBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3	4
5	6	7	8	9	10	11
12	13 HOL	14	15	16	17	18
19	20	21	22	23	24	25
26	27	28	29	30	31	

NOVEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3	4	5	6	7	8
9	10	11 HOL	12	13	14	15
16	17	18	19	20	21	22
23	24	25	26	27 HOL	28	29
30						

DECEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1	2	3	4	5	6
7	8	9	10	11	12	13
14	15	16	17	18	19	20
21	22	23	24	25 HOL	26	27
28	29	30	31			

State of Connecticut
Department of Environmental Protection

Garbage and Recyclable Removal Site Specific Requirements
Container Location, Size, Pickup Schedule and Special Requirements
Western District 2008

FACILITY: Sherwood Island State Park
LOCATION: Sherwood Island Connector
PARK SUPERVISOR: Bill Mattioli

FACILITY #: 513
TOWN: Westport
TELEPHONE: 203-226-6983

Bin Placement: All bins will be located as directed by the Park Supervisor or Designee one week prior to first pickup.

INSTALL DATE	REMOVAL DATE	SITE #	RECOMMENDED BIN SIZE	
			GARBAGE	RECYCLE
1/2/08	12/31/08	1	8 YD	2 YD
1/2/08	12/31/08	2	8 YD	2 YD
1/2/08	12/31/08	3	6 YD	2 YD
4/1/08	10/18/08	4	6 YD	2 YD
4/1/08	10/18/08	5	6 YD	2 YD
4/1/08	10/18/08	6	6 YD	2 YD
5/19/08	9/22/08	7	6 YD	2 YD
5/19/08	9/22/08	8	6 YD	2 YD
5/19/08	9/22/08	9	6 YD	2 YD
5/19/08	9/22/08	10	6 YD	2 YD
5/19/08	9/22/08	11	6 YD	2 YD
5/19/08	9/22/08	12	6 YD	2 YD
5/19/08	9/22/08	13	6 YD	2 YD
5/19/08	9/22/08	14	6 YD	2 YD
5/19/08	9/22/08	15	6 YD	2 YD
5/19/08	9/22/08	16	6 YD	2 YD

EVERY FACILITY PICKUP INCLUDES REMOVAL OF GARBAGE/RECYCLABLES AT ALL SITES.

Number of Scheduled Facility Pickups: 71
--

JANUARY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1 HOL	2	3	4	5
6	7 PICKUP	8	9	10	11	12
13	14 PICKUP	15	16	17	18	19
20	21 HOL	22 PICKUP	23	24	25	26
27	28 PICKUP	29	30	31		

FEBRUARY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1	2
3	4 PICKUP	5	6	7	8	9
10	11 PICKUP	12	13	14	15	16
17	18 HOL	19 PICKUP	20	21	22	23
24	25 PICKUP	26	27	28	29	

MARCH 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3 PICKUP	4	5	6	7	8
9	10 PICKUP	11	12	13	14	15
16	17 PICKUP	18	19	20	21 HOL	22
23	24 PICKUP	25	26	27	28	29
30	31 PICKUP					

APRIL 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4	5
6	7 PICKUP	8	9	10	11	12
13	14 PICKUP	15	16	17	18	19
20	21 PICKUP	22	23	24	25	26
27	28 PICKUP	29	30			

Sherwood Island State Park

MAY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1	2 PICKUP	3
4	5 PICKUP	6	7	8	9 PICKUP	10
11	12 PICKUP	13	14	15	16 PICKUP	17
18	19 PICKUP	20	21	22	23 PICKUP	24
25	26 HOL	27 PICKUP	28	29	30 PICKUP	31

JUNE 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2 PICKUP	3	4	5	6 PICKUP	7
8	9 PICKUP	10	11	12	13 PICKUP	14
15	16 PICKUP	17	18	19	20 PICKUP	21
22	23 PICKUP	24	25	26	27 PICKUP	28
29	30 PICKUP					

JULY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3 PICKUP	4 HOL	5 PICKUP
6	7 PICKUP	8	9	10	11 PICKUP	12
13	14 PICKUP	15	16	17	18 PICKUP	19
20	21 PICKUP	22	23	24	25 PICKUP	26
27	28 PICKUP	29	30	31		

AUGUST 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1 PICKUP	2
3	4 PICKUP	5	6	7	8 PICKUP	9
10	11 PICKUP	12	13	14	15 PICKUP	16
17	18 PICKUP	19	20	21	22 PICKUP	23
24	25 PICKUP	26	27	28	29 PICKUP	30
31						

SEPTEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1 HOL	2 PICKUP	3	4	5	6
7	8 PICKUP	9	10	11	12	13
14	15 PICKUP	16	17	18	19	20
21	22 PICKUP	23	24	25	26	27
28	29 PICKUP	30				

OCTOBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3	4
5	6 PICKUP	7	8	9	10	11
12	13 HOL	14 PICKUP	15	16	17	18
19	20 PICKUP	21	22	23	24	25
26	27 PICKUP	28	29	30	31	

NOVEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3 PICKUP	4	5	6	7	8
9	10 PICKUP	11 HOL	12	13	14	15
16	17 PICKUP	18	19	20	21	22
23	24 PICKUP	25	26	27 HOL	28	29
30						

DECEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1 PICKUP	2	3	4	5	6
7	8 PICKUP	9	10	11	12	13
14	15 PICKUP	16	17	18	19	20
21	22 PICKUP	23	24	25 HOL	26	27
28	29	30	31 PICKUP			

State of Connecticut
Department of Environmental Protection

Garbage and Recyclable Removal Site Specific Requirements
Container Location, Size, Pickup Schedule and Special Requirements
Western District 2008

FACILITY: Sessions Woods WMA
LOCATION: Route 169
PARK SUPERVISOR: James Warner

FACILITY #: 171
TOWN: Burlington
TELEPHONE: 860-675-8130

Bin Placement: All bins will be located as directed by the Park Supervisor or Designee one week prior to first pickup.

INSTALL DATE	REMOVAL DATE	SITE #	RECOMMENDED BIN SIZE	
			GARBAGE	RECYCLE
1/2/2008	12/31/2008	1	6 YD	
1/2/2008	12/31/2008	2	4 YD	Cardboard
1/2/2008	12/31/2008	3	2 YD	White Paper
1/2/2008	12/31/2008	4	2 YD	Plastic & Cans

EVERY FACILITY PICKUP INCLUDES REMOVAL OF GARBAGE/RECYCLABLES AT ALL SITES.

Number of Scheduled Facility Pickups: 26
--

JANUARY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1 HOL	2	3	4	5
6	7	8	9	10	11	12
13	14	15	16	17 PICKUP	18	19
20	21 HOL	22	23	24	25	26
27	28	29	30	31 PICKUP		

FEBRUARY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1	2
3	4	5	6	7	8	9
10	11	12	13	14 PICKUP	15	16
17	18 HOL	19	20	21	22	23
24	25	26	27	28 PICKUP	29	

MARCH 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3	4	5	6	7	8
9	10	11	12	13 PICKUP	14	15
16	17	18	19	20	21 HOL	22
23	24	25	26	27 PICKUP	28	29
30	31					

APRIL 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4	5
6	7	8	9	10 PICKUP	11	12
13	14	15	16	17	18	19
20	21	22	23	24 PICKUP	25	26
27	28	29	30			

Sessions Woods WMA

MAY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1	2	3
4	5	6	7	8 PICKUP	9	10
11	12	13	14	15	16	17
18	19	20	21	22 PICKUP	23	24
25	26 HOL	27	28	29	30	31

JUNE 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2	3	4	5 PICKUP	6	7
8	9	10	11	12	13	14
15	16	17	18	19 PICKUP	20	21
22	23	24	25	26	27	28
29	30					

JULY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3 PICKUP	4 HOL	5
6	7	8	9	10	11	12
13	14	15	16	17 PICKUP	18	19
20	21	22	23	24	25	26
27	28	29	30	31 PICKUP		

AUGUST 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1	2
3	4	5	6	7	8	9
10	11	12	13	14 PICKUP	15	16
17	18	19	20	21	22	23
24	25	26	27	28 PICKUP	29	30
31						

SEPTEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1 HOL	2	3	4	5	6
7	8	9	10	11 PICKUP	12	13
14	15	16	17	18	19	20
21	22	23	24	25 PICKUP	26	27
28	29	30				

OCTOBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3	4
5	6	7	8	9 PICKUP	10	11
12	13 HOL	14	15	16	17	18
19	20	21	22	23 PICKUP	24	25
26	27	28	29	30	31	

NOVEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3	4	5	6 PICKUP	7	8
9	10	11 HOL	12	13	14	15
16	17	18	19	20 PICKUP	21	22
23	24	25	26	27 HOL	28	29
30						

DECEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1	2	3	4 PICKUP	5	6
7	8	9	10	11	12	13
14	15	16	17	18 PICKUP	19	20
21	22	23	24	25 HOL	26	27
28	29	30	31 PICKUP			

State of Connecticut
Department of Environmental Protection

Garbage and Recyclable Removal Site Specific Requirements
Container Location, Size, Pickup Schedule and Special Requirements
Western District 2008

FACILITY: Putnam Memorial State Park
LOCATION: Routes 58-107
PARK SUPERVISOR: Nathan Hale

FACILITY #: 178
TOWN: West Redding
TELEPHONE: 203-938-2285 203-938-3641

Bin Placement: All bins will be located as directed by the Park Supervisor or Designee one week prior to first pickup.

INSTALL DATE	REMOVAL DATE	SITE #	RECOMMENDED BIN SIZE	
			GARBAGE	RECYCLE
1/2/08	12/31/08	1	6 YD	
4/14/08	10/14/08	2	4 YD	2 YD

EVERY FACILITY PICKUP INCLUDES REMOVAL OF GARBAGE/RECYCLABLES AT ALL SITES.

Number of Scheduled Facility Pickups: 33
--

JANUARY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1 HOL	2	3	4	5
6	7	8	9	10	11	12
13	14	15	16	17	18	19
20	21 HOL	22 PICKUP	23	24	25	26
27	28	29	30	31		

FEBRUARY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1	2
3	4	5	6	7	8	9
10	11	12	13	14	15	16
17	18 HOL	19 PICKUP	20	21	22	23
24	25	26	27	28	29	

MARCH 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3	4	5	6	7	8
9	10	11	12	13	14	15
16	17 PICKUP	18	19	20	21 HOL	22
23	24	25	26	27	28	29
30	31					

APRIL 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4	5
6	7	8	9	10	11	12
13	14	15	16	17	18	19
20	21 PICKUP	22	23	24	25	26
27	28 PICKUP	29	30			

Putnam Memorial State Park

MAY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1	2	3
4	5 PICKUP	6	7	8	9	10
11	12 PICKUP	13	14	15	16	17
18	19 PICKUP	20	21	22	23	24
25	26 HOL	27 PICKUP	28	29	30	31

JUNE 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2 PICKUP	3	4	5	6	7
8	9 PICKUP	10	11	12	13	14
15	16 PICKUP	17	18	19	20	21
22	23 PICKUP	24	25	26	27	28
29	30 PICKUP					

JULY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3 PICKUP	4 HOL	5
6	7 PICKUP	8	9	10	11	12
13	14 PICKUP	15	16	17	18	19
20	21 PICKUP	22	23	24	25	26
27	28 PICKUP	29	30	31		

AUGUST 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1	2
3	4 PICKUP	5	6	7	8	9
10	11 PICKUP	12	13	14	15	16
17	18 PICKUP	19	20	21	22	23
24	25 PICKUP	26	27	28	29 PICKUP	30
31						

SEPTEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1 HOL	2 PICKUP	3	4	5	6
7	8 PICKUP	9	10	11	12	13
14	15 PICKUP	16	17	18	19	20
21	22 PICKUP	23	24	25	26	27
28	29 PICKUP	30				

OCTOBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3	4
5	6 PICKUP	7	8	9	10	11
12	13 HOL	14 PICKUP	15	16	17	18
19	20	21	22	23	24	25
26	27	28	29	30	31	

NOVEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3	4	5	6	7	8
9	10 PICKUP	11 HOL	12	13	14	15
16	17	18	19	20	21	22
23	24	25	26	27 HOL	28	29
30						

DECEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1	2	3	4	5	6
7	8	9	10	11	12	13
14	15	16	17	18	19	20
21	22	23	24	25 HOL	26	27
28	29	30	31 PICKUP			

State of Connecticut
Department of Environmental Protection

Garbage and Recyclable Removal Site Specific Requirements
Container Location, Size, Pickup Schedule and Special Requirements
Western District 2008

FACILITY: Peoples State Forest
LOCATION: East River Road
PARK SUPERVISOR: _____

FACILITY #: 293
TOWN: Pleasant Valley
TELEPHONE: 860-379-2469

Bin Placement: All bins will be located as directed by the Park Supervisor or Designee one week prior to first pickup.

INSTALL DATE	REMOVAL DATE	SITE #	RECOMMENDED BIN SIZE	
			GARBAGE	RECYCLE
1/2/2008	12/31/2008	1	4 YD	
4/14/2008	10/27/2008	2	6 YD	2 YD
4/14/2008	10/27/2008	3	4 YD	2 YD

EVERY FACILITY PICKUP INCLUDES REMOVAL OF GARBAGE/RECYCLABLES AT ALL SITES.

Number of Scheduled Facility Pickups: 36
--

JANUARY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1 HOL	2	3	4	5
6	7	8	9	10	11	12
13	14	15	16	17	18	19
20	21 HOL	22 PICKUP	23	24	25	26
27	28	29	30	31		

FEBRUARY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1	2
3	4	5	6	7	8	9
10	11	12	13	14	15	16
17	18 HOL	19 PICKUP	20	21	22	23
24	25	26	27	28	29	

MARCH 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3	4	5	6	7	8
9	10 PICKUP	11	12	13	14	15
16	17	18	19	20	21 HOL	22
23	24	25	26	27	28	29
30	31 PICKUP					

APRIL 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4	5
6	7	8	9	10	11	12
13	14	15	16	17	18	19
20	21 PICKUP	22	23	24	25	26
27	28 PICKUP	29	30			

Peoples State Forest

MAY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1	2	3
4	5 PICKUP	6	7	8	9	10
11	12 PICKUP	13	14	15	16	17
18	19 PICKUP	20	21	22	23 PICKUP	24
25	26 HOL	27 PICKUP	28	29	30	31

JUNE 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2 PICKUP	3	4	5	6	7
8	9 PICKUP	10	11	12	13	14
15	16 PICKUP	17	18	19	20	21
22	23 PICKUP	24	25	26	27	28
29	30 PICKUP					

JULY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3 PICKUP	4 HOL	5
6	7 PICKUP	8	9	10	11	12
13	14 PICKUP	15	16	17	18	19
20	21 PICKUP	22	23	24	25	26
27	28 PICKUP	29	30	31		

AUGUST 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1	2
3	4 PICKUP	5	6	7	8	9
10	11 PICKUP	12	13	14	15	16
17	18 PICKUP	19	20	21	22	23
24	25 PICKUP	26	27	28	29	30
31						

SEPTEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1 HOL	2 PICKUP	3	4	5	6
7	8 PICKUP	9	10	11	12	13
14	15 PICKUP	16	17	18	19	20
21	22 PICKUP	23	24	25	26	27
28	29 PICKUP	30				

OCTOBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3	4
5	6	7	8	9	10	11
12	13 HOL	14 PICKUP	15	16	17	18
19	20	21	22	23	24	25
26	27 PICKUP	28	29	30	31	

NOVEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3	4	5	6	7	8
9	10 PICKUP	11 HOL	12	13	14	15
16	17	18	19	20	21	22
23	24 PICKUP	25	26	27 HOL	28	29
30						

DECEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1	2	3	4	5	6
7	8 PICKUP	9	10	11	12	13
14	15	16	17	18	19	20
21	22	23	24	25 HOL	26	27
28	29	30	31 PICKUP			

State of Connecticut
Department of Environmental Protection

Garbage and Recyclable Removal Site Specific Requirements
Container Location, Size, Pickup Schedule and Special Requirements
Western District 2008

FACILITY: Penwood State Park
LOCATION: Gun Mill Road
PARK SUPERVISOR: Vincent Messino

FACILITY #: 185
TOWN: Bloomfield
TELEPHONE: 860-242-1158

Bin Placement: All bins will be located as directed by the Park Supervisor or Designee one week prior to first pickup.

INSTALL DATE	REMOVAL DATE	SITE #	RECOMMENDED BIN SIZE	
			GARBAGE	RECYCLE
1/2/08	12/31/08	1	6 YD	2 YD

EVERY FACILITY PICKUP INCLUDES REMOVAL OF GARBAGE/RECYCLABLES AT ALL SITES.

Number of Scheduled Facility Pickups: 19
--

JANUARY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1 HOL	2	3	4	5
6	7	8	9	10	11	12
13	14	15	16	17	18	19
20	21 HOL	22	23	24	25	26
27	28 PICKUP	29	30	31		

FEBRUARY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1	2
3	4	5	6	7	8	9
10	11	12	13	14	15	16
17	18 HOL	19	20	21	22	23
24	25 PICKUP	26	27	28	29	

MARCH 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3	4	5	6	7	8
9	10	11	12	13	14	15
16	17 PICKUP	18	19	20	21 HOL	22
23	24	25	26	27	28	29
30	31					

APRIL 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4	5
6	7	8	9	10	11	12
13	14	15	16	17	18	19
20	21 PICKUP	22	23	24	25	26
27	28 PICKUP	29	30			

Penwood State Park

MAY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1	2	3
4	5 PICKUP	6	7	8	9	10
11	12	13	14	15	16	17
18	19 PICKUP	20	21	22	23	24
25	26 HOL	27	28	29	30	31

JUNE 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2	3	4	5	6	7
8	9 PICKUP	10	11	12	13	14
15	16	17	18	19	20	21
22	23 PICKUP	24	25	26	27	28
29	30					

JULY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4 HOL	5
6	7 PICKUP	8	9	10	11	12
13	14	15	16	17	18	19
20	21 PICKUP	22	23	24	25	26
27	28	29	30	31		

AUGUST 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1	2
3	4 PICKUP	5	6	7	8	9
10	11	12	13	14	15	16
17	18 PICKUP	19	20	21	22	23
24	25	26	27	28	29	30
31						

SEPTEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1 HOL	2	3	4	5	6
7	8 PICKUP	9	10	11	12	13
14	15	16	17	18	19	20
21	22 PICKUP	23	24	25	26	27
28	29	30				

OCTOBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3	4
5	6 PICKUP	7	8	9	10	11
12	13 HOL	14	15	16	17	18
19	20 PICKUP	21	22	23	24	25
26	27	28	29	30	31	

NOVEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3	4	5	6	7	8
9	10	11 HOL	12	13	14	15
16	17 PICKUP	18	19	20	21	22
23	24	25	26	27 HOL	28	29
30						

DECEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1	2	3	4	5	6
7	8	9	10	11	12	13
14	15	16	17	18	19	20
21	22	23	24	25 HOL	26	27
28	29	30	31 PICKUP			

State of Connecticut
Department of Environmental Protection

Garbage and Recyclable Removal Site Specific Requirements
Container Location, Size, Pickup Schedule and Special Requirements
Western District 2008

FACILITY: Osbornedale State Park
LOCATION: Chatfield Street
PARK SUPERVISOR: Joe Maler

FACILITY #: 555
TOWN: Derby
TELEPHONE: 203-735-4311

Bin Placement: All bins will be located as directed by the Park Supervisor or Designee one week prior to first pickup.

INSTALL DATE	REMOVAL DATE	SITE #	RECOMMENDED BIN SIZE	
			GARBAGE	RECYCLE
1/2/2008	12/31/2008	1	3 YD	2 YD
4/1/2008	9/29/2008	2	3 YD	2 YD

EVERY FACILITY PICKUP INCLUDES REMOVAL OF GARBAGE/RECYCLABLES AT ALL SITES.

Number of Scheduled Facility Pickups: 47
--

JANUARY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1 HOL	2	3	4	5
6	7	8	9	10	11	12
13	14	15	16	17	18	19
20	21 HOL	22 PICKUP	23	24	25	26
27	28	29	30	31		

FEBRUARY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1	2
3	4 PICKUP	5	6	7	8	9
10	11	12	13	14	15	16
17	18 HOL	19 PICKUP	20	21	22	23
24	25	26	27	28	29	

MARCH 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3	4	5	6	7	8
9	10 PICKUP	11	12	13	14	15
16	17	18	19	20	21 HOL	22
23	24	25	26	27	28	29
30	31 PICKUP					

APRIL 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4	5
6	7 PICKUP	8	9	10	11	12
13	14 PICKUP	15	16	17	18	19
20	21 PICKUP	22	23	24	25	26
27	28 PICKUP	29	30			

Osbornedale State Park

MAY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1	2	3
4	5 PICKUP	6	7	8	9	10
11	12 PICKUP	13	14	15	16	17
18	19 PICKUP	20	21	22	23 PICKUP	24
25	26 HOL	27 PICKUP	28	29	30	31

JUNE 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2 PICKUP	3	4	5	6	7
8	9 PICKUP	10	11	12	13	14
15	16 PICKUP	17	18	19	20	21
22	23 PICKUP	24	25	26	27 PICKUP	28
29	30 PICKUP					

JULY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3 PICKUP	4 HOL	5 PICKUP
6	7 PICKUP	8	9	10	11 PICKUP	12
13	14 PICKUP	15	16	17	18 PICKUP	19
20	21 PICKUP	22	23	24	25 PICKUP	26
27	28 PICKUP	29	30	31		

AUGUST 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1 PICKUP	2
3	4 PICKUP	5	6	7	8 PICKUP	9
10	11 PICKUP	12	13	14	15	16
17	18 PICKUP	19	20	21	22	23
24	25 PICKUP	26	27	28	29 PICKUP	30
31						

SEPTEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1 HOL	2 PICKUP	3	4	5	6
7	8 PICKUP	9	10	11	12	13
14	15 PICKUP	16	17	18	19	20
21	22 PICKUP	23	24	25	26	27
28	29 PICKUP	30				

OCTOBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3	4
5	6	7	8	9	10	11
12	13 HOL	14 PICKUP	15	16	17	18
19	20	21	22	23	24	25
26	27 PICKUP	28	29	30	31	

NOVEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3	4	5	6	7	8
9	10 PICKUP	11 HOL	12	13	14	15
16	17	18	19	20	21	22
23	24 PICKUP	25	26	27 HOL	28	29
30						

DECEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1	2	3	4	5	6
7	8 PICKUP	9	10	11	12	13
14	15	16	17	18	19	20
21	22	23	24	25 HOL	26	27
28	29	30	31 PICKUP			

State of Connecticut
Department of Environmental Protection

Garbage and Recyclable Removal Site Specific Requirements
Container Location, Size, Pickup Schedule and Special Requirements
Western District 2008

FACILITY: Mt. Tom State Park
LOCATION: Route 202
PARK SUPERVISOR: George O'Brien

FACILITY #: 240
TOWN: Bantam
TELEPHONE: 860-868-2592

Bin Placement: All bins will be located as directed by the Park Supervisor or Designee one week prior to first pickup.

INSTALL DATE	REMOVAL DATE	SITE #	RECOMMENDED BIN SIZE	
			GARBAGE	RECYCLE
4/14/2008	9/15/2008	1	4 YD	2 YD
5/1/2008	9/15/2008	2	4 YD	2 YD
5/1/2008	9/15/2008	3	4 YD	

EVERY FACILITY PICKUP INCLUDES REMOVAL OF GARBAGE/RECYCLABLES AT ALL SITES.

Number of Scheduled Facility Pickups: 25
--

JANUARY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1 HOL	2	3	4	5
6	7	8	9	10	11	12
13	14	15	16	17	18	19
20	21 HOL	22	23	24	25	26
27	28	29	30	31		

FEBRUARY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1	2
3	4	5	6	7	8	9
10	11	12	13	14	15	16
17	18 HOL	19	20	21	22	23
24	25	26	27	28	29	

MARCH 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3	4	5	6	7	8
9	10	11	12	13	14	15
16	17	18	19	20	21 HOL	22
23	24	25	26	27	28	29
30	31					

APRIL 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4	5
6	7	8	9	10	11	12
13	14	15	16	17	18	19
20	21 PICKUP	22	23	24	25	26
27	28 PICKUP	29	30			

Mt. Tom State Park

MAY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1	2	3
4	5 PICKUP	6	7	8	9	10
11	12 PICKUP	13	14	15	16	17
18	19 PICKUP	20	21	22	23 PICKUP	24
25	26 HOL	27 PICKUP	28	29	30	31

JUNE 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2 PICKUP	3	4	5	6	7
8	9 PICKUP	10	11	12	13	14
15	16 PICKUP	17	18	19	20	21
22	23 PICKUP	24	25	26	27	28
29	30 PICKUP					

JULY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3 PICKUP	4 HOL	5
6	7 PICKUP	8	9	10	11	12
13	14 PICKUP	15	16	17	18	19
20	21 PICKUP	22	23	24	25	26
27	28 PICKUP	29	30	31		

AUGUST 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1	2
3	4 PICKUP	5	6	7	8	9
10	11 PICKUP	12	13	14	15	16
17	18 PICKUP	19	20	21	22	23
24	25 PICKUP	26	27	28	29 PICKUP	30
31						

SEPTEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1 HOL	2 PICKUP	3	4	5	6
7	8 PICKUP	9	10	11	12	13
14	15 PICKUP	16	17	18	19	20
21	22	23	24	25	26	27
28	29	30				

OCTOBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3	4
5	6	7	8	9	10	11
12	13 HOL	14	15	16	17	18
19	20	21	22	23	24	25
26	27	28	29	30	31	

NOVEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3	4	5	6	7	8
9	10	11 HOL	12	13	14	15
16	17	18	19	20	21	22
23	24	25	26	27 HOL	28	29
30						

DECEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1	2	3	4	5	6
7	8	9	10	11	12	13
14	15	16	17	18	19	20
21	22	23	24	25 HOL	26	27
28	29	30	31			

State of Connecticut
Department of Environmental Protection

Garbage and Recyclable Removal Site Specific Requirements
Container Location, Size, Pickup Schedule and Special Requirements
Western District 2008

FACILITY: Mohawk State Forest
LOCATION: Allyn Road
PARK SUPERVISOR: Michael Gunderson

FACILITY #: 429
TOWN: Cornwall
TELEPHONE: 860-567-5694

Bin Placement: All bins will be located as directed by the Park Supervisor or Designee one week prior to first pickup.

INSTALL DATE	REMOVAL DATE	SITE #	RECOMMENDED BIN SIZE	
			GARBAGE	RECYCLE
1/2/2008	12/31/2008	1	8	YD

EVERY FACILITY PICKUP INCLUDES REMOVAL OF GARBAGE/RECYCLABLES AT ALL SITES.

Number of Scheduled Facility Pickups: 18

JANUARY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1 HOL	2	3	4	5
6	7	8	9	10	11	12
13	14 PICKUP	15	16	17	18	19
20	21 HOL	22	23	24	25	26
27	28	29	30	31		

FEBRUARY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1	2
3	4	5	6	7	8	9
10	11 PICKUP	12	13	14	15	16
17	18 HOL	19	20	21	22	23
24	25	26	27	28	29	

MARCH 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3	4	5	6	7	8
9	10 PICKUP	11	12	13	14	15
16	17	18	19	20	21 HOL	22
23	24	25	26	27	28	29
30	31					

APRIL 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4	5
6	7	8	9	10	11	12
13	14 PICKUP	15	16	17	18	19
20	21	22	23	24	25	26
27	28	29	30			

Mohawk State Forest

MAY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1	2	3
4	5 PICKUP	6	7	8	9	10
11	12	13	14	15	16	17
18	19 PICKUP	20	21	22	23	24
25	26 HOL	27	28	29	30	31

JUNE 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2 PICKUP	3	4	5	6	7
8	9	10	11	12	13	14
15	16 PICKUP	17	18	19	20	21
22	23	24	25	26	27	28
29	30					

JULY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4 HOL	5
6	7 PICKUP	8	9	10	11	12
13	14	15	16	17	18	19
20	21 PICKUP	22	23	24	25	26
27	28	29	30	31		

AUGUST 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1	2
3	4 PICKUP	5	6	7	8	9
10	11	12	13	14	15	16
17	18 PICKUP	19	20	21	22	23
24	25	26	27	28	29	30
31						

SEPTEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1 HOL	2 PICKUP	3	4	5	6
7	8	9	10	11	12	13
14	15 PICKUP	16	17	18	19	20
21	22	23	24	25	26	27
28	29	30				

OCTOBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3	4
5	6 PICKUP	7	8	9	10	11
12	13 HOL	14	15	16	17	18
19	20 PICKUP	21	22	23	24	25
26	27	28	29	30	31	

NOVEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3	4	5	6	7	8
9	10	11 HOL	12	13	14	15
16	17 PICKUP	18	19	20	21	22
23	24	25	26	27 HOL	28	29
30						

DECEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1	2	3	4	5	6
7	8	9	10	11	12	13
14	15	16	17	18	19	20
21	22	23	24	25 HOL	26	27
28	29	30	31 PICKUP			

State of Connecticut
Department of Environmental Protection

Garbage and Recyclable Removal Site Specific Requirements
Container Location, Size, Pickup Schedule and Special Requirements
Western District 2008

FACILITY: Macedonia Brook State Park
LOCATION: Macedonia Brook Road
PARK SUPERVISOR: Jim Beschle

FACILITY #: 405
TOWN: Kent
TELEPHONE: 860-927-3238

Bin Placement: All bins will be located as directed by the Park Supervisor or Designee one week prior to first pickup.

INSTALL DATE	REMOVAL DATE	SITE #	RECOMMENDED BIN SIZE	
			GARBAGE	RECYCLE
1/2/2008	12/31/2008	1	2 YD	2 YD
4/14/2008	10/20/2008	2	2 YD	2 YD
4/14/2008	10/20/2008	3	2 YD	2 YD
4/14/2008	10/20/2008	4	2 YD	
4/14/2008	10/20/2008	5	2 YD	

EVERY FACILITY PICKUP INCLUDES REMOVAL OF GARBAGE/RECYCLABLES AT ALL SITES.

Number of Scheduled Facility Pickups: 29
--

JANUARY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1 HOL	2	3	4	5
6	7	8	9	10	11	12
13	14	15	16	17	18	19
20	21 HOL	22	23	24	25	26
27	28 PICKUP	29	30	31		

FEBRUARY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1	2
3	4	5	6	7	8	9
10	11	12	13	14	15	16
17	18 HOL	19	20	21	22	23
24	25 PICKUP	26	27	28	29	

MARCH 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3	4	5	6	7	8
9	10	11	12	13	14	15
16	17	18	19	20	21 HOL	22
23	24	25	26	27	28	29
30	31 PICKUP					

APRIL 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4	5
6	7	8	9	10	11	12
13	14	15	16	17	18	19
20	21 PICKUP	22	23	24	25	26
27	28 PICKUP	29	30			

Macedonia Brook State Park

MAY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1	2	3
4	5 PICKUP	6	7	8	9	10
11	12 PICKUP	13	14	15	16	17
18	19 PICKUP	20	21	22	23	24
25	26 HOL	27 PICKUP	28	29	30	31

JUNE 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2 PICKUP	3	4	5	6	7
8	9 PICKUP	10	11	12	13	14
15	16 PICKUP	17	18	19	20	21
22	23 PICKUP	24	25	26	27	28
29	30 PICKUP					

JULY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3 PICKUP	4 HOL	5
6	7 PICKUP	8	9	10	11	12
13	14 PICKUP	15	16	17	18	19
20	21 PICKUP	22	23	24	25	26
27	28 PICKUP	29	30	31		

AUGUST 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1	2
3	4 PICKUP	5	6	7	8	9
10	11 PICKUP	12	13	14	15	16
17	18 PICKUP	19	20	21	22	23
24	25 PICKUP	26	27	28	29	30
31						

SEPTEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1 HOL	2 PICKUP	3	4	5	6
7	8	9	10	11	12	13
14	15 PICKUP	16	17	18	19	20
21	22	23	24	25	26	27
28	29	30				

OCTOBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3	4
5	6 PICKUP	7	8	9	10	11
12	13 HOL	14	15	16	17	18
19	20 PICKUP	21	22	23	24	25
26	27	28	29	30	31	

NOVEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3	4	5	6	7	8
9	10	11 HOL	12	13	14	15
16	17	18	19	20	21	22
23	24 PICKUP	25	26	27 HOL	28	29
30						

DECEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1	2	3	4	5	6
7	8	9	10	11	12	13
14	15	16	17	18	19	20
21	22	23	24	25 HOL	26	27
28	29	30	31 PICKUP			

State of Connecticut
Department of Environmental Protection

Garbage and Recyclable Removal Site Specific Requirements
Container Location, Size, Pickup Schedule and Special Requirements
Western District 2008

FACILITY: Kettletown State Park
LOCATION: George's Hill Rd.
PARK SUPERVISOR: Nathan Hale

FACILITY #: 318
TOWN: Southbury
TELEPHONE: 203-938-2285

Bin Placement: All bins will be located as directed by the Park Supervisor or Designee one week prior to first pickup.

INSTALL DATE	REMOVAL DATE	SITE #	RECOMMENDED BIN SIZE	
			GARBAGE	RECYCLE
4/14/08	12/31/08	1	4 YD	
4/14/08	10/20/08	2	6 YD	2 YD
4/14/08	10/20/08	3	4 YD	
4/14/08	10/20/08	4	6 YD	2 YD
4/14/08	10/20/08	5	4 YD	

EVERY FACILITY PICKUP INCLUDES REMOVAL OF GARBAGE/RECYCLABLES AT ALL SITES.

Number of Scheduled Facility Pickups: 48
--

JANUARY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1 HOL	2	3	4	5
6	7	8	9	10	11	12
13	14	15	16	17	18	19
20	21 HOL	22 PICKUP	23	24	25	26
27	28	29	30	31		

FEBRUARY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1	2
3	4	5	6	7	8	9
10	11	12	13	14	15	16
17	18 HOL	19 PICKUP	20	21	22	23
24	25	26	27	28	29	

MARCH 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3	4	5	6	7	8
9	10	11	12	13	14	15
16	17	18	19	20	21 HOL	22
23	24 PICKUP	25	26	27	28	29
30	31					

APRIL 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4	5
6	7	8	9	10	11	12
13	14	15	16	17	18	19
20	21 PICKUP	22	23	24	25	26
27	28 PICKUP	29	30			

Kettletown State Park

MAY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1	2	3
4	5 PICKUP	6	7	8	9	10
11	12 PICKUP	13	14	15	16	17
18	19 PICKUP	20	21	22	23	24
25	26 HOL	27 PICKUP	28	29	30	31

JUNE 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2 PICKUP	3	4	5	6 PICKUP	7
8	9 PICKUP	10	11	12	13 PICKUP	14
15	16 PICKUP	17	18	19	20 PICKUP	21
22	23 PICKUP	24	25	26	27 PICKUP	28
29	30 PICKUP					

JULY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3 PICKUP	4 HOL	5 PICKUP
6	7 PICKUP	8	9	10	11 PICKUP	12
13	14 PICKUP	15	16	17	18 PICKUP	19
20	21 PICKUP	22	23	24	25 PICKUP	26
27	28 PICKUP	29	30	31		

AUGUST 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1 PICKUP	2
3	4 PICKUP	5	6	7	8 PICKUP	9
10	11 PICKUP	12	13	14	15 PICKUP	16
17	18 PICKUP	19	20	21	22 PICKUP	23
24	25 PICKUP	26	27	28	29 PICKUP	30
31						

SEPTEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1 HOL	2 PICKUP	3	4	5 PICKUP	6
7	8 PICKUP	9	10	11	12 PICKUP	13
14	15 PICKUP	16	17	18	19 PICKUP	20
21	22 PICKUP	23	24	25	26 PICKUP	27
28	29 PICKUP	30				

OCTOBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3	4
5	6 PICKUP	7	8	9	10	11
12	13 HOL	14	15	16	17	18
19	20 PICKUP	21	22	23	24	25
26	27	28	29	30	31	

NOVEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3	4	5	6	7	8
9	10	11 HOL	12	13	14	15
16	17 PICKUP	18	19	20	21	22
23	24	25	26	27 HOL	28	29
30						

DECEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1	2	3	4	5	6
7	8	9	10	11	12	13
14	15	16	17	18	19	20
21	22	23	24	25 HOL	26	27
28	29	30	31 PICKUP			

State of Connecticut
Department of Environmental Protection

Garbage and Recyclable Removal Site Specific Requirements
Container Location, Size, Pickup Schedule and Special Requirements
Western District 2008

FACILITY: Indian Well State Park
LOCATION: Route 110
PARK SUPERVISOR: Joe Maler

FACILITY #: 227
TOWN: Shelton
TELEPHONE: 203-735-4311

Bin Placement: All bins will be located as directed by the Park Supervisor or Designee one week prior to first pickup.

INSTALL DATE	REMOVAL DATE	SITE #	RECOMMENDED BIN SIZE	
			GARBAGE	RECYCLE
4/1/2007	10/14/2008	1	8 YD	2 YD
6/16/2008	9/2/2008	2	8 YD	2 YD
6/16/2008	9/2/2008	3	8 YD	2 YD
5/19/2008	10/14/2008	4	8 YD	2 YD
6/16/2008	9/2/2008	5	8 YD	

EVERY FACILITY PICKUP INCLUDES REMOVAL OF GARBAGE/RECYCLABLES AT ALL SITES.

Number of Scheduled Facility Pickups: 42

JANUARY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1 HOL	2	3	4	5
6	7	8	9	10	11	12
13	14	15	16	17	18	19
20	21 HOL	22	23	24	25	26
27	28	29	30	31		

FEBRUARY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1	2
3	4	5	6	7	8	9
10	11	12	13	14	15	16
17	18 HOL	19	20	21	22	23
24	25	26	27	28	29	

MARCH 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3	4	5	6	7	8
9	10	11	12	13	14	15
16	17	18	19	20	21 HOL	22
23	24	25	26	27	28	29
30	31					

APRIL 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4	5
6	7	8	9	10	11	12
13	14 PICKUP	15	16	17	18	19
20	21 PICKUP	22	23	24	25	26
27	28 PICKUP	29	30			

Indian Well State Park

MAY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1	2	3
4	5 PICKUP	6	7	8	9	10
11	12 PICKUP	13	14	15	16	17
18	19 PICKUP	20	21	22	23 PICKUP	24
25	26 HOL	27 PICKUP	28	29	30	31

JUNE 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2 PICKUP	3	4	5	6 PICKUP	7
8	9 PICKUP	10	11	12	13 PICKUP	14
15	16 PICKUP	17	18	19	20 PICKUP	21
22	23 PICKUP	24	25	26	27 PICKUP	28
29	30 PICKUP					

JULY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3 PICKUP	4 HOL	5 PICKUP
6	7 PICKUP	8	9	10	11 PICKUP	12
13	14 PICKUP	15	16	17	18 PICKUP	19
20	21 PICKUP	22	23	24	25 PICKUP	26
27	28 PICKUP	29	30	31		

AUGUST 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1 PICKUP	2
3	4 PICKUP	5	6	7	8 PICKUP	9
10	11 PICKUP	12	13	14	15 PICKUP	16
17	18 PICKUP	19	20	21	22 PICKUP	23
24	25 PICKUP	26	27	28	29 PICKUP	30
31						

SEPTEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1 HOL	2 PICKUP	3	4	5	6
7	8 PICKUP	9	10	11	12	13
14	15 PICKUP	16	17	18	19	20
21	22 PICKUP	23	24	25	26	27
28	29 PICKUP	30				

OCTOBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3	4
5	6 PICKUP	7	8	9	10	11
12	13 HOL	14 PICKUP	15	16	17	18
19	20	21	22	23	24	25
26	27	28	29	30	31	

NOVEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3	4	5	6	7	8
9	10	11 HOL	12	13	14	15
16	17	18	19	20	21	22
23	24	25	26	27 HOL	28	29
30						

DECEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1	2	3	4	5	6
7	8	9	10	11	12	13
14	15	16	17	18	19	20
21	22	23	24	25 HOL	26	27
28	29	30	31			

State of Connecticut
Department of Environmental Protection

Garbage and Recyclable Removal Site Specific Requirements
Container Location, Size, Pickup Schedule and Special Requirements
Western District 2008

FACILITY: Housatonic Meadows State Park
LOCATION: Route 7
PARK SUPERVISOR: Jim Beschle

FACILITY #: 193
TOWN: Cornwall Bridge
TELEPHONE: 860-927-3238

Bin Placement: All bins will be located as directed by the Park Supervisor or Designee one week prior to first pickup.

INSTALL DATE	REMOVAL DATE	SITE #	RECOMMENDED BIN SIZE	
			GARBAGE	RECYCLE
4/14/2008	10/27/2008	1	4 YD	2 YD
4/14/2008	10/27/2008	2	4 YD	2 YD
4/14/2008	10/27/2008	3	4 YD	
4/14/2008	10/27/2008	4	3 YD	

EVERY FACILITY PICKUP INCLUDES REMOVAL OF GARBAGE/RECYCLABLES AT ALL SITES.

Number of Scheduled Facility Pickups: 26
--

JANUARY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1 HOL	2	3	4	5
6	7	8	9	10	11	12
13	14	15	16	17	18	19
20	21 HOL	22	23	24	25	26
27	28	29	30	31		

FEBRUARY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1	2
3	4	5	6	7	8	9
10	11	12	13	14	15	16
17	18 HOL	19	20	21	22	23
24	25	26	27	28	29	

MARCH 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3	4	5	6	7	8
9	10	11	12	13	14	15
16	17	18	19	20	21 HOL	22
23	24	25	26	27	28	29
30	31					

APRIL 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4	5
6	7	8	9	10	11	12
13	14	15	16	17	18	19
20	21 PICKUP	22	23	24	25	26
27	28 PICKUP	29	30			

Housatonic Meadows State Park

MAY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1	2	3
4	5 PICKUP	6	7	8	9	10
11	12	13	14	15	16	17
18	19 PICKUP	20	21	22	23	24
25	26 HOL	27 PICKUP	28	29	30	31

JUNE 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2 PICKUP	3	4	5	6	7
8	9 PICKUP	10	11	12	13	14
15	16 PICKUP	17	18	19	20	21
22	23 PICKUP	24	25	26	27	28
29	30 PICKUP					

JULY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3 PICKUP	4 HOL	5
6	7 PICKUP	8	9	10	11	12
13	14 PICKUP	15	16	17	18	19
20	21 PICKUP	22	23	24	25	26
27	28 PICKUP	29	30	31		

AUGUST 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1	2
3	4 PICKUP	5	6	7	8	9
10	11 PICKUP	12	13	14	15	16
17	18 PICKUP	19	20	21	22	23
24	25 PICKUP	26	27	28	29	30
31						

SEPTEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1 HOL	2 PICKUP	3	4	5	6
7	8	9	10	11	12	13
14	15 PICKUP	16	17	18	19	20
21	22	23	24	25	26	27
28	29 PICKUP	30				

OCTOBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3	4
5	6 PICKUP	7	8	9	10	11
12	13 HOL	14 PICKUP	15	16	17	18
19	20 PICKUP	21	22	23	24	25
26	27 PICKUP	28	29	30	31	

NOVEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3	4	5	6	7	8
9	10	11 HOL	12	13	14	15
16	17	18	19	20	21	22
23	24	25	26	27 HOL	28	29
30						

DECEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1	2	3	4	5	6
7	8	9	10	11	12	13
14	15	16	17	18	19	20
21	22	23	24	25 HOL	26	27
28	29	30	31			

State of Connecticut
Department of Environmental Protection

Garbage and Recyclable Removal Site Specific Requirements
Container Location, Size, Pickup Schedule and Special Requirements
Western District 2008

FACILITY: Dinosaur State Park
LOCATION: West Street
PARK SUPERVISOR: Meg Enkler

FACILITY #: 559
TOWN: Rocky Hill
TELEPHONE: 860-529-8423

Bin Placement: All bins will be located as directed by the Park Supervisor or Designee one week prior to first pickup.

INSTALL DATE	REMOVAL DATE	SITE #	RECOMMENDED BIN SIZE	
			GARBAGE	RECYCLE
1/2/08	12/31/08	1	6 YD	2 YD

EVERY FACILITY PICKUP INCLUDES REMOVAL OF GARBAGE/RECYCLABLES AT ALL SITES.

Number of Scheduled Facility Pickups: 55

JANUARY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1 HOL	2	3	4	5
6	7 PICKUP	8	9	10	11	12
13	14	15	16	17	18	19
20	21 HOL	22 PICKUP	23	24	25	26
27	28	29	30	31		

FEBRUARY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1	2
3	4 PICKUP	5	6	7	8	9
10	11	12	13	14	15	16
17	18 HOL	19 PICKUP	20	21	22	23
24	25	26	27	28	29	

MARCH 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3 PICKUP	4	5	6	7	8
9	10	11	12	13	14	15
16	17 PICKUP	18	19	20	21 HOL	22
23	24	25	26	27	28	29
30	31					

APRIL 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4	5
6	7 PICKUP	8	9	10	11	12
13	14 PICKUP	15	16	17	18	19
20	21 PICKUP	22	23	24	25	26
27	28 PICKUP	29	30			

Dinosaur State Park

MAY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1	2	3
4	5 PICKUP	6	7	8	9	10
11	12 PICKUP	13	14	15	16	17
18	19 PICKUP	20	21	22	23	24
25	26 HOL	27 PICKUP	28	29	30	31

JUNE 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2 PICKUP	3	4	5	6 PICKUP	7
8	9 PICKUP	10	11	12	13 PICKUP	14
15	16 PICKUP	17	18	19	20 PICKUP	21
22	23 PICKUP	24	25	26	27 PICKUP	28
29	30 PICKUP					

JULY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3 PICKUP	4 HOL	5
6	7 PICKUP	8	9	10	11 PICKUP	12
13	14 PICKUP	15	16	17	18 PICKUP	19
20	21 PICKUP	22	23	24	25 PICKUP	26
27	28 PICKUP	29	30	31		

AUGUST 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1 PICKUP	2
3	4 PICKUP	5	6	7	8 PICKUP	9
10	11 PICKUP	12	13	14	15 PICKUP	16
17	18 PICKUP	19	20	21	22 PICKUP	23
24	25 PICKUP	26	27	28	29 PICKUP	30
31						

SEPTEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1 HOL	2 PICKUP	3	4	5 PICKUP	6
7	8 PICKUP	9	10	11	12	13
14	15 PICKUP	16	17	18	19	20
21	22 PICKUP	23	24	25	26	27
28	29 PICKUP	30				

OCTOBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3	4
5	6 PICKUP	7	8	9	10	11
12	13 HOL	14 PICKUP	15	16	17	18
19	20 PICKUP	21	22	23	24	25
26	27 PICKUP	28	29	30	31	

NOVEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3 PICKUP	4	5	6	7	8
9	10	11 HOL	12	13	14	15
16	17 PICKUP	18	19	20	21	22
23	24	25	26	27 HOL	28	29
30						

DECEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1 PICKUP	2	3	4	5	6
7	8	9	10	11	12	13
14	15 PICKUP	16	17	18	19	20
21	22	23	24	25 HOL	26	27
28	29	30	31 PICKUP			

State of Connecticut
Department of Environmental Protection

Garbage and Recyclable Removal Site Specific Requirements
Container Location, Size, Pickup Schedule and Special Requirements
Western District 2008

FACILITY: Burr Pond State Park
LOCATION: 385 Burr Mountain Rd.
PARK SUPERVISOR: Richard Miska

FACILITY #: 357
TOWN: Torrington
TELEPHONE: 860-482-1817

Bin Placement: All bins will be located as directed by the Park Supervisor or Designee one week prior to first pickup.

INSTALL DATE	REMOVAL DATE	SITE #	RECOMMENDED BIN SIZE	
			GARBAGE	RECYCLE
1/2/08	12/31/08	1	4 YD	2 YD
5/5/08	9/22/08	2	4 YD	2 YD
5/5/08	9/22/08	3	4 YD	

EVERY FACILITY PICKUP INCLUDES REMOVAL OF GARBAGE/RECYCLABLES AT ALL SITES.

Number of Scheduled Facility Pickups: 49

JANUARY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1 HOL	2	3	4	5
6	7	8	9	10	11	12
13	14	15	16	17	18	19
20	21 HOL	22 PICKUP	23	24	25	26
27	28	29	30	31		

FEBRUARY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1	2
3	4	5	6	7	8	9
10	11	12	13	14	15	16
17	18 HOL	19 PICKUP	20	21	22	23
24	25	26	27	28	29	

MARCH 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3	4	5	6	7	8
9	10	11	12	13	14	15
16	17 PICKUP	18	19	20	21 HOL	22
23	24	25	26	27	28	29
30	31					

APRIL 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4	5
6	7	8	9	10	11	12
13	14	15	16	17	18	19
20	21 PICKUP	22	23	24	25	26
27	28 PICKUP	29	30			

Burr Pond State Park

MAY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1	2	3
4	5 PICKUP	6	7	8	9	10
11	12 PICKUP	13	14	15	16	17
18	19 PICKUP	20	21	22	23 PICKUP	24
25	26 HOL	27 PICKUP	28	29	30 PICKUP	31

JUNE 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2 PICKUP	3	4	5	6 PICKUP	7
8	9 PICKUP	10	11	12	13 PICKUP	14
15	16 PICKUP	17	18	19	20 PICKUP	21
22	23 PICKUP	24	25	26	27 PICKUP	28
29	30 PICKUP					

JULY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3 PICKUP	4 HOL	5 PICKUP
6	7 PICKUP	8	9	10	11 PICKUP	12
13	14 PICKUP	15	16	17	18 PICKUP	19
20	21 PICKUP	22	23	24	25 PICKUP	26
27	28 PICKUP	29	30	31		

AUGUST 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1 PICKUP	2
3	4 PICKUP	5	6	7	8 PICKUP	9
10	11 PICKUP	12	13	14	15 PICKUP	16
17	18 PICKUP	19	20	21	22 PICKUP	23
24	25 PICKUP	26	27	28	29 PICKUP	30
31						

SEPTEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1 HOL	2 PICKUP	3	4	5	6
7	8 PICKUP	9	10	11	12	13
14	15 PICKUP	16	17	18	19	20
21	22 PICKUP	23	24	25	26	27
28	29 PICKUP	30				

OCTOBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3	4
5	6 PICKUP	7	8	9	10	11
12	13 HOL	14 PICKUP	15	16	17	18
19	20 PICKUP	21	22	23	24	25
26	27 PICKUP	28	29	30	31	

NOVEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3	4	5	6	7	8
9	10	11 HOL	12	13	14	15
16	17 PICKUP	18	19	20	21	22
23	24	25	26	27 HOL	28	29
30						

DECEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1	2	3	4	5	6
7	8	9	10	11	12	13
14	15	16	17	18	19	20
21	22	23	24	25 HOL	26	27
28	29	30	31 PICKUP			

State of Connecticut
Department of Environmental Protection

Garbage and Recyclable Removal Site Specific Requirements
Container Location, Size, Pickup Schedule and Special Requirements
Western District 2008

FACILITY: Burlington Hatchery
LOCATION: 34 Belden Road
PARK SUPERVISOR: Rick Van Nostrand

FACILITY #: 280
TOWN: Burlington
TELEPHONE: 860-673-2340

Bin Placement: All bins will be located as directed by the Park Supervisor or Designee one week prior to first pickup.

INSTALL DATE	REMOVAL DATE	SITE #	RECOMMENDED BIN SIZE	
			GARBAGE	RECYCLE
1/2/2008	12/31/2008	1	6	YD

EVERY FACILITY PICKUP INCLUDES REMOVAL OF GARBAGE/RECYCLABLES AT ALL SITES.

Number of Scheduled Facility Pickups: 40

JANUARY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1 HOL	2	3	4	5
6	7 PICKUP	8	9	10	11	12
13	14	15	16	17	18	19
20	21 HOL	22 PICKUP	23	24	25	26
27	28	29	30	31		

FEBRUARY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1	2
3	4 PICKUP	5	6	7	8	9
10	11	12	13	14	15	16
17	18 HOL	19 PICKUP	20	21	22	23
24	25	26	27	28	29	

MARCH 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3 PICKUP	4	5	6	7	8
9	10	11	12	13	14	15
16	17 PICKUP	18	19	20	21 HOL	22
23	24	25	26	27	28	29
30	31 PICKUP					

APRIL 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4	5
6	7	8	9	10	11	12
13	14 PICKUP	15	16	17	18	19
20	21	22	23	24	25	26
27	28 PICKUP	29	30			

Burlington Hatchery

MAY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1	2	3
4	5	6	7	8	9	10
11	12 PICKUP	13	14	15	16	17
18	19	20	21	22	23	24
25	26 HOL	27 PICKUP	28	29	30	31

JUNE 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2 PICKUP	3	4	5	6	7
8	9 PICKUP	10	11	12	13	14
15	16 PICKUP	17	18	19	20	21
22	23 PICKUP	24	25	26	27	28
29	30 PICKUP					

JULY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4 HOL	5
6	7 PICKUP	8	9	10	11	12
13	14 PICKUP	15	16	17	18	19
20	21 PICKUP	22	23	24	25	26
27	28 PICKUP	29	30	31		

AUGUST 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1	2
3	4 PICKUP	5	6	7	8	9
10	11 PICKUP	12	13	14	15	16
17	18 PICKUP	19	20	21	22	23
24	25 PICKUP	26	27	28	29	30
31						

SEPTEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1 HOL	2 PICKUP	3	4	5	6
7	8 PICKUP	9	10	11	12	13
14	15 PICKUP	16	17	18	19	20
21	22 PICKUP	23	24	25	26	27
28	29 PICKUP	30				

OCTOBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3	4
5	6 PICKUP	7	8	9	10	11
12	13 HOL	14 PICKUP	15	16	17	18
19	20 PICKUP	21	22	23	24	25
26	27 PICKUP	28	29	30	31	

NOVEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3 PICKUP	4	5	6	7	8
9	10 PICKUP	11 HOL	12	13	14	15
16	17 PICKUP	18	19	20	21	22
23	24 PICKUP	25	26	27 HOL	28	29
30						

DECEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1	2	3	4	5	6
7	8 PICKUP	9	10	11	12	13
14	15	16	17	18	19	20
21	22 PICKUP	23	24	25 HOL	26	27
28	29	30	31 PICKUP			

State of Connecticut
Department of Environmental Protection

Garbage and Recyclable Removal Site Specific Requirements
Container Location, Size, Pickup Schedule and Special Requirements
Western District 2008

FACILITY: Black Rock State Park
LOCATION: Route 6
PARK SUPERVISOR: Michael Gunderson

FACILITY #: 377
TOWN: Thomaston
TELEPHONE: 860-567-5694

Bin Placement: All bins will be located as directed by the Park Supervisor or Designee one week prior to first pickup.

INSTALL DATE	REMOVAL DATE	SITE #	RECOMMENDED BIN SIZE	
			GARBAGE	RECYCLE
4/14/2008	10/14/2008	1	6 YD	2 YD
4/14/2008	10/14/2008	2	6 YD	2 YD
4/14/2008	10/14/2008	3	6 YD	
4/14/2008	10/14/2008	4	6 YD	
4/14/2008	10/14/2008	5	6 YD	
4/14/2008	10/14/2008	6	6 YD	
1/2/2008	12/31/2008	7	6 YD	

EVERY FACILITY PICKUP INCLUDES REMOVAL OF GARBAGE/RECYCLABLES AT ALL SITES.

Number of Scheduled Facility Pickups: 37
--

JANUARY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1 HOL	2	3	4	5
6	7	8	9	10	11	12
13	14 PICKUP	15	16	17	18	19
20	21 HOL	22	23	24	25	26
27	28	29	30	31		

FEBRUARY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1	2
3	4	5	6	7	8	9
10	11	12	13	14	15	16
17	18 HOL	19 PICKUP	20	21	22	23
24	25	26	27	28	29	

MARCH 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3	4	5	6	7	8
9	10	11	12	13	14	15
16	17 PICKUP	18	19	20	21 HOL	22
23	24	25	26	27	28	29
30	31					

APRIL 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4	5
6	7	8	9	10	11	12
13	14	15	16	17	18	19
20	21 PICKUP	22	23	24	25	26
27	28 PICKUP	29	30			

Black Rock State Park

MAY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1	2	3
4	5 PICKUP	6	7	8	9	10
11	12 PICKUP	13	14	15	16	17
18	19 PICKUP	20	21	22	23 PICKUP	24
25	26 HOL	27 PICKUP	28	29	30	31

JUNE 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2 PICKUP	3	4	5	6	7
8	9 PICKUP	10	11	12	13	14
15	16 PICKUP	17	18	19	20	21
22	23 PICKUP	24	25	26	27	28
29	30 PICKUP					

JULY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3 PICKUP	4 HOL	5 PICKUP
6	7 PICKUP	8	9	10	11	12
13	14 PICKUP	15	16	17	18	19
20	21 PICKUP	22	23	24	25	26
27	28 PICKUP	29	30	31		

AUGUST 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1	2
3	4 PICKUP	5	6	7	8	9
10	11 PICKUP	12	13	14	15	16
17	18 PICKUP	19	20	21	22	23
24	25 PICKUP	26	27	28	29 PICKUP	30
31						

SEPTEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1 HOL	2 PICKUP	3	4	5	6
7	8 PICKUP	9	10	11	12	13
14	15 PICKUP	16	17	18	19	20
21	22 PICKUP	23	24	25	26	27
28	29 PICKUP	30				

OCTOBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3	4
5	6 PICKUP	7	8	9	10	11
12	13 HOL	14 PICKUP	15	16	17	18
19	20	21	22	23	24	25
26	27 PICKUP	28	29	30	31	

NOVEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3	4	5	6	7	8
9	10 PICKUP	11 HOL	12	13	14	15
16	17	18	19	20	21	22
23	24	25	26	27 HOL	28	29
30						

DECEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1 PICKUP	2	3	4	5	6
7	8	9	10	11	12	13
14	15	16	17	18	19	20
21	22	23	24	25 HOL	26	27
28	29	30	31 PICKUP			

State of Connecticut
Department of Environmental Protection

Garbage and Recyclable Removal Site Specific Requirements
Container Location, Size, Pickup Schedule and Special Requirements
Western District 2008

FACILITY: American Legion State Forest
LOCATION: West River Road
PARK SUPERVISOR: _____

FACILITY #: 293
TOWN: Pleasant Valley
TELEPHONE: 860-379-2469

Bin Placement: All bins will be located as directed by the Park Supervisor or Designee one week prior to first pickup.

INSTALL DATE	REMOVAL DATE	SITE #	RECOMMENDED BIN SIZE	
			GARBAGE	RECYCLE
4/14/2008	10/20/2008	1	8 YD	2 YD

EVERY FACILITY PICKUP INCLUDES REMOVAL OF GARBAGE/RECYCLABLES AT ALL SITES.

Number of Scheduled Facility Pickups: 28

JANUARY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1 HOL	2	3	4	5
6	7	8	9	10	11	12
13	14	15	16	17	18	19
20	21 HOL	22	23	24	25	26
27	28	29	30	31		

FEBRUARY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1	2
3	4	5	6	7	8	9
10	11	12	13	14	15	16
17	18 HOL	19	20	21	22	23
24	25	26	27	28	29	

MARCH 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3	4	5	6	7	8
9	10	11	12	13	14	15
16	17	18	19	20	21 HOL	22
23	24	25	26	27	28	29
30	31					

APRIL 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4	5
6	7	8	9	10	11	12
13	14	15	16	17	18	19
20	21 PICKUP	22	23	24	25	26
27	28 PICKUP	29	30			

American Legion State Forest

MAY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1	2	3
4	5 PICKUP	6	7	8	9	10
11	12 PICKUP	13	14	15	16	17
18	19 PICKUP	20	21	22	23	24
25	26 HOL	27 PICKUP	28	29	30	31

JUNE 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2 PICKUP	3	4	5	6	7
8	9 PICKUP	10	11	12	13	14
15	16 PICKUP	17	18	19	20	21
22	23 PICKUP	24	25	26	27	28
29	30 PICKUP					

JULY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3 PICKUP	4 HOL	5
6	7 PICKUP	8	9	10	11	12
13	14 PICKUP	15	16	17	18	19
20	21 PICKUP	22	23	24	25	26
27	28 PICKUP	29	30	31		

AUGUST 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1	2
3	4 PICKUP	5	6	7	8	9
10	11 PICKUP	12	13	14	15	16
17	18 PICKUP	19	20	21	22	23
24	25 PICKUP	26	27	28	29 PICKUP	30
31						

SEPTEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1 HOL	2 PICKUP	3	4	5	6
7	8 PICKUP	9	10	11	12	13
14	15 PICKUP	16	17	18	19	20
21	22 PICKUP	23	24	25	26	27
28	29	30				

OCTOBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3	4
5	6 PICKUP	7	8	9	10	11
12	13 HOL	14 PICKUP	15	16	17	18
19	20 PICKUP	21	22	23	24	25
26	27	28	29	30	31	

NOVEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3	4	5	6	7	8
9	10	11 HOL	12	13	14	15
16	17	18	19	20	21	22
23	24	25	26	27 HOL	28	29
30						

DECEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1	2	3	4	5	6
7	8	9	10	11	12	13
14	15	16	17	18	19	20
21	22	23	24	25 HOL	26	27
28	29	30	31			

State of Connecticut
Department of Environmental Protection

Garbage and Recyclable Removal Site Specific Requirements
Container Location, Size, Pickup Schedule and Special Requirements
Western District - 2009

FACILITY: WHARTON BROOK SO
LOCATION: ROUTE 5
PARK SUPERVISOR: LORI LINDQUIST

FACILITY #: 248
TOWN: WALLINGFORD
TELEPHONE: 203-789-7498

Bin Placement: All bins will be located as directed by the Park Supervisor or Designee one week prior to first pickup.

INSTALL DATE	REMOVAL DATE	SITE #	RECOMMENDED BIN SIZE	
			GARBAGE	RECYCLE
4/13/2009	9/8/2009	1	6 YD	2 YD
4/13/2009	10/19/2009	2	6 YD	2 YD
4/13/2009	10/19/2009	3	6 YD	2 YD

EVERY FACILITY PICKUP INCLUDES REMOVAL OF GARBAGE/RECYCLABLES AT ALL SITES.

Number of Scheduled Facility Pickups: 26
--

January 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1 HOL	2	3
4	5	6	7	8	9	10
11	12	13	14	15	16	17
18	19 HOL	20	21	22	23	24
25	26	27	28	29	30	31

February 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2	3	4	5	6	7
8	9	10	11	12	13	14
15	16 HOL	17	18	19	20	21
22	23	24	25	26	27	28

March 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2	3	4	5	6	7
8	9	10	11	12	13	14
15	16	17	18	19	20	21
22	23	24	25	26	27	28
29	30	31				

April 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3	4
5	6	7	8	9	10 HOL	11
12	13	14	15	16	17	18
19	20 PICKUP	21	22	23	24	25
26	27 PICKUP	28	29	30		

WHARTON BROOK SP

May 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1	2
3	4 PICKUP	5	6	7	8	9
10	11 PICKUP	12	13	14	15	16
17	18 PICKUP	19	20	21	22 PICKUP	23
24	25 HOL	26 PICKUP	27	28	29	30
31						

June 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1 PICKUP	2	3	4	5	6
7	8 PICKUP	9	10	11	12	13
14	15 PICKUP	16	17	18	19	20
21	22 PICKUP	23	24	25	26	27
28	29 PICKUP	30				

July 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3 PICKUP	4 HOL
5	6 PICKUP	7	8	9	10	11
12	13 PICKUP	14	15	16	17	18
19	20 PICKUP	21	22	23	24	25
26	27 PICKUP	28	29	30	31	

August 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3 PICKUP	4	5	6	7	8
9	10 PICKUP	11	12	13	14	15
16	17 PICKUP	18	19	20	21	22
23	24 PICKUP	25	26	27	28	29
30	31 PICKUP					

September 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4	5
6	7 HOL	8 PICKUP	9	10	11	12
13	14	15	16	17	18	19
20	21 PICKUP	22	23	24	25	26
27	28	29	30			

October 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1	2	3
4	5 PICKUP	6	7	8	9	10
11	12 HOL	13	14	15	16	17
18	19 PICKUP	20	21	22	23	24
25	26	27	28	29	30	31

November 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2	3	4	5	6	7
8	9	10	11 HOL	12	13	14
15	16	17	18	19	20	21
22	23	24	25	26 HOL	27	28
29	30					

December 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4	5
6	7	8	9	10	11	12
13	14	15	16	17	18	19
20	21	22	23	24	25 HOL	26
27	28	29	30	31		

State of Connecticut
Department of Environmental Protection

Garbage and Recyclable Removal Site Specific Requirements
Container Location, Size, Pickup Schedule and Special Requirements
Western District - 2009

FACILITY: WESTERN DISTRICT HQ
LOCATION: 230 PLYMOUTH RD.
PARK SUPERVISOR: KATHE SKIBISKY

FACILITY #: 170
TOWN: HARWINTON
TELEPHONE: 860-485-0226

Bin Placement: All bins will be located as directed by the Park Supervisor or Designee one week prior to first pickup.

INSTALL DATE	REMOVAL DATE	SITE #	RECOMMENDED BIN SIZE	
			GARBAGE	RECYCLE
1/2/2009	12/31/2009	1	4 YD	90 GALLON

EVERY FACILITY PICKUP INCLUDES REMOVAL OF GARBAGE/RECYCLABLES AT ALL SITES.

Number of Scheduled Facility Pickups: 24
--

January 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1 HOL	2	3
4	5	6	7	8	9	10
11	12 PICKUP	13	14	15	16	17
18	19 HOL	20	21	22	23	24
25	26 PICKUP	27	28	29	30	31

February 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2	3	4	5	6	7
8	9 PICKUP	10	11	12	13	14
15	16 HOL	17	18	19	20	21
22	23 PICKUP	24	25	26	27	28

March 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2	3	4	5	6	7
8	9 PICKUP	10	11	12	13	14
15	16	17	18	19	20	21
22	23 PICKUP	24	25	26	27	28
29	30	31				

April 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3	4
5	6 PICKUP	7	8	9	10 HOL	11
12	13	14	15	16	17	18
19	20 PICKUP	21	22	23	24	25
26	27	28	29	30		

WESTERN DISTRICT HQ

May 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1	2
3	4 PICKUP	5	6	7	8	9
10	11	12	13	14	15	16
17	18 PICKUP	19	20	21	22	23
24	25 HOL	26	27	28	29	30
31						

June 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1	2	3	4	5	6
7	8 PICKUP	9	10	11	12	13
14	15	16	17	18	19	20
21	22 PICKUP	23	24	25	26	27
28	29	30				

July 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3	4 HOL
5	6 PICKUP	7	8	9	10	11
12	13	14	15	16	17	18
19	20 PICKUP	21	22	23	24	25
26	27	28	29	30	31	

August 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3 PICKUP	4	5	6	7	8
9	10	11	12	13	14	15
16	17 PICKUP	18	19	20	21	22
23	24	25	26	27	28	29
30	31					

September 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1 PICKUP	2	3	4	5
6	7 HOL	8	9	10	11	12
13	14	15	16	17	18	19
20	21 PICKUP	22	23	24	25	26
27	28	29	30			

October 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1	2	3
4	5 PICKUP	6	7	8	9	10
11	12 HOL	13	14	15	16	17
18	19 PICKUP	20	21	22	23	24
25	26	27	28	29	30	31

November 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2 PICKUP	3	4	5	6	7
8	9	10	11 HOL	12	13	14
15	16 PICKUP	17	18	19	20	21
22	23	24	25	26 HOL	27	28
29	30					

December 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4	5
6	7 PICKUP	8	9	10	11	12
13	14	15	16	17	18	19
20	21	22	23	24	25 HOL	26
27	28	29	30	31 PICKUP		

State of Connecticut
Department of Environmental Protection

Garbage and Recyclable Removal Site Specific Requirements
Container Location, Size, Pickup Schedule and Special Requirements
Western District - 2009

FACILITY: LAKE WARAMAUG SP
LOCATION: 30 LAKE WARAMAUG RD.
PARK SUPERVISOR: GEORGE O'BRIEN

FACILITY #: 251
TOWN: NEW PRESTON
TELEPHONE: 860-868-2592

Bin Placement: All bins will be located as directed by the Park Supervisor or Designee one week prior to first pickup.

INSTALL DATE	REMOVAL DATE	SITE #	RECOMMENDED BIN SIZE	
			GARBAGE	RECYCLE
1/2/2009	12/31/2009	1	4 YD	2 YD
4/13/2009	10/26/2009	2	4 YD	2 YD
4/13/2009	10/13/2009	3	4 YD	2 YD
4/13/2009	10/13/2009	4	4 YD	2 YD
4/13/2009	10/13/2009	5	4 YD	
4/13/2009	10/13/2009	6	4 YD	

EVERY FACILITY PICKUP INCLUDES REMOVAL OF GARBAGE/RECYCLABLES AT ALL SITES.

Number of Scheduled Facility Pickups: 36
--

January 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1 HOL	2	3
4	5	6	7	8	9	10
11	12	13	14	15	16	17
18	19 HOL	20	21	22	23	24
25	26 PICKUP	27	28	29	30	31

February 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2	3	4	5	6	7
8	9	10	11	12	13	14
15	16 HOL	17	18	19	20	21
22	23 PICKUP	24	25	26	27	28

March 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2	3	4	5	6	7
8	9	10	11	12	13	14
15	16	17	18	19	20	21
22	23 PICKUP	24	25	26	27	28
29	30	31				

April 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3	4
5	6	7	8	9	10 HOL	11
12	13	14	15	16	17	18
19	20 PICKUP	21	22	23	24	25
26	27 PICKUP	28	29	30		

LAKE WARAMAUG SP

May 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1	2
3	4 PICKUP	5	6	7	8	9
10	11 PICKUP	12	13	14	15	16
17	18 PICKUP	19	20	21	22 PICKUP	23
24	25 HOL	26 PICKUP	27	28	29	30
31						

June 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1 PICKUP	2	3	4	5	6
7	8 PICKUP	9	10	11	12	13
14	15 PICKUP	16	17	18	19	20
21	22 PICKUP	23	24	25	26	27
28	29 PICKUP	30				

July 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3 PICKUP	4 HOL
5	6 PICKUP	7	8	9	10	11
12	13 PICKUP	14	15	16	17	18
19	20 PICKUP	21	22	23	24	25
26	27 PICKUP	28	29	30	31	

August 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3 PICKUP	4	5	6	7	8
9	10 PICKUP	11	12	13	14	15
16	17 PICKUP	18	19	20	21	22
23	24 PICKUP	25	26	27	28	29
30	31 PICKUP					

September 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4 PICKUP	5
6	7 HOL	8 PICKUP	9	10	11	12
13	14 PICKUP	15	16	17	18	19
20	21 PICKUP	22	23	24	25	26
27	28 PICKUP	29	30			

October 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1	2	3
4	5 PICKUP	6	7	8	9	10
11	12 HOL	13 PICKUP	14	15	16	17
18	19 PICKUP	20	21	22	23	24
25	26 PICKUP	27	28	29	30	31

November 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2	3	4	5	6	7
8	9	10	11 HOL	12	13	14
15	16	17	18	19	20	21
22	23 PICKUP	24	25	26 HOL	27	28
29	30					

December 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4	5
6	7	8	9	10	11	12
13	14	15	16	17	18	19
20	21	22	23	24	25 HOL	26
27	28	29	30	31 PICKUP		

State of Connecticut
Department of Environmental Protection

Garbage and Recyclable Removal Site Specific Requirements
Container Location, Size, Pickup Schedule and Special Requirements
Western District - 2009

FACILITY: THOMASTON MAINTENANCE GARAGE
LOCATION: ROUTE 6
PARK SUPERVISOR: ROBERT PAPSIN

FACILITY #: 312
TOWN: THOMASTON
TELEPHONE: 860-283-9925

Bin Placement: All bins will be located as directed by the Park Supervisor or Designee one week prior to first pickup.

INSTALL DATE	REMOVAL DATE	SITE #	RECOMMENDED BIN SIZE	
			GARBAGE	RECYCLE
1/2/2009	12/31/2009	1	6 YD	2 YD CARDBOARD

EVERY FACILITY PICKUP INCLUDES REMOVAL OF GARBAGE/RECYCLABLES AT ALL SITES.

Number of Scheduled Facility Pickups: 26
--

January 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1 HOL	2	3
4	5	6	7	8	9	10
11	12 PICKUP	13	14	15	16	17
18	19 HOL	20	21	22	23	24
25	26 PICKUP	27	28	29	30	31

February 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2	3	4	5	6	7
8	9 PICKUP	10	11	12	13	14
15	16 HOL	17	18	19	20	21
22	23 PICKUP	24	25	26	27	28

March 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2	3	4	5	6	7
8	9 PICKUP	10	11	12	13	14
15	16	17	18	19	20	21
22	23 PICKUP	24	25	26	27	28
29	30	31				

April 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3	4
5	6 PICKUP	7	8	9	10 HOL	11
12	13	14	15	16	17	18
19	20 PICKUP	21	22	23	24	25
26	27	28	29	30		

THOMASTON MAINTENANCE GARAGE

May 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1	2
3	4 PICKUP	5	6	7	8	9
10	11	12	13	14	15	16
17	18 PICKUP	19	20	21	22	23
24	25 HOL	26	27	28	29	30
31						

June 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1 PICKUP	2	3	4	5	6
7	8	9	10	11	12	13
14	15 PICKUP	16	17	18	19	20
21	22	23	24	25	26	27
28	29 PICKUP	30				

July 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3	4 HOL
5	6	7	8	9	10	11
12	13 PICKUP	14	15	16	17	18
19	20	21	22	23	24	25
26	27 PICKUP	28	29	30	31	

August 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3	4	5	6	7	8
9	10 PICKUP	11	12	13	14	15
16	17	18	19	20	21	22
23	24 PICKUP	25	26	27	28	29
30	31					

September 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4	5
6	7 HOL	8 PICKUP	9	10	11	12
13	14	15	16	17	18	19
20	21 PICKUP	22	23	24	25	26
27	28	29	30			

October 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1	2	3
4	5 PICKUP	6	7	8	9	10
11	12 HOL	13	14	15	16	17
18	19 PICKUP	20	21	22	23	24
25	26	27	28	29	30	31

November 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2 PICKUP	3	4	5	6	7
8	9	10	11 HOL	12	13	14
15	16 PICKUP	17	18	19	20	21
22	23	24	25	26 HOL	27	28
29	30 PICKUP					

December 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4	5
6	7	8	9	10	11	12
13	14 PICKUP	15	16	17	18	19
20	21	22	23	24	25 HOL	26
27	28	29	30	31 PICKUP		

State of Connecticut
Department of Environmental Protection

Garbage and Recyclable Removal Site Specific Requirements
Container Location, Size, Pickup Schedule and Special Requirements
Western District - 2009

FACILITY: STRATTON BROOK SP
LOCATION: 194 STRATTON BROOK RD.
PARK SUPERVISOR: VINCENT MESSINO

FACILITY #: 411
TOWN: SIMSBURY
TELEPHONE: 860-242-1158

Bin Placement: All bins will be located as directed by the Park Supervisor or Designee one week prior to first pickup.

INSTALL DATE	REMOVAL DATE	SITE #	RECOMMENDED BIN SIZE	
			GARBAGE	RECYCLE
4/13/2009	10/26/2009	1	6 YD	2 YD

EVERY FACILITY PICKUP INCLUDES REMOVAL OF GARBAGE/RECYCLABLES AT ALL SITES.

Number of Scheduled Facility Pickups: 30
--

January 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1 HOL	2	3
4	5	6	7	8	9	10
11	12	13	14	15	16	17
18	19 HOL	20	21	22	23	24
25	26	27	28	29	30	31

February 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2	3	4	5	6	7
8	9	10	11	12	13	14
15	16 HOL	17	18	19	20	21
22	23	24	25	26	27	28

March 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2	3	4	5	6	7
8	9	10	11	12	13	14
15	16	17	18	19	20	21
22	23	24	25	26	27	28
29	30	31				

April 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3	4
5	6	7	8	9	10 HOL	11
12	13	14	15	16	17	18
19	20 PICKUP	21	22	23	24	25
26	27 PICKUP	28	29	30		

STRATTON BROOK SP

May 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1	2
3	4 PICKUP	5	6	7	8	9
10	11 PICKUP	12	13	14	15	16
17	18 PICKUP	19	20	21	22 PICKUP	23
24	25 HOL	26 PICKUP	27	28	29	30
31						

June 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1 PICKUP	2	3	4	5	6
7	8 PICKUP	9	10	11	12	13
14	15 PICKUP	16	17	18	19	20
21	22 PICKUP	23	24	25	26	27
28	29 PICKUP	30				

July 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3 PICKUP	4 HOL
5	6 PICKUP	7	8	9	10	11
12	13 PICKUP	14	15	16	17	18
19	20 PICKUP	21	22	23	24	25
26	27 PICKUP	28	29	30	31	

August 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3 PICKUP	4	5	6	7	8
9	10 PICKUP	11	12	13	14	15
16	17 PICKUP	18	19	20	21	22
23	24 PICKUP	25	26	27	28	29
30	31 PICKUP					

September 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4 PICKUP	5
6	7 HOL	8 PICKUP	9	10	11	12
13	14 PICKUP	15	16	17	18	19
20	21 PICKUP	22	23	24	25	26
27	28 PICKUP	29	30			

October 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1	2	3
4	5 PICKUP	6	7	8	9	10
11	12 HOL	13 PICKUP	14	15	16	17
18	19	20	21	22	23	24
25	26 PICKUP	27	28	29	30	31

November 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2	3	4	5	6	7
8	9	10	11 HOL	12	13	14
15	16	17	18	19	20	21
22	23	24	25	26 HOL	27	28
29	30					

December 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4	5
6	7	8	9	10	11	12
13	14	15	16	17	18	19
20	21	22	23	24	25 HOL	26
27	28	29	30	31		

State of Connecticut
Department of Environmental Protection

Garbage and Recyclable Removal Site Specific Requirements
Container Location, Size, Pickup Schedule and Special Requirements
Western District - 2009

FACILITY: SQUANTZ POND SP
LOCATION: 178 SHORTWOODS RD.
PARK SUPERVISOR: CHRIS KEENAN

FACILITY #: 307
TOWN: NEW FAIRFIELD
TELEPHONE: 203-797-4165

Bin Placement: All bins will be located as directed by the Park Supervisor or Designee one week prior to first pickup.

INSTALL DATE	REMOVAL DATE	SITE #	RECOMMENDED BIN SIZE	
			GARBAGE	RECYCLE
1/2/2009	12/31/2009	1	6 YD	2 YD
4/16/2009	10/26/2009	2	6 YD	2 YD
5/1/2009	10/26/2009	3	6 YD	2 YD
5/1/2009	10/26/2009	4	6 YD	2 YD
5/1/2009	10/26/2009	5	6 YD	
5/1/2009	9/28/2009	6	6 YD	
5/1/2009	9/28/2009	7	6 YD	
5/1/2009	9/28/2009	8	6 YD	

EVERY FACILITY PICKUP INCLUDES REMOVAL OF GARBAGE/RECYCLABLES AT ALL SITES.

Number of Scheduled Facility Pickups: 56

January 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1 HOL	2	3
4	5	6	7	8	9	10
11	12 PICKUP	13	14	15	16	17
18	19 HOL	20	21	22	23	24
25	26	27	28	29	30	31

February 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2	3	4	5	6	7
8	9 PICKUP	10	11	12	13	14
15	16 HOL	17	18	19	20	21
22	23	24	25	26	27	28

March 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2	3	4	5	6	7
8	9 PICKUP	10	11	12	13	14
15	16	17	18	19	20	21
22	23	24	25	26	27	28
29	30	31				

April 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3	4
5	6	7	8	9	10 HOL	11
12	13 PICKUP	14	15	16	17	18
19	20 PICKUP	21	22	23	24	25
26	27 PICKUP	28	29	30		

SQUANTZ POND SP

May 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1	2
3	4 PICKUP	5	6	7	8	9
10	11 PICKUP	12	13	14	15	16
17	18 PICKUP	19	20	21	22 PICKUP	23
24	25 HOL	26 PICKUP	27	28	29	30
31						

June 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1 PICKUP	2	3	4	5	6
7	8 PICKUP	9	10	11	12	13
14	15 PICKUP	16	17	18	19	20
21	22 PICKUP	23	24	25	26	27
28	29 PICKUP	30				

July 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1 PICKUP	2	3 PICKUP	4 HOL
5	6 PICKUP	7	8 PICKUP	9	10 PICKUP	11
12	13 PICKUP	14	15 PICKUP	16	17 PICKUP	18
19	20 PICKUP	21	22 PICKUP	23	24 PICKUP	25
26	27 PICKUP	28	29 PICKUP	30	31 PICKUP	

August 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3 PICKUP	4	5 PICKUP	6	7 PICKUP	8
9	10 PICKUP	11	12 PICKUP	13	14 PICKUP	15
16	17 PICKUP	18	19 PICKUP	20	21 PICKUP	22
23	24 PICKUP	25	26 PICKUP	27	28 PICKUP	29
30	31 PICKUP					

September 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4 PICKUP	5
6	7 HOL	8 PICKUP	9	10	11	12
13	14 PICKUP	15	16	17	18	19
20	21 PICKUP	22	23	24	25	26
27	28 PICKUP	29	30			

October 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1	2	3
4	5 PICKUP	6	7	8	9	10
11	12 HOL	13 PICKUP	14	15	16	17
18	19 PICKUP	20	21	22	23	24
25	26 PICKUP	27	28	29	30	31

November 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2	3	4	5	6	7
8	9	10 PICKUP	11 HOL	12	13	14
15	16	17	18	19	20	21
22	23	24	25	26 HOL	27	28
29	30 PICKUP					

December 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4	5
6	7	8	9	10	11	12
13	14 PICKUP	15	16	17	18	19
20	21	22	23	24	25 HOL	26
27	28	29	30	31 PICKUP		

State of Connecticut
Department of Environmental Protection

Garbage and Recyclable Removal Site Specific Requirements
Container Location, Size, Pickup Schedule and Special Requirements
Western District - 2009

FACILITY: SOUTHFORD FALLS SP
LOCATION: ROUTE 188
PARK SUPERVISOR: NATE HALE

FACILITY #: 200
TOWN: SOUTHBURY
TELEPHONE: 203-264-5169 203-938-2285

Bin Placement: All bins will be located as directed by the Park Supervisor or Designee one week prior to first pickup.

INSTALL DATE	REMOVAL DATE	SITE #	RECOMMENDED BIN SIZE	
			GARBAGE	RECYCLE
1/2/2009	12/31/2009	1	6 YD	2 YD DUMPSTER

EVERY FACILITY PICKUP INCLUDES REMOVAL OF GARBAGE/RECYCLABLES AT ALL SITES.

Number of Scheduled Facility Pickups: 12
--

January 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1 HOL	2	3
4	5	6	7	8	9	10
11	12	13	14	15	16	17
18	19 HOL	20 PICKUP	21	22	23	24
25	26	27	28	29	30	31

February 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2	3	4	5	6	7
8	9	10	11	12	13	14
15	16 HOL	17 PICKUP	18	19	20	21
22	23	24	25	26	27	28

March 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2	3	4	5	6	7
8	9	10	11	12	13	14
15	16 PICKUP	17	18	19	20	21
22	23	24	25	26	27	28
29	30	31				

April 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3	4
5	6	7	8	9	10 HOL	11
12	13 PICKUP	14	15	16	17	18
19	20	21	22	23	24	25
26	27	28	29	30		

SOUTHFORD FALLS SP

May 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1	2
3	4	5	6	7	8	9
10	11	12	13	14	15	16
17	18 PICKUP	19	20	21	22	23
24	25 HOL	26	27	28	29	30
31						

June 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1	2	3	4	5	6
7	8	9	10	11	12	13
14	15 PICKUP	16	17	18	19	20
21	22	23	24	25	26	27
28	29	30				

July 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3	4 HOL
5	6	7	8	9	10	11
12	13 PICKUP	14	15	16	17	18
19	20	21	22	23	24	25
26	27	28	29	30	31	

August 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3	4	5	6	7	8
9	10	11	12	13	14	15
16	17 PICKUP	18	19	20	21	22
23	24	25	26	27	28	29
30	31					

September 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4	5
6	7 HOL	8	9	10	11	12
13	14 PICKUP	15	16	17	18	19
20	21	22	23	24	25	26
27	28	29	30			

October 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1	2	3
4	5	6	7	8	9	10
11	12 HOL	13 PICKUP	14	15	16	17
18	19	20	21	22	23	24
25	26	27	28	29	30	31

November 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2	3	4	5	6	7
8	9	10	11 HOL	12	13	14
15	16 PICKUP	17	18	19	20	21
22	23	24	25	26 HOL	27	28
29	30					

December 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4	5
6	7	8	9	10	11	12
13	14	15	16	17	18	19
20	21	22	23	24	25 HOL	26
27	28	29	30	31 PICKUP		

State of Connecticut
Department of Environmental Protection

Garbage and Recyclable Removal Site Specific Requirements
Container Location, Size, Pickup Schedule and Special Requirements
Western District - 2009

FACILITY: SLEEPING GIANT SP
LOCATION: 200 MT. CARMEL AVE.
PARK SUPERVISOR: LORI LINDQUIST

FACILITY #: 547
TOWN: HAMDEN
TELEPHONE: 203-789-7498

Bin Placement: All bins will be located as directed by the Park Supervisor or Designee one week prior to first pickup.

INSTALL DATE	REMOVAL DATE	SITE #	RECOMMENDED BIN SIZE	
			GARBAGE	RECYCLE
1/2/2009	12/31/2009	1	6 YD	2 YD
4/13/2009	10/26/2009	2	6 YD	2 YD

EVERY FACILITY PICKUP INCLUDES REMOVAL OF GARBAGE/RECYCLABLES AT ALL SITES.

Number of Scheduled Facility Pickups: 43
--

January 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1 HOL	2	3
4	5 PICKUP	6	7	8	9	10
11	12	13	14	15	16	17
18	19 HOL	20	21	22	23	24
25	26 PICKUP	27	28	29	30	31

February 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2	3	4	5	6	7
8	9 PICKUP	10	11	12	13	14
15	16 HOL	17	18	19	20	21
22	23 PICKUP	24	25	26	27	28

March 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2	3	4	5	6	7
8	9 PICKUP	10	11	12	13	14
15	16	17	18	19	20	21
22	23 PICKUP	24	25	26	27	28
29	30	31				

April 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3	4
5	6 PICKUP	7	8	9	10 HOL	11
12	13	14	15	16	17	18
19	20 PICKUP	21	22	23	24	25
26	27 PICKUP	28	29	30		

SLEEPING GIANT SP

May 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1	2
3	4 PICKUP	5	6	7	8	9
10	11 PICKUP	12	13	14	15	16
17	18 PICKUP	19	20	21	22 PICKUP	23
24	25 HOL	26 PICKUP	27	28	29	30
31						

June 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1 PICKUP	2	3	4	5	6
7	8 PICKUP	9	10	11	12	13
14	15 PICKUP	16	17	18	19	20
21	22 PICKUP	23	24	25	26	27
28	29 PICKUP	30				

July 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3 PICKUP	4 HOL
5	6 PICKUP	7	8	9	10	11
12	13 PICKUP	14	15	16	17	18
19	20 PICKUP	21	22	23	24	25
26	27 PICKUP	28	29	30	31	

August 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3 PICKUP	4	5	6	7	8
9	10 PICKUP	11	12	13	14	15
16	17 PICKUP	18	19	20	21	22
23	24 PICKUP	25	26	27	28	29
30	31 PICKUP					

September 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4 PICKUP	5
6	7 HOL	8 PICKUP	9	10	11	12
13	14 PICKUP	15	16	17	18	19
20	21 PICKUP	22	23	24	25	26
27	28 PICKUP	29	30			

October 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1	2	3
4	5 PICKUP	6	7	8	9	10
11	12 HOL	13 PICKUP	14	15	16	17
18	19 PICKUP	20	21	22	23	24
25	26 PICKUP	27	28	29	30	31

November 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2 PICKUP	3	4	5	6	7
8	9	10	11 HOL	12	13	14
15	16 PICKUP	17	18	19	20	21
22	23	24	25	26 HOL	27	28
29	30 PICKUP					

December 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4	5
6	7	8	9	10	11	12
13	14 PICKUP	15	16	17	18	19
20	21	22	23	24	25 HOL	26
27	28	29	30	31 PICKUP		

State of Connecticut
Department of Environmental Protection

Garbage and Recyclable Removal Site Specific Requirements
Container Location, Size, Pickup Schedule and Special Requirements
Western District - 2009

FACILITY: SILVER SANDS SP
LOCATION: SILVER SANDS PARKWAY
PARK SUPERVISOR: JOE MALER

FACILITY #: 250
TOWN: MILFORD
TELEPHONE: 203-735-4311

Bin Placement: All bins will be located as directed by the Park Supervisor or Designee one week prior to first pickup.

INSTALL DATE	REMOVAL DATE	SITE #	RECOMMENDED BIN SIZE	
			GARBAGE	RECYCLE
4/13/2009	9/28/2009	1	4 YD	2 YD

EVERY FACILITY PICKUP INCLUDES REMOVAL OF GARBAGE/RECYCLABLES AT ALL SITES.

Number of Scheduled Facility Pickups: 34
--

January 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1 HOL	2	3
4	5	6	7	8	9	10
11	12	13	14	15	16	17
18	19 HOL	20	21	22	23	24
25	26	27	28	29	30	31

February 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2	3	4	5	6	7
8	9	10	11	12	13	14
15	16 HOL	17	18	19	20	21
22	23	24	25	26	27	28

March 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2	3	4	5	6	7
8	9	10	11	12	13	14
15	16	17	18	19	20	21
22	23	24	25	26	27	28
29	30	31				

April 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3	4
5	6	7	8	9	10 HOL	11
12	13	14	15	16	17	18
19	20	21	22	23	24	25
26	27 PICKUP	28	29	30		

SILVER SANDS SP

May 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1	2
3	4 PICKUP	5	6	7	8	9
10	11 PICKUP	12	13	14	15	16
17	18 PICKUP	19	20	21	22 PICKUP	23
24	25 HOL	26 PICKUP	27	28	29	30
31						

June 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1 PICKUP	2	3	4	5	6
7	8 PICKUP	9	10	11	12	13
14	15 PICKUP	16	17	18	19	20
21	22 PICKUP	23	24	25	26	27
28	29 PICKUP	30				

July 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3 PICKUP	4 HOL
5	6 PICKUP	7	8	9	10 PICKUP	11
12	13 PICKUP	14	15	16	17 PICKUP	18
19	20 PICKUP	21	22	23	24 PICKUP	25
26	27 PICKUP	28	29	30	31 PICKUP	

August 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3 PICKUP	4	5	6	7 PICKUP	8
9	10 PICKUP	11	12	13	14 PICKUP	15
16	17 PICKUP	18	19	20	21 PICKUP	22
23	24 PICKUP	25	26	27	28 PICKUP	29
30	31 PICKUP					

September 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4 PICKUP	5
6	7 HOL	8 PICKUP	9	10	11	12
13	14 PICKUP	15	16	17	18	19
20	21 PICKUP	22	23	24	25	26
27	28 PICKUP	29	30			

October 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1	2	3
4	5	6	7	8	9	10
11	12 HOL	13	14	15	16	17
18	19	20	21	22	23	24
25	26	27	28	29	30	31

November 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2	3	4	5	6	7
8	9	10	11 HOL	12	13	14
15	16	17	18	19	20	21
22	23	24	25	26 HOL	27	28
29	30					

December 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4	5
6	7	8	9	10	11	12
13	14	15	16	17	18	19
20	21	22	23	24	25 HOL	26
27	28	29	30	31		

State of Connecticut
Department of Environmental Protection

Garbage and Recyclable Removal Site Specific Requirements
Container Location, Size, Pickup Schedule and Special Requirements
Western District - 2009

FACILITY: SHERWOOD ISLAND SP
LOCATION: SHERWOOD ISLAND CONNECTOR
PARK SUPERVISOR: BILL MATTIOLI

FACILITY #: 513
TOWN: WESTPORT
TELEPHONE: 203-226-6983

Bin Placement: All bins will be located as directed by the Park Supervisor or Designee one week prior to first pickup.

INSTALL DATE	REMOVAL DATE	SITE #	RECOMMENDED BIN SIZE	
			GARBAGE	RECYCLE
1/2/2009	12/31/2009	1	8 YD	2 YD
1/2/2009	12/31/2009	2	8 YD	2 YD
1/2/2009	12/31/2009	3	6 YD	2 YD
4/1/2009	10/19/2009	4	6 YD	2 YD
4/1/2009	10/19/2009	5	6 YD	2 YD
4/1/2009	10/19/2009	6	6 YD	2 YD
5/18/2009	9/21/2009	7	6 YD	2 YD
5/18/2009	9/21/2009	8	6 YD	2 YD
5/18/2009	9/21/2009	9	6 YD	2 YD
5/18/2009	9/21/2009	10	6 YD	2 YD
5/18/2009	9/21/2009	11	6 YD	2 YD
5/18/2009	9/21/2009	12	6 YD	2 YD
5/18/2009	9/21/2009	13	6 YD	2 YD
5/18/2009	9/21/2009	14	6 YD	2 YD
5/18/2009	9/21/2009	15	6 YD	2 YD
5/18/2009	9/21/2009	16	6 YD	

EVERY FACILITY PICKUP INCLUDES REMOVAL OF GARBAGE/RECYCLABLES AT ALL SITES.

Number of Scheduled Facility Pickups: 72

SUN	MON	TUES	WED	THUR	FRI	SAT
				1 HOL	2	3
4	5 PICKUP	6	7	8	9	10
11	12 PICKUP	13	14	15	16	17
18	19 HOL	20 PICKUP	21	22	23	24
25	26 PICKUP	27	28	29	30	31

SUN	MON	TUES	WED	THUR	FRI	SAT
1	2 PICKUP	3	4	5	6	7
8	9 PICKUP	10	11	12	13	14
15	16 HOL	17 PICKUP	18	19	20	21
22	23 PICKUP	24	25	26	27	28

SUN	MON	TUES	WED	THUR	FRI	SAT
1	2 PICKUP	3	4	5	6	7
8	9 PICKUP	10	11	12	13	14
15	16 PICKUP	17	18	19	20	21
22	23 PICKUP	24	25	26	27	28
29	30 PICKUP	31				

SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3	4
5	6 PICKUP	7	8	9	10 HOL	11
12	13 PICKUP	14	15	16	17	18
19	20 PICKUP	21	22	23	24	25
26	27 PICKUP	28	29	30		

SHERWOOD ISLAND SP

May 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1 PICKUP	2
3	4 PICKUP	5	6	7	8 PICKUP	9
10	11 PICKUP	12	13	14	15 PICKUP	16
17	18 PICKUP	19	20	21	22 PICKUP	23
24	25 HOL	26 PICKUP	27	28	29 PICKUP	30
31						

June 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1 PICKUP	2	3	4	5 PICKUP	6
7	8 PICKUP	9	10	11	12 PICKUP	13
14	15 PICKUP	16	17	18	19 PICKUP	20
21	22 PICKUP	23	24	25	26 PICKUP	27
28	29 PICKUP	30				

July 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3 PICKUP	4 HOL
5 PICKUP	6 PICKUP	7	8	9	10 PICKUP	11
12	13 PICKUP	14	15	16	17 PICKUP	18
19	20 PICKUP	21	22	23	24 PICKUP	25
26	27 PICKUP	28	29	30	31 PICKUP	

August 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3 PICKUP	4	5	6	7 PICKUP	8
9	10 PICKUP	11	12	13	14 PICKUP	15
16	17 PICKUP	18	19	20	21 PICKUP	22
23	24 PICKUP	25	26	27	28 PICKUP	29
30	31 PICKUP					

September 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4 PICKUP	5
6	7 HOL	8 PICKUP	9	10	11	12
13	14 PICKUP	15	16	17	18	19
20	21 PICKUP	22	23	24	25	26
27	28 PICKUP	29	30			

October 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1	2	3
4	5 PICKUP	6	7	8	9	10
11	12 HOL	13 PICKUP	14	15	16	17
18	19 PICKUP	20	21	22	23	24
25	26 PICKUP	27	28	29	30	31

November 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2 PICKUP	3	4	5	6	7
8	9 PICKUP	10	11 HOL	12	13	14
15	16 PICKUP	17	18	19	20	21
22	23 PICKUP	24	25	26 HOL	27	28
29	30 PICKUP					

December 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4	5
6	7 PICKUP	8	9	10	11	12
13	14 PICKUP	15	16	17	18	19
20	21 PICKUP	22	23	24	25 HOL	26
27	28	29	30	31 PICKUP		

State of Connecticut
Department of Environmental Protection

Garbage and Recyclable Removal Site Specific Requirements
Container Location, Size, Pickup Schedule and Special Requirements
Western District - 2009

FACILITY: SESSIONS WOODS WMA
LOCATION: ROUTE 69
PARK SUPERVISOR: JAMES WARNER

FACILITY #: 171
TOWN: BURLINGTON
TELEPHONE: 860-675-8130

Bin Placement: All bins will be located as directed by the Park Supervisor or Designee one week prior to first pickup.

INSTALL DATE	REMOVAL DATE	SITE #	RECOMMENDED BIN SIZE	
			GARBAGE	RECYCLE
1/2/2009	12/31/2009	1	6 YD	
1/2/2009	12/31/2009	2	4 YD	CARDBOARD
1/2/2009	12/31/2009	3	2 YD	WHITE PAPER
1/2/2009	12/31/2009	4	2 YD	PLASTIC & CANS

EVERY FACILITY PICKUP INCLUDES REMOVAL OF GARBAGE/RECYCLABLES AT ALL SITES.

Number of Scheduled Facility Pickups: 26
--

January 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1 HOL	2	3
4	5	6	7	8	9	10
11	12	13	14	15 PICKUP	16	17
18	19 HOL	20	21	22	23	24
25	26	27	28	29 PICKUP	30	31

February 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2	3	4	5	6	7
8	9	10	11	12 PICKUP	13	14
15	16 HOL	17	18	19	20	21
22	23	24	25	26 PICKUP	27	28

March 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2	3	4	5	6	7
8	9	10	11	12 PICKUP	13	14
15	16	17	18	19	20	21
22	23	24	25	26 PICKUP	27	28
29	30	31				

April 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3	4
5	6	7	8	9 PICKUP	10 HOL	11
12	13	14	15	16	17	18
19	20	21	22	23 PICKUP	24	25
26	27	28	29	30		

SESSIONS WOODS WMA

May 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1	2
3	4	5	6	7 PICKUP	8	9
10	11	12	13	14	15	16
17	18	19	20	21 PICKUP	22	23
24	25 HOL	26	27	28	29	30
31						

June 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1	2	3	4 PICKUP	5	6
7	8	9	10	11	12	13
14	15	16	17	18 PICKUP	19	20
21	22	23	24	25	26	27
28	29	30				

July 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2 PICKUP	3	4 HOL
5	6	7	8	9	10	11
12	13	14	15	16 PICKUP	17	18
19	20	21	22	23	24	25
26	27	28	29	30 PICKUP	31	

August 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3	4	5	6	7	8
9	10	11	12	13 PICKUP	14	15
16	17	18	19	20	21	22
23	24	25	26	27 PICKUP	28	29
30	31					

September 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4	5
6	7 HOL	8	9	10 PICKUP	11	12
13	14	15	16	17	18	19
20	21	22	23	24 PICKUP	25	26
27	28	29	30			

October 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1	2	3
4	5	6	7	8 PICKUP	9	10
11	12 HOL	13	14	15	16	17
18	19	20	21	22 PICKUP	23	24
25	26	27	28	29	30	31

November 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2	3	4	5 PICKUP	6	7
8	9	10	11 HOL	12	13	14
15	16	17	18	19 PICKUP	20	21
22	23	24	25	26 HOL	27	28
29	30					

December 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3 PICKUP	4	5
6	7	8	9	10	11	12
13	14	15	16	17 PICKUP	18	19
20	21	22	23	24	25 HOL	26
27	28	29	30	31 PICKUP		

State of Connecticut
Department of Environmental Protection

Garbage and Recyclable Removal Site Specific Requirements
Container Location, Size, Pickup Schedule and Special Requirements
Western District - 2009

FACILITY: PUTNAM MEMORIAL SP
LOCATION: ROUTES 58-107
PARK SUPERVISOR: NATE HALE

FACILITY #: 178
TOWN: WEST REDDING
TELEPHONE: 203-938-2285 203-938-3641

Bin Placement: All bins will be located as directed by the Park Supervisor or Designee one week prior to first pickup.

INSTALL DATE	REMOVAL DATE	SITE #	RECOMMENDED BIN SIZE	
			GARBAGE	RECYCLE
1/2/2009	12/31/2009	1	6 YD	
4/13/2009	10/13/2009	2	4 YD	2 YD DUMPSTER

EVERY FACILITY PICKUP INCLUDES REMOVAL OF GARBAGE/RECYCLABLES AT ALL SITES.

Number of Scheduled Facility Pickups: 33
--

January 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1 HOL	2	3
4	5	6	7	8	9	10
11	12	13	14	15	16	17
18	19 HOL	20 PICKUP	21	22	23	24
25	26	27	28	29	30	31

February 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2	3	4	5	6	7
8	9	10	11	12	13	14
15	16 HOL	17 PICKUP	18	19	20	21
22	23	24	25	26	27	28

March 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2	3	4	5	6	7
8	9	10	11	12	13	14
15	16 PICKUP	17	18	19	20	21
22	23	24	25	26	27	28
29	30	31				

April 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3	4
5	6	7	8	9	10 HOL	11
12	13	14	15	16	17	18
19	20 PICKUP	21	22	23	24	25
26	27 PICKUP	28	29	30		

PUTNAM MEMORIAL SP

May 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1	2
3	4 PICKUP	5	6	7	8	9
10	11 PICKUP	12	13	14	15	16
17	18 PICKUP	19	20	21	22	23
24	25 HOL	26 PICKUP	27	28	29	30
31						

June 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1 PICKUP	2	3	4	5	6
7	8 PICKUP	9	10	11	12	13
14	15 PICKUP	16	17	18	19	20
21	22 PICKUP	23	24	25	26	27
28	29 PICKUP	30				

July 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3 PICKUP	4 HOL
5	6 PICKUP	7	8	9	10	11
12	13 PICKUP	14	15	16	17	18
19	20 PICKUP	21	22	23	24	25
26	27 PICKUP	28	29	30	31	

August 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3 PICKUP	4	5	6	7	8
9	10 PICKUP	11	12	13	14	15
16	17 PICKUP	18	19	20	21	22
23	24 PICKUP	25	26	27	28	29
30	31 PICKUP					

September 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4 PICKUP	5
6	7 HOL	8 PICKUP	9	10	11	12
13	14 PICKUP	15	16	17	18	19
20	21 PICKUP	22	23	24	25	26
27	28 PICKUP	29	30			

October 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1	2	3
4	5 PICKUP	6	7	8	9	10
11	12 HOL	13 PICKUP	14	15	16	17
18	19	20	21	22	23	24
25	26	27	28	29	30	31

November 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2	3	4	5	6	7
8	9	10	11 HOL	12	13	14
15	16 PICKUP	17	18	19	20	21
22	23	24	25	26 HOL	27	28
29	30					

December 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4	5
6	7	8	9	10	11	12
13	14	15	16	17	18	19
20	21	22	23	24	25 HOL	26
27	28	29	30	31 PICKUP		

State of Connecticut
Department of Environmental Protection

Garbage and Recyclable Removal Site Specific Requirements
Container Location, Size, Pickup Schedule and Special Requirements
Western District - 2009

FACILITY: PEOPLES SF
LOCATION: EAST RIVER RD.
PARK SUPERVISOR: _____

FACILITY #: 293
TOWN: PLEASANT VALLEY
TELEPHONE: 860-379-2469

Bin Placement: All bins will be located as directed by the Park Supervisor or Designee one week prior to first pickup.

INSTALL DATE	REMOVAL DATE	SITE #	RECOMMENDED BIN SIZE	
			GARBAGE	RECYCLE
1/2/2009	12/31/2009	1	4 YD	
4/13/2009	10/19/2009	2	6 YD	2 YD
4/13/2009	10/19/2009	3	4 YD	2 YD

EVERY FACILITY PICKUP INCLUDES REMOVAL OF GARBAGE/RECYCLABLES AT ALL SITES.

Number of Scheduled Facility Pickups: 35
--

January 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1 HOL	2	3
4	5	6	7	8	9	10
11	12	13	14	15	16	17
18	19 HOL	20 PICKUP	21	22	23	24
25	26	27	28	29	30	31

February 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2	3	4	5	6	7
8	9 PICKUP	10	11	12	13	14
15	16 HOL	17	18	19	20	21
22	23	24	25	26	27	28

March 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2 PICKUP	3	4	5	6	7
8	9	10	11	12	13	14
15	16	17	18	19	20	21
22	23 PICKUP	24	25	26	27	28
29	30	31				

April 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3	4
5	6	7	8	9	10 HOL	11
12	13	14	15	16	17	18
19	20 PICKUP	21	22	23	24	25
26	27 PICKUP	28	29	30		

PEOPLES SF

May 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1	2
3	4 PICKUP	5	6	7	8	9
10	11 PICKUP	12	13	14	15	16
17	18 PICKUP	19	20	21	22 PICKUP	23
24	25 HOL	26 PICKUP	27	28	29	30
31						

June 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1 PICKUP	2	3	4	5	6
7	8 PICKUP	9	10	11	12	13
14	15 PICKUP	16	17	18	19	20
21	22 PICKUP	23	24	25	26	27
28	29 PICKUP	30				

July 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3 PICKUP	4 HOL
5	6 PICKUP	7	8	9	10	11
12	13 PICKUP	14	15	16	17	18
19	20 PICKUP	21	22	23	24	25
26	27 PICKUP	28	29	30	31	

August 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3 PICKUP	4	5	6	7	8
9	10 PICKUP	11	12	13	14	15
16	17 PICKUP	18	19	20	21	22
23	24 PICKUP	25	26	27	28	29
30	31 PICKUP					

September 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4	5
6	7 HOL	8 PICKUP	9	10	11	12
13	14 PICKUP	15	16	17	18	19
20	21 PICKUP	22	23	24	25	26
27	28 PICKUP	29	30			

October 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1	2	3
4	5	6	7	8	9	10
11	12 HOL	13 PICKUP	14	15	16	17
18	19	20	21	22	23	24
25	26	27	28	29	30	31

November 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2 PICKUP	3	4	5	6	7
8	9	10	11 HOL	12	13	14
15	16	17	18	19	20	21
22	23 PICKUP	24	25	26 HOL	27	28
29	30					

December 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4	5
6	7	8	9	10	11	12
13	14 PICKUP	15	16	17	18	19
20	21	22	23	24	25 HOL	26
27	28	29	30	31 PICKUP		

State of Connecticut
Department of Environmental Protection

Garbage and Recyclable Removal Site Specific Requirements
Container Location, Size, Pickup Schedule and Special Requirements
Western District - 2009

FACILITY: PENWOOD SP
LOCATION: GUN MILL RD.
PARK SUPERVISOR: VINCENT MESSINO

FACILITY #: 185
TOWN: BLOOMFIELD
TELEPHONE: 860-242-1158

Bin Placement: All bins will be located as directed by the Park Supervisor or Designee one week prior to first pickup.

INSTALL DATE	REMOVAL DATE	SITE #	RECOMMENDED BIN SIZE	
			GARBAGE	RECYCLE
1/2/2009	12/31/2009	1	6 YD	2 YD

EVERY FACILITY PICKUP INCLUDES REMOVAL OF GARBAGE/RECYCLABLES AT ALL SITES.

Number of Scheduled Facility Pickups: 19

January 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1 HOL	2	3
4	5	6	7	8	9	10
11	12	13	14	15	16	17
18	19 HOL	20	21	22	23	24
25	26 PICKUP	27	28	29	30	31

February 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2	3	4	5	6	7
8	9	10	11	12	13	14
15	16 HOL	17	18	19	20	21
22	23 PICKUP	24	25	26	27	28

March 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2	3	4	5	6	7
8	9	10	11	12	13	14
15	16 PICKUP	17	18	19	20	21
22	23	24	25	26	27	28
29	30	31				

April 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3	4
5	6	7	8	9	10 HOL	11
12	13	14	15	16	17	18
19	20 PICKUP	21	22	23	24	25
26	27 PICKUP	28	29	30		

PENWOOD SP

May 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1	2
3	4 PICKUP	5	6	7	8	9
10	11	12	13	14	15	16
17	18 PICKUP	19	20	21	22	23
24	25 HOL	26	27	28	29	30
31						

June 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1	2	3	4	5	6
7	8 PICKUP	9	10	11	12	13
14	15	16	17	18	19	20
21	22 PICKUP	23	24	25	26	27
28	29	30				

July 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3	4 HOL
5	6 PICKUP	7	8	9	10	11
12	13	14	15	16	17	18
19	20 PICKUP	21	22	23	24	25
26	27	28	29	30	31	

August 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3	4	5	6	7	8
9	10 PICKUP	11	12	13	14	15
16	17	18	19	20	21	22
23	24 PICKUP	25	26	27	28	29
30	31					

September 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4	5
6	7 HOL	8	9	10	11	12
13	14 PICKUP	15	16	17	18	19
20	21	22	23	24	25	26
27	28 PICKUP	29	30			

October 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1	2	3
4	5 PICKUP	6	7	8	9	10
11	12 HOL	13	14	15	16	17
18	19 PICKUP	20	21	22	23	24
25	26	27	28	29	30	31

November 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2	3	4	5	6	7
8	9	10	11 HOL	12	13	14
15	16 PICKUP	17	18	19	20	21
22	23	24	25	26 HOL	27	28
29	30					

December 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4	5
6	7	8	9	10	11	12
13	14	15	16	17	18	19
20	21	22	23	24	25 HOL	26
27	28	29	30	31 PICKUP		

State of Connecticut
Department of Environmental Protection

Garbage and Recyclable Removal Site Specific Requirements
Container Location, Size, Pickup Schedule and Special Requirements
Western District - 2009

FACILITY: OSBORNEDALE SP
LOCATION: Chatfield St.
PARK SUPERVISOR: Joe Maler

FACILITY #: 555
TOWN: Derby
TELEPHONE: 203-735-4311

Bin Placement: All bins will be located as directed by the Park Supervisor or Designee one week prior to first pickup.

INSTALL DATE	REMOVAL DATE	SITE #	RECOMMENDED BIN SIZE	
			GARBAGE	RECYCLE
1/2/2009	12/31/2009	1	3 yd	2 yd
4/1/2009	9/28/2009	2	3 yd	2 yd

EVERY FACILITY PICKUP INCLUDES REMOVAL OF GARBAGE/RECYCLABLES AT ALL SITES.

Number of Scheduled Facility Pickups: 47

January 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1 HOL	2	3
4	5	6	7	8	9	10
11	12	13	14	15	16	17
18	19 HOL	20 PICKUP	21	22	23	24
25	26	27	28	29	30	31

February 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2 PICKUP	3	4	5	6	7
8	9	10	11	12	13	14
15	16 HOL	17 PICKUP	18	19	20	21
22	23	24	25	26	27	28

March 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2	3	4	5	6	7
8	9 PICKUP	10	11	12	13	14
15	16	17	18	19	20	21
22	23	24	25	26	27	28
29	30 PICKUP	31				

April 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3	4
5	6 PICKUP	7	8	9	10 HOL	11
12	13 PICKUP	14	15	16	17	18
19	20 PICKUP	21	22	23	24	25
26	27 PICKUP	28	29	30		

OSBORNEDALE SP

May 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1	2
3	4 PICKUP	5	6	7	8	9
10	11 PICKUP	12	13	14	15	16
17	18 PICKUP	19	20	21	22 PICKUP	23
24	25 HOL	26 PICKUP	27	28	29	30
31						

June 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1 PICKUP	2	3	4	5	6
7	8 PICKUP	9	10	11	12	13
14	15 PICKUP	16	17	18	19	20
21	22 PICKUP	23	24	25	26 PICKUP	27
28	29 PICKUP	30				

July 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3 PICKUP	4 HOL
5	6 PICKUP	7	8	9	10 PICKUP	11
12	13 PICKUP	14	15	16	17 PICKUP	18
19	20 PICKUP	21	22	23	24 PICKUP	25
26	27 PICKUP	28	29	30	31 PICKUP	

August 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3 PICKUP	4	5	6	7 PICKUP	8
9	10 PICKUP	11	12	13	14 PICKUP	15
16	17 PICKUP	18	19	20	21	22
23	24 PICKUP	25	26	27	28	29
30	31 PICKUP					

September 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4 PICKUP	5
6	7 HOL	8 PICKUP	9	10	11	12
13	14 PICKUP	15	16	17	18	19
20	21 PICKUP	22	23	24	25	26
27	28 PICKUP	29	30			

October 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1	2	3
4	5	6	7	8	9	10
11	12 HOL	13 PICKUP	14	15	16	17
18	19	20	21	22	23	24
25	26 PICKUP	27	28	29	30	31

November 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2	3	4	5	6	7
8	9 PICKUP	10	11 HOL	12	13	14
15	16	17	18	19	20	21
22	23 PICKUP	24	25	26 HOL	27	28
29	30					

December 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4	5
6	7 PICKUP	8	9	10	11	12
13	14	15	16	17	18	19
20	21	22	23	24	25 HOL	26
27	28	29	30	31 PICKUP		

State of Connecticut
Department of Environmental Protection

Garbage and Recyclable Removal Site Specific Requirements
Container Location, Size, Pickup Schedule and Special Requirements
Western District - 2009

FACILITY: MT. TOM SP
LOCATION: RT. 202
PARK SUPERVISOR: GEORGE O'BRIEN

FACILITY #: 240
TOWN: BANTAM
TELEPHONE: 860-868-2592

Bin Placement: All bins will be located as directed by the Park Supervisor or Designee one week prior to first pickup.

INSTALL DATE	REMOVAL DATE	SITE #	RECOMMENDED BIN SIZE	
			GARBAGE	RECYCLE
4/13/2009	9/14/2009	1	4 YD	2 YD
5/1/2009	9/14/2009	2	4 YD	2 YD
5/1/2009	9/14/2009	3	4 YD	

EVERY FACILITY PICKUP INCLUDES REMOVAL OF GARBAGE/RECYCLABLES AT ALL SITES.

Number of Scheduled Facility Pickups: 25
--

January 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1 HOL	2	3
4	5	6	7	8	9	10
11	12	13	14	15	16	17
18	19 HOL	20	21	22	23	24
25	26	27	28	29	30	31

February 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2	3	4	5	6	7
8	9	10	11	12	13	14
15	16 HOL	17	18	19	20	21
22	23	24	25	26	27	28

March 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2	3	4	5	6	7
8	9	10	11	12	13	14
15	16	17	18	19	20	21
22	23	24	25	26	27	28
29	30	31				

April 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3	4
5	6	7	8	9	10 HOL	11
12	13	14	15	16	17	18
19	20 PICKUP	21	22	23	24	25
26	27 PICKUP	28	29	30		

MT. TOM SP

May 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1	2
3	4 PICKUP	5	6	7	8	9
10	11 PICKUP	12	13	14	15	16
17	18 PICKUP	19	20	21	22 PICKUP	23
24	25 HOL	26 PICKUP	27	28	29	30
31						

June 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1 PICKUP	2	3	4	5	6
7	8 PICKUP	9	10	11	12	13
14	15 PICKUP	16	17	18	19	20
21	22 PICKUP	23	24	25	26	27
28	29 PICKUP	30				

July 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3 PICKUP	4 HOL
5	6 PICKUP	7	8	9	10	11
12	13 PICKUP	14	15	16	17	18
19	20 PICKUP	21	22	23	24	25
26	27 PICKUP	28	29	30	31	

August 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3 PICKUP	4	5	6	7	8
9	10 PICKUP	11	12	13	14	15
16	17 PICKUP	18	19	20	21	22
23	24 PICKUP	25	26	27	28	29
30	31 PICKUP					

September 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4 PICKUP	5
6	7 HOL	8 PICKUP	9	10	11	12
13	14 PICKUP	15	16	17	18	19
20	21	22	23	24	25	26
27	28	29	30			

October 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1	2	3
4	5	6	7	8	9	10
11	12 HOL	13	14	15	16	17
18	19	20	21	22	23	24
25	26	27	28	29	30	31

November 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2	3	4	5	6	7
8	9	10	11 HOL	12	13	14
15	16	17	18	19	20	21
22	23	24	25	26 HOL	27	28
29	30					

December 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4	5
6	7	8	9	10	11	12
13	14	15	16	17	18	19
20	21	22	23	24	25 HOL	26
27	28	29	30	31		

State of Connecticut
Department of Environmental Protection

Garbage and Recyclable Removal Site Specific Requirements
Container Location, Size, Pickup Schedule and Special Requirements
Western District - 2009

FACILITY: MOHAWK SF
LOCATION: ALLYN RD.
PARK SUPERVISOR: MICHAEL GUNDERSEN

FACILITY #: 429
TOWN: CORNWALL
TELEPHONE: 860-567-5694

Bin Placement: All bins will be located as directed by the Park Supervisor or Designee one week prior to first pickup.

INSTALL DATE	REMOVAL DATE	SITE #	RECOMMENDED BIN SIZE	
			GARBAGE	RECYCLE
1/2/2009	12/31/2009	1	8	YD

EVERY FACILITY PICKUP INCLUDES REMOVAL OF GARBAGE/RECYCLABLES AT ALL SITES.

Number of Scheduled Facility Pickups: 19
--

January 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1 HOL	2	3
4	5	6	7	8	9	10
11	12 PICKUP	13	14	15	16	17
18	19 HOL	20	21	22	23	24
25	26	27	28	29	30	31

February 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2	3	4	5	6	7
8	9 PICKUP	10	11	12	13	14
15	16 HOL	17	18	19	20	21
22	23	24	25	26	27	28

March 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2	3	4	5	6	7
8	9	10	11	12	13	14
15	16 PICKUP	17	18	19	20	21
22	23	24	25	26	27	28
29	30	31				

April 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3	4
5	6	7	8	9	10 HOL	11
12	13	14	15	16	17	18
19	20 PICKUP	21	22	23	24	25
26	27	28	29	30		

MOHAWK SF

May 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1	2
3	4	5	6	7	8	9
10	11 PICKUP	12	13	14	15	16
17	18	19	20	21	22	23
24	25 HOL	26 PICKUP	27	28	29	30
31						

June 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1	2	3	4	5	6
7	8	9	10	11	12	13
14	15 PICKUP	16	17	18	19	20
21	22	23	24	25	26	27
28	29 PICKUP	30				

July 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3	4 HOL
5	6	7	8	9	10	11
12	13 PICKUP	14	15	16	17	18
19	20	21	22	23	24	25
26	27 PICKUP	28	29	30	31	

August 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3	4	5	6	7	8
9	10 PICKUP	11	12	13	14	15
16	17	18	19	20	21	22
23	24 PICKUP	25	26	27	28	29
30	31					

September 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4	5
6	7 HOL	8	9	10	11	12
13	14 PICKUP	15	16	17	18	19
20	21	22	23	24	25	26
27	28 PICKUP	29	30			

October 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1	2	3
4	5	6	7	8	9	10
11	12 HOL	13 PICKUP	14	15	16	17
18	19	20	21	22	23	24
25	26 PICKUP	27	28	29	30	31

November 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2	3	4	5	6	7
8	9	10	11 HOL	12	13	14
15	16 PICKUP	17	18	19	20	21
22	23	24	25	26 HOL	27	28
29	30					

December 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4	5
6	7	8	9	10	11	12
13	14 PICKUP	15	16	17	18	19
20	21	22	23	24	25 HOL	26
27	28	29	30	31 PICKUP		

State of Connecticut
Department of Environmental Protection

Garbage and Recyclable Removal Site Specific Requirements
Container Location, Size, Pickup Schedule and Special Requirements
Western District - 2009

FACILITY: MACEDONIA BROOK SP
LOCATION: MACEDONIA BROOK RD.
PARK SUPERVISOR: JIM BESCHLE

FACILITY #: 405
TOWN: KENT
TELEPHONE: 860-927-3238

Bin Placement: All bins will be located as directed by the Park Supervisor or Designee one week prior to first pickup.

INSTALL DATE	REMOVAL DATE	SITE #	RECOMMENDED BIN SIZE	
			GARBAGE	RECYCLE
1/2/2009	12/31/2009	1	2 YD	2 YD
4/13/2009	10/26/2009	2	2 YD	2 YD
4/13/2009	10/26/2009	3	2 YD	2 YD
4/13/2009	10/26/2009	4	2 YD	
4/13/2009	10/26/2009	5	2 YD	

EVERY FACILITY PICKUP INCLUDES REMOVAL OF GARBAGE/RECYCLABLES AT ALL SITES.

Number of Scheduled Facility Pickups: 30
--

January 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1 HOL	2	3
4	5	6	7	8	9	10
11	12	13	14	15	16	17
18	19 HOL	20	21	22	23	24
25	26 PICKUP	27	28	29	30	31

February 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2	3	4	5	6	7
8	9	10	11	12	13	14
15	16 HOL	17	18	19	20	21
22	23 PICKUP	24	25	26	27	28

March 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2	3	4	5	6	7
8	9	10	11	12	13	14
15	16	17	18	19	20	21
22	23	24	25	26	27	28
29	30 PICKUP	31				

April 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3	4
5	6	7	8	9	10 HOL	11
12	13	14	15	16	17	18
19	20 PICKUP	21	22	23	24	25
26	27 PICKUP	28	29	30		

MACEDONIA BROOK SP

May 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1	2
3	4 PICKUP	5	6	7	8	9
10	11 PICKUP	12	13	14	15	16
17	18 PICKUP	19	20	21	22	23
24	25 HOL	26 PICKUP	27	28	29	30
31						

June 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1 PICKUP	2	3	4	5	6
7	8 PICKUP	9	10	11	12	13
14	15 PICKUP	16	17	18	19	20
21	22 PICKUP	23	24	25	26	27
28	29 PICKUP	30				

July 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3 PICKUP	4 HOL
5	6 PICKUP	7	8	9	10	11
12	13 PICKUP	14	15	16	17	18
19	20 PICKUP	21	22	23	24	25
26	27 PICKUP	28	29	30	31	

August 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3 PICKUP	4	5	6	7	8
9	10 PICKUP	11	12	13	14	15
16	17 PICKUP	18	19	20	21	22
23	24 PICKUP	25	26	27	28	29
30	31 PICKUP					

September 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4	5
6	7 HOL	8 PICKUP	9	10	11	12
13	14	15	16	17	18	19
20	21 PICKUP	22	23	24	25	26
27	28	29	30			

October 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1	2	3
4	5 PICKUP	6	7	8	9	10
11	12 HOL	13	14	15	16	17
18	19	20	21	22	23	24
25	26 PICKUP	27	28	29	30	31

November 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2	3	4	5	6	7
8	9	10	11 HOL	12	13	14
15	16	17	18	19	20	21
22	23	24	25	26 HOL	27	28
29	30 PICKUP					

December 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4	5
6	7	8	9	10	11	12
13	14	15	16	17	18	19
20	21	22	23	24	25 HOL	26
27	28	29	30	31 PICKUP		

State of Connecticut
Department of Environmental Protection

Garbage and Recyclable Removal Site Specific Requirements
Container Location, Size, Pickup Schedule and Special Requirements
Western District - 2009

FACILITY: KETTLETOWN SP
LOCATION: GEORGE'S HILL RD.
PARK SUPERVISOR: NATE HALE

FACILITY #: 318
TOWN: SOUTHBURY
TELEPHONE: 203-938-2285 203-264-5139

Bin Placement: All bins will be located as directed by the Park Supervisor or Designee one week prior to first pickup.

INSTALL DATE	REMOVAL DATE	SITE #	RECOMMENDED BIN SIZE	
			GARBAGE	RECYCLE
1/2/2009	12/31/2009	1	4 YD	
4/13/2009	10/13/2009	2	6 YD	2 YD
4/13/2009	10/13/2009	3	4 YD	
4/13/2009	10/13/2009	4	6 YD	2 YD
4/13/2009	10/13/2009	5	4 YD	

EVERY FACILITY PICKUP INCLUDES REMOVAL OF GARBAGE/RECYCLABLES AT ALL SITES.

Number of Scheduled Facility Pickups: 46

SUN	MON	TUES	WED	THUR	FRI	SAT
				1 HOL	2	3
4	5	6	7	8	9	10
11	12	13	14	15	16	17
18	19 HOL	20 PICKUP	21	22	23	24
25	26	27	28	29	30	31

SUN	MON	TUES	WED	THUR	FRI	SAT
1	2	3	4	5	6	7
8	9	10	11	12	13	14
15	16 HOL	17 PICKUP	18	19	20	21
22	23	24	25	26	27	28

SUN	MON	TUES	WED	THUR	FRI	SAT
1	2	3	4	5	6	7
8	9	10	11	12	13	14
15	16	17	18	19	20	21
22	23	24 PICKUP	25	26	27	28
29	30	31				

SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3	4
5	6	7	8	9	10 HOL	11
12	13	14	15	16	17	18
19	20 PICKUP	21	22	23	24	25
26	27 PICKUP	28	29	30		

KETTLETOWN SP

May 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1	2
3	4 PICKUP	5	6	7	8	9
10	11 PICKUP	12	13	14	15	16
17	18 PICKUP	19	20	21	22 PICKUP	23
24	25 HOL	26 PICKUP	27	28	29	30
31						

June 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1 PICKUP	2	3	4	5	6
7	8 PICKUP	9	10	11	12	13
14	15 PICKUP	16	17	18	19	20
21	22 PICKUP	23	24	25	26	27
28	29 PICKUP	30				

July 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3 PICKUP	4 HOL
5	6 PICKUP	7	8	9	10 PICKUP	11
12	13 PICKUP	14	15	16	17 PICKUP	18
19	20 PICKUP	21	22	23	24 PICKUP	25
26	27 PICKUP	28	29	30	31 PICKUP	

August 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3 PICKUP	4	5	6	7 PICKUP	8
9	10 PICKUP	11	12	13	14 PICKUP	15
16	17 PICKUP	18	19	20	21 PICKUP	22
23	24 PICKUP	25	26	27	28 PICKUP	29
30	31 PICKUP					

September 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4 PICKUP	5
6	7 HOL	8 PICKUP	9	10	11 PICKUP	12
13	14 PICKUP	15	16	17	18 PICKUP	19
20	21 PICKUP	22	23	24	25 PICKUP	26
27	28 PICKUP	29	30			

October 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1	2 PICKUP	3
4	5 PICKUP	6	7	8	9	10
11	12 HOL	13 PICKUP	14	15	16	17
18	19	20	21	22	23	24
25	26	27	28	29	30	31

November 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2	3	4	5	6	7
8	9	10	11 HOL	12	13	14
15	16 PICKUP	17	18	19	20	21
22	23	24	25	26 HOL	27	28
29	30					

December 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4	5
6	7	8	9	10	11	12
13	14	15	16	17	18	19
20	21	22	23	24	25 HOL	26
27	28	29	30	31 PICKUP		

State of Connecticut
Department of Environmental Protection

Garbage and Recyclable Removal Site Specific Requirements
Container Location, Size, Pickup Schedule and Special Requirements
Western District - 2009

FACILITY: INDIAN WELL SP
LOCATION: Route 110
PARK SUPERVISOR: Joe Maler

FACILITY #: 227
TOWN: Shelton
TELEPHONE: 203-735-4311

Bin Placement: All bins will be located as directed by the Park Supervisor or Designee one week prior to first pickup.

INSTALL DATE	REMOVAL DATE	SITE #	RECOMMENDED BIN SIZE	
			GARBAGE	RECYCLE
4/1/2009	10/13/2009	1	8 yd	2 yd
5/18/2009	10/13/2009	2	8 yd	2 yd
6/15/2009	9/8/2009	3	8 yd	2 yd
6/15/2009	9/8/2009	4	8 yd	2 yd
6/15/2009	9/8/2009	5	8 yd	

EVERY FACILITY PICKUP INCLUDES REMOVAL OF GARBAGE/RECYCLABLES AT ALL SITES.

Number of Scheduled Facility Pickups: 42
--

January 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1 HOL	2	3
4	5	6	7	8	9	10
11	12	13	14	15	16	17
18	19 HOL	20	21	22	23	24
25	26	27	28	29	30	31

February 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2	3	4	5	6	7
8	9	10	11	12	13	14
15	16 HOL	17	18	19	20	21
22	23	24	25	26	27	28

March 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2	3	4	5	6	7
8	9	10	11	12	13	14
15	16	17	18	19	20	21
22	23	24	25	26	27	28
29	30	31				

April 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3	4
5	6	7	8	9	10 HOL	11
12	13 PICKUP	14	15	16	17	18
19	20 PICKUP	21	22	23	24	25
26	27 PICKUP	28	29	30		

INDIAN WELL SP

May 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1	2
3	4 PICKUP	5	6	7	8	9
10	11 PICKUP	12	13	14	15	16
17	18 PICKUP	19	20	21	22 PICKUP	23
24	25 HOL	26 PICKUP	27	28	29	30
31						

June 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1 PICKUP	2	3	4	5 PICKUP	6
7	8 PICKUP	9	10	11	12 PICKUP	13
14	15 PICKUP	16	17	18	19 PICKUP	20
21	22 PICKUP	23	24	25	26 PICKUP	27
28	29 PICKUP	30				

July 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3 PICKUP	4 HOL
5	6 PICKUP	7	8	9	10 PICKUP	11
12	13 PICKUP	14	15	16	17 PICKUP	18
19	20 PICKUP	21	22	23	24 PICKUP	25
26	27 PICKUP	28	29	30	31 PICKUP	

August 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3 PICKUP	4	5	6	7 PICKUP	8
9	10 PICKUP	11	12	13	14 PICKUP	15
16	17 PICKUP	18	19	20	21 PICKUP	22
23	24 PICKUP	25	26	27	28 PICKUP	29
30	31 PICKUP					

September 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4 PICKUP	5
6	7 HOL	8 PICKUP	9	10	11	12
13	14 PICKUP	15	16	17	18	19
20	21 PICKUP	22	23	24	25	26
27	28 PICKUP	29	30			

October 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1	2	3
4	5 PICKUP	6	7	8	9	10
11	12 HOL	13 PICKUP	14	15	16	17
18	19	20	21	22	23	24
25	26	27	28	29	30	31

November 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2	3	4	5	6	7
8	9	10	11 HOL	12	13	14
15	16	17	18	19	20	21
22	23	24	25	26 HOL	27	28
29	30					

December 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4	5
6	7	8	9	10	11	12
13	14	15	16	17	18	19
20	21	22	23	24	25 HOL	26
27	28	29	30	31		

State of Connecticut
Department of Environmental Protection

Garbage and Recyclable Removal Site Specific Requirements
Container Location, Size, Pickup Schedule and Special Requirements
Western District - 2009

FACILITY: HOUSATONIC MEADOWS SP
LOCATION: ROUTE 7
PARK SUPERVISOR: JIM BESCHLE

FACILITY #: 193
TOWN: CORNWALL BRIDGE
TELEPHONE: 860-927-3238

Bin Placement: All bins will be located as directed by the Park Supervisor or Designee one week prior to first pickup.

INSTALL DATE	REMOVAL DATE	SITE #	RECOMMENDED BIN SIZE	
			GARBAGE	RECYCLE
4/13/2009	10/26/2009	1	4 YD	2 YD
4/13/2009	10/26/2009	2	4 YD	2 YD
4/13/2009	10/26/2009	3	4 YD	
4/13/2009	10/26/2009	4	3 YD	

EVERY FACILITY PICKUP INCLUDES REMOVAL OF GARBAGE/RECYCLABLES AT ALL SITES.

Number of Scheduled Facility Pickups: 26
--

January 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1 HOL	2	3
4	5	6	7	8	9	10
11	12	13	14	15	16	17
18	19 HOL	20	21	22	23	24
25	26	27	28	29	30	31

February 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2	3	4	5	6	7
8	9	10	11	12	13	14
15	16 HOL	17	18	19	20	21
22	23	24	25	26	27	28

March 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2	3	4	5	6	7
8	9	10	11	12	13	14
15	16	17	18	19	20	21
22	23	24	25	26	27	28
29	30	31				

April 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3	4
5	6	7	8	9	10 HOL	11
12	13	14	15	16	17	18
19	20 PICKUP	21	22	23	24	25
26	27 PICKUP	28	29	30		

HOUSATONIC MEADOWS SP

May 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1	2
3	4 PICKUP	5	6	7	8	9
10	11	12	13	14	15	16
17	18 PICKUP	19	20	21	22	23
24	25 HOL	26 PICKUP	27	28	29	30
31						

June 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1 PICKUP	2	3	4	5	6
7	8 PICKUP	9	10	11	12	13
14	15 PICKUP	16	17	18	19	20
21	22 PICKUP	23	24	25	26	27
28	29 PICKUP	30				

July 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3 PICKUP	4 HOL
5	6 PICKUP	7	8	9	10	11
12	13 PICKUP	14	15	16	17	18
19	20 PICKUP	21	22	23	24	25
26	27 PICKUP	28	29	30	31	

August 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3 PICKUP	4	5	6	7	8
9	10 PICKUP	11	12	13	14	15
16	17 PICKUP	18	19	20	21	22
23	24 PICKUP	25	26	27	28	29
30	31 PICKUP					

September 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4	5
6	7 HOL	8 PICKUP	9	10	11	12
13	14	15	16	17	18	19
20	21 PICKUP	22	23	24	25	26
27	28	29	30			

October 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1	2	3
4	5 PICKUP	6	7	8	9	10
11	12 HOL	13 PICKUP	14	15	16	17
18	19 PICKUP	20	21	22	23	24
25	26 PICKUP	27	28	29	30	31

November 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2	3	4	5	6	7
8	9	10	11 HOL	12	13	14
15	16	17	18	19	20	21
22	23	24	25	26 HOL	27	28
29	30					

December 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4	5
6	7	8	9	10	11	12
13	14	15	16	17	18	19
20	21	22	23	24	25 HOL	26
27	28	29	30	31		

State of Connecticut
Department of Environmental Protection

Garbage and Recyclable Removal Site Specific Requirements
Container Location, Size, Pickup Schedule and Special Requirements
Western District - 2009

FACILITY: DINOSAUR SP
LOCATION: WEST ST.
PARK SUPERVISOR: MEG ENKLER

FACILITY #: 559
TOWN: ROCKY HILL
TELEPHONE: 860-529-8423

Bin Placement: All bins will be located as directed by the Park Supervisor or Designee one week prior to first pickup.

INSTALL DATE	REMOVAL DATE	SITE #	RECOMMENDED BIN SIZE	
			GARBAGE	RECYCLE
1/2/2009	12/31/2009	1	6 YD	2 YD

EVERY FACILITY PICKUP INCLUDES REMOVAL OF GARBAGE/RECYCLABLES AT ALL SITES.

Number of Scheduled Facility Pickups: 56
--

January 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1 HOL	2	3
4	5 PICKUP	6	7	8	9	10
11	12	13	14	15	16	17
18	19 HOL	20 PICKUP	21	22	23	24
25	26	27	28	29	30	31

February 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2 PICKUP	3	4	5	6	7
8	9	10	11	12	13	14
15	16 HOL	17 PICKUP	18	19	20	21
22	23	24	25	26	27	28

March 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2 PICKUP	3	4	5	6	7
8	9	10	11	12	13	14
15	16 PICKUP	17	18	19	20	21
22	23	24	25	26	27	28
29	30 PICKUP	31				

April 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3	4
5	6 PICKUP	7	8	9	10 HOL	11
12	13 PICKUP	14	15	16	17	18
19	20 PICKUP	21	22	23	24	25
26	27 PICKUP	28	29	30		

DINOSAUR SP

May 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1	2
3	4 PICKUP	5	6	7	8	9
10	11 PICKUP	12	13	14	15	16
17	18 PICKUP	19	20	21	22	23
24	25 HOL	26 PICKUP	27	28	29	30
31						

June 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1 PICKUP	2	3	4	5 PICKUP	6
7	8 PICKUP	9	10	11	12 PICKUP	13
14	15 PICKUP	16	17	18	19 PICKUP	20
21	22 PICKUP	23	24	25	26 PICKUP	27
28	29 PICKUP	30				

July 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3 PICKUP	4 HOL
5	6 PICKUP	7	8	9	10 PICKUP	11
12	13 PICKUP	14	15	16	17 PICKUP	18
19	20 PICKUP	21	22	23	24 PICKUP	25
26	27 PICKUP	28	29	30	31 PICKUP	

August 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3 PICKUP	4	5	6	7 PICKUP	8
9	10 PICKUP	11	12	13	14 PICKUP	15
16	17 PICKUP	18	19	20	21 PICKUP	22
23	24 PICKUP	25	26	27	28 PICKUP	29
30	31 PICKUP					

September 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4 PICKUP	5
6	7 HOL	8 PICKUP	9	10	11	12
13	14 PICKUP	15	16	17	18	19
20	21 PICKUP	22	23	24	25	26
27	28 PICKUP	29	30			

October 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1	2	3
4	5 PICKUP	6	7	8	9	10
11	12 HOL	13 PICKUP	14	15	16	17
18	19 PICKUP	20	21	22	23	24
25	26 PICKUP	27	28	29	30	31

November 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2	3	4	5	6	7
8	9 PICKUP	10	11 HOL	12	13	14
15	16	17	18	19	20	21
22	23 PICKUP	24	25	26 HOL	27	28
29	30					

December 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4	5
6	7 PICKUP	8	9	10	11	12
13	14	15	16	17	18	19
20	21 PICKUP	22	23	24	25 HOL	26
27	28	29	30	31 PICKUP		

State of Connecticut
Department of Environmental Protection

Garbage and Recyclable Removal Site Specific Requirements
Container Location, Size, Pickup Schedule and Special Requirements
Western District - 2009

FACILITY: BURR POND SP
LOCATION: 385 BURR MTN. RD.
PARK SUPERVISOR: DICK MISKA

FACILITY #: 357
TOWN: TORRINGTON
TELEPHONE: 860-482-1817

Bin Placement: All bins will be located as directed by the Park Supervisor or Designee one week prior to first pickup.

INSTALL DATE	REMOVAL DATE	SITE #	RECOMMENDED BIN SIZE	
			GARBAGE	RECYCLE
1/2/2009	12/31/2009	1	4 YD	2 YD
5/4/2009	9/28/2009	2	4 YD	2 YD
5/4/2009	9/28/2009	3	4 YD	

EVERY FACILITY PICKUP INCLUDES REMOVAL OF GARBAGE/RECYCLABLES AT ALL SITES.

Number of Scheduled Facility Pickups: 49
--

January 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1 HOL	2	3
4	5	6	7	8	9	10
11	12	13	14	15	16	17
18	19 HOL	20	21	22	23	24
25	26 PICKUP	27	28	29	30	31

February 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2	3	4	5	6	7
8	9	10	11	12	13	14
15	16 HOL	17 PICKUP	18	19	20	21
22	23	24	25	26	27	28

March 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2	3	4	5	6	7
8	9	10	11	12	13	14
15	16 PICKUP	17	18	19	20	21
22	23	24	25	26	27	28
29	30	31				

April 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3	4
5	6	7	8	9	10 HOL	11
12	13	14	15	16	17	18
19	20 PICKUP	21	22	23	24	25
26	27 PICKUP	28	29	30		

BURR POND SP

May 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1	2
3	4 PICKUP	5	6	7	8	9
10	11 PICKUP	12	13	14	15	16
17	18 PICKUP	19	20	21	22 PICKUP	23
24	25 HOL	26 PICKUP	27	28	29 PICKUP	30
31						

June 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1 PICKUP	2	3	4	5 PICKUP	6
7	8 PICKUP	9	10	11	12 PICKUP	13
14	15 PICKUP	16	17	18	19 PICKUP	20
21	22 PICKUP	23	24	25	26 PICKUP	27
28	29 PICKUP	30				

July 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3 PICKUP	4 HOL
5	6 PICKUP	7	8	9	10 PICKUP	11
12	13 PICKUP	14	15	16	17 PICKUP	18
19	20 PICKUP	21	22	23	24 PICKUP	25
26	27 PICKUP	28	29	30	31 PICKUP	

August 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3 PICKUP	4	5	6	7 PICKUP	8
9	10 PICKUP	11	12	13	14 PICKUP	15
16	17 PICKUP	18	19	20	21 PICKUP	22
23	24 PICKUP	25	26	27	28 PICKUP	29
30	31 PICKUP					

September 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4 PICKUP	5
6	7 HOL	8 PICKUP	9	10	11	12
13	14 PICKUP	15	16	17	18	19
20	21 PICKUP	22	23	24	25	26
27	28 PICKUP	29	30			

October 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1	2	3
4	5 PICKUP	6	7	8	9	10
11	12 HOL	13 PICKUP	14	15	16	17
18	19 PICKUP	20	21	22	23	24
25	26 PICKUP	27	28	29	30	31

November 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2	3	4	5	6	7
8	9	10	11 HOL	12	13	14
15	16 PICKUP	17	18	19	20	21
22	23	24	25	26 HOL	27	28
29	30					

December 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4	5
6	7	8	9	10	11	12
13	14	15	16	17	18	19
20	21 PICKUP	22	23	24	25 HOL	26
27	28	29	30	31		

State of Connecticut
Department of Environmental Protection

Garbage and Recyclable Removal Site Specific Requirements
Container Location, Size, Pickup Schedule and Special Requirements
Western District - 2009

FACILITY: BURLINGTON HATCHERY
LOCATION: 34 BELDEN RD.
PARK SUPERVISOR: RICK VAN NOSTRAND

FACILITY #: 280
TOWN: BURLINGTON
TELEPHONE: 860-673-2340

Bin Placement: All bins will be located as directed by the Park Supervisor or Designee one week prior to first pickup.

INSTALL DATE	REMOVAL DATE	SITE #	RECOMMENDED BIN SIZE	
			GARBAGE	RECYCLE
1/2/2009	12/31/2009	1	6	YD

EVERY FACILITY PICKUP INCLUDES REMOVAL OF GARBAGE/RECYCLABLES AT ALL SITES.

Number of Scheduled Facility Pickups: 39
--

January 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1 HOL	2	3
4	5	6	7	8	9	10
11	12 PICKUP	13	14	15	16	17
18	19 HOL	20	21	22	23	24
25	26 PICKUP	27	28	29	30	31

February 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2	3	4	5	6	7
8	9 PICKUP	10	11	12	13	14
15	16 HOL	17	18	19	20	21
22	23 PICKUP	24	25	26	27	28

March 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2	3	4	5	6	7
8	9 PICKUP	10	11	12	13	14
15	16	17	18	19	20	21
22	23 PICKUP	24	25	26	27	28
29	30	31				

April 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3	4
5	6 PICKUP	7	8	9	10 HOL	11
12	13	14	15	16	17	18
19	20 PICKUP	21	22	23	24	25
26	27	28	29	30		

BURLINGTON HATCHERY

May 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1	2
3	4 PICKUP	5	6	7	8	9
10	11	12	13	14	15	16
17	18 PICKUP	19	20	21	22	23
24	25 HOL	26	27	28	29	30
31						

June 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1 PICKUP	2	3	4	5	6
7	8 PICKUP	9	10	11	12	13
14	15 PICKUP	16	17	18	19	20
21	22 PICKUP	23	24	25	26	27
28	29 PICKUP	30				

July 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3	4 HOL
5	6 PICKUP	7	8	9	10	11
12	13 PICKUP	14	15	16	17	18
19	20 PICKUP	21	22	23	24	25
26	27 PICKUP	28	29	30	31	

August 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3 PICKUP	4	5	6	7	8
9	10 PICKUP	11	12	13	14	15
16	17 PICKUP	18	19	20	21	22
23	24 PICKUP	25	26	27	28	29
30	31 PICKUP					

September 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4	5
6	7 HOL	8 PICKUP	9	10	11	12
13	14 PICKUP	15	16	17	18	19
20	21 PICKUP	22	23	24	25	26
27	28 PICKUP	29	30			

October 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1	2	3
4	5 PICKUP	6	7	8	9	10
11	12 HOL	13 PICKUP	14	15	16	17
18	19 PICKUP	20	21	22	23	24
25	26 PICKUP	27	28	29	30	31

November 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2 PICKUP	3	4	5	6	7
8	9 PICKUP	10	11 HOL	12	13	14
15	16 PICKUP	17	18	19	20	21
22	23 PICKUP	24	25	26 HOL	27	28
29	30 PICKUP					

December 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4	5
6	7	8	9	10	11	12
13	14 PICKUP	15	16	17	18	19
20	21	22	23	24	25 HOL	26
27	28	29	30	31 PICKUP		

State of Connecticut
Department of Environmental Protection

Garbage and Recyclable Removal Site Specific Requirements
Container Location, Size, Pickup Schedule and Special Requirements
Western District - 2009

FACILITY: BLACK ROCK SP
LOCATION: ROUTE 6
PARK SUPERVISOR: MICHAEL GUNDERSEN

FACILITY #: 377
TOWN: THOMASTON
TELEPHONE: 860-567-5694

Bin Placement: All bins will be located as directed by the Park Supervisor or Designee one week prior to first pickup.

INSTALL DATE	REMOVAL DATE	SITE #	RECOMMENDED BIN SIZE	
			GARBAGE	RECYCLE
4/13/2009	10/13/2009	1	6 YD	2 YD
4/13/2009	10/13/2009	2	6 YD	2 YD
4/13/2009	10/13/2009	3	6 YD	
4/13/2009	10/13/2009	4	6 YD	
4/13/2009	10/13/2009	5	6 YD	
4/13/2009	10/13/2009	6	6 YD	
1/2/2009	12/31/2009	7	6 YD	

EVERY FACILITY PICKUP INCLUDES REMOVAL OF GARBAGE/RECYCLABLES AT ALL SITES.

Number of Scheduled Facility Pickups: 37
--

January 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1 HOL	2	3
4	5	6	7	8	9	10
11	12 PICKUP	13	14	15	16	17
18	19 HOL	20	21	22	23	24
25	26	27	28	29	30	31

February 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2	3	4	5	6	7
8	9	10	11	12	13	14
15	16 HOL	17 PICKUP	18	19	20	21
22	23	24	25	26	27	28

March 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2	3	4	5	6	7
8	9	10	11	12	13	14
15	16 PICKUP	17	18	19	20	21
22	23	24	25	26	27	28
29	30	31				

April 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3	4
5	6	7	8	9	10 HOL	11
12	13 PICKUP	14	15	16	17	18
19	20 PICKUP	21	22	23	24	25
26	27 PICKUP	28	29	30		

BLACK ROCK SP

May 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1	2
3	4 PICKUP	5	6	7	8	9
10	11 PICKUP	12	13	14	15	16
17	18 PICKUP	19	20	21	22 PICKUP	23
24	25 HOL	26 PICKUP	27	28	29	30
31						

June 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1 PICKUP	2	3	4	5	6
7	8 PICKUP	9	10	11	12	13
14	15 PICKUP	16	17	18	19	20
21	22 PICKUP	23	24	25	26	27
28	29 PICKUP	30				

July 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3 PICKUP	4 HOL
5	6 PICKUP	7	8	9	10	11
12	13 PICKUP	14	15	16	17	18
19	20 PICKUP	21	22	23	24	25
26	27 PICKUP	28	29	30	31	

August 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3 PICKUP	4	5	6	7	8
9	10 PICKUP	11	12	13	14	15
16	17 PICKUP	18	19	20	21	22
23	24 PICKUP	25	26	27	28	29
30	31 PICKUP					

September 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4 PICKUP	5
6	7 HOL	8 PICKUP	9	10	11	12
13	14 PICKUP	15	16	17	18	19
20	21 PICKUP	22	23	24	25	26
27	28 PICKUP	29	30			

October 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1	2	3
4	5 PICKUP	6	7	8	9	10
11	12 HOL	13 PICKUP	14	15	16	17
18	19 PICKUP	20	21	22	23	24
25	26	27	28	29	30	31

November 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2	3	4	5	6	7
8	9	10	11 HOL	12	13	14
15	16 PICKUP	17	18	19	20	21
22	23	24	25	26 HOL	27	28
29	30					

December 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4	5
6	7	8	9	10	11	12
13	14 PICKUP	15	16	17	18	19
20	21	22	23	24	25 HOL	26
27	28	29	30	31 PICKUP		

State of Connecticut
Department of Environmental Protection

Garbage and Recyclable Removal Site Specific Requirements
Container Location, Size, Pickup Schedule and Special Requirements
Western District - 2009

FACILITY: AMERICAN LEGION SF
LOCATION: WEST RIVER RD.
PARK SUPERVISOR: _____

FACILITY #: 293
TOWN: PLEASANT VALLEY
TELEPHONE: 860-379-2469

Bin Placement: All bins will be located as directed by the Park Supervisor or Designee one week prior to first pickup.

INSTALL DATE	REMOVAL DATE	SITE #	RECOMMENDED BIN SIZE	
			GARBAGE	RECYCLE
4/13/2009	10/19/2009	1	8 YD	2 YD

EVERY FACILITY PICKUP INCLUDES REMOVAL OF GARBAGE/RECYCLABLES AT ALL SITES.

Number of Scheduled Facility Pickups: 29
--

January 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1 HOL	2	3
4	5	6	7	8	9	10
11	12	13	14	15	16	17
18	19 HOL	20	21	22	23	24
25	26	27	28	29	30	31

February 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2	3	4	5	6	7
8	9	10	11	12	13	14
15	16 HOL	17	18	19	20	21
22	23	24	25	26	27	28

March 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2	3	4	5	6	7
8	9	10	11	12	13	14
15	16	17	18	19	20	21
22	23	24	25	26	27	28
29	30	31				

April 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3	4
5	6	7	8	9	10 HOL	11
12	13	14	15	16	17	18
19	20 PICKUP	21	22	23	24	25
26	27 PICKUP	28	29	30		

AMERICAN LEGION SF

May 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1	2
3	4 PICKUP	5	6	7	8	9
10	11 PICKUP	12	13	14	15	16
17	18 PICKUP	19	20	21	22 PICKUP	23
24	25 HOL	26 PICKUP	27	28	29	30
31						

June 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1 PICKUP	2	3	4	5	6
7	8 PICKUP	9	10	11	12	13
14	15 PICKUP	16	17	18	19	20
21	22 PICKUP	23	24	25	26	27
28	29 PICKUP	30				

July 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3 PICKUP	4 HOL
5	6 PICKUP	7	8	9	10	11
12	13 PICKUP	14	15	16	17	18
19	20 PICKUP	21	22	23	24	25
26	27 PICKUP	28	29	30	31	

August 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3 PICKUP	4	5	6	7	8
9	10 PICKUP	11	12	13	14	15
16	17 PICKUP	18	19	20	21	22
23	24 PICKUP	25	26	27	28	29
30	31 PICKUP					

September 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4	5
6	7 HOL	8 PICKUP	9	10	11	12
13	14 PICKUP	15	16	17	18	19
20	21 PICKUP	22	23	24	25	26
27	28 PICKUP	29	30			

October 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1	2	3
4	5 PICKUP	6	7	8	9	10
11	12 HOL	13 PICKUP	14	15	16	17
18	19 PICKUP	20	21	22	23	24
25	26	27	28	29	30	31

November 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2	3	4	5	6	7
8	9	10	11 HOL	12	13	14
15	16	17	18	19	20	21
22	23	24	25	26 HOL	27	28
29	30					

December 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4	5
6	7	8	9	10	11	12
13	14	15	16	17	18	19
20	21	22	23	24	25 HOL	26
27	28	29	30	31		

State of Connecticut
Department of Environmental Protection

Scheduled Pick Up Price \$ _____

On Call Pick Up Price \$ _____

Extra Pick Up Price \$ _____

Garbage and Recyclable Removal Site Specific Requirements
Container Location, Size, Pickup Schedule and Special Requirements
Eastern District 2008

FACILITY: West Hartford Commerce Center
LOCATION: 141 South St
PARK SUPERVISOR: Victor Masi

FACILITY #: 141
TOWN: West Hartford
TELEPHONE: 860-723-7600

Bin Placement: All bins will be located as directed by the Park Supervisor or Designee one week prior to first pickup.

INSTALL DATE	REMOVAL DATE	SITE #	RECOMMENDED BIN SIZE	
			GARBAGE	RECYCLE
1-Jan	31-Dec	1	4yd	4yd

EVERY FACILITY PICKUP INCLUDES REMOVAL OF GARBAGE/RECYCLABLES AT ALL SITES.

Number of Scheduled Facility Pickups: **On Call**

On Call/As Needed Pick Ups For Non-Scheduled Months

Containers To Have Locked Lids - A Key Left With Unit Supervisor

JANUARY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1 HOL	2	3	4	5
6	7	8	9	10	11	12
13	14	15	16	17	18	19
20	21 HOL	22	23	24	25	26
27	28	29	30	31		

FEBRUARY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1	2
3	4	5	6	7	8	9
10	11	12	13	14	15	16
17	18 HOL	19	20	21	22	23
24	25	26	27	28	29	

MARCH 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3	4	5	6	7	8
9	10	11	12	13	14	15
16	17	18	19	20	21 HOL	22
23	24	25	26	27	28	29
30	31					

APRIL 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4	5
6	7	8	9	10	11	12
13	14	15	16	17	18	19
20	21	22	23	24	25	26
27	28	29	30			

Eastern District 2008

MAY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1	2	3
4	5	6	7	8	9	10
11	12	13	14	15	16	17
18	19	20	21	22	23	24
25	26 HOL	27	28	29	30	31

JUNE 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2	3	4	5	6	7
8	9	10	11	12	13	14
15	16	17	18	19	20	21
22	23	24	25	26	27	28
29	30					

JULY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4 HOL	5
6	7	8	9	10	11	12
13	14	15	16	17	18	19
20	21	22	23	24	25	26
27	28	29	30	31		

AUGUST 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1	2
3	4	5	6	7	8	9
10	11	12	13	14	15	16
17	18	19	20	21	22	23
24	25	26	27	28	29	30
31						

SEPTEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1 HOL	2	3	4	5	6
7	8	9	10	11	12	13
14	15	16	17	18	19	20
21	22	23	24	25	26	27
28	29	30				

OCTOBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3	4
5	6	7	8	9	10	11
12	13 HOL	14	15	16	17	18
19	20	21	22	23	24	25
26	27	28	29	30	31	

NOVEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3	4	5	6	7	8
9	10	11 HOL	12	13	14	15
16	17	18	19	20	21	22
23	24	25	26	27 HOL	28	29
30						

DECEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1	2	3	4	5	6
7	8	9	10	11	12	13
14	15	16	17	18	19	20
21	22	23	24	25 HOL	26	27
28	29	30	31			

State of Connecticut
 Department of Environmental Protection

W Hartford 09

Scheduled Pick Up Price \$ _____

On Call Pick Up Price \$ _____

Extra Pick Up Price \$ _____

Garbage and Recyclable Removal Site Specific Requirements
 Container Location, Size, Pickup Schedule and Special Requirements
 Eastern District 2009

FACILITY: West Hartford Commerce Center
LOCATION: 141 South St.
PARK SUPERVISOR: Victor Masi

FACILITY #: 141
TOWN: West Hartford
TELEPHONE: 860-723-7600

Bin Placement: All bins will be located as directed by the Park Supervisor or Designee one week prior to first pickup.

INSTALL DATE	REMOVAL DATE	SITE #	RECOMMENDED BIN SIZE	
			GARBAGE	RECYCLE
1-Jan	31-Dec	1	4yd	4yd

EVERY FACILITY PICKUP INCLUDES REMOVAL OF GARBAGE/RECYCLABLES AT ALL SITES.

Number of Scheduled Facility Pickups: **On Call**

On Call/As Needed Pick Ups For Non-Scheduled Months

Containers To Have Locked Lids - A Key Left With Unit Supervisor

JANUARY 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1 HOL	2	3
4	5	6	7	8	9	10
11	12	13	14	15	16	17
18	19 HOL	20	21	22	23	24
25	26	27	28	29	30	31

FEBRUARY 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2	3	4	5	6	7
8	9	10	11	12	13	14
15	16 HOL	17	18	19	20	21
22	23	24	25	26	27	28

MARCH 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2	3	4	5	6	7
8	9	10	11	12	13	14
15	16	17	18	19	20	21
22	23	24	25	26	27	28
29	30	31				

APRIL 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3	4
5	6	7	8	9	10 HOL	11
12	13	14	15	16	17	18
19	20	21	22	23	24	25
26	27	28	29	30		

Eastern District 2009

MAY 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1	2
3	4	5	6	7	8	9
10	11	12	13	14	15	16
17	18	19	20	21	22	23
24	25 HOL	26	27	28	29	30
31						

JUNE 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1	2	3	4	5	6
7	8	9	10	11	12	13
14	15	16	17	18	19	20
21	22	23	24	25	26	27
28	29	30				

JULY 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3	4 HOL
5	6	7	8	9	10	11
12	13	14	15	16	17	18
19	20	21	22	23	24	25
26	27	28	29	30	31	

AUGUST 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3	4	5	6	7	8
9	10	11	12	13	14	15
16	17	18	19	20	21	22
23	24	25	26	27	28	29
30	31					

SEPTEMBER 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4	5
6	7 HOL	8	9	10	11	12
13	14	15	16	17	18	19
20	21	22	23	24	25	26
27	28	29	30			

OCTOBER 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1	2	3
4	5	6	7	8	9	10
11	12 HOL	13	14	15	16	17
18	19	20	21	22	23	24
25	26	27	28	29	30	31

NOVEMBER 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2	3	4	5	6	7
8	9	10	11 HOL	12	13	14
15	16	17	18	19	20	21
22	23	24	25	26 HOL	27	28
29	30					

DECEMBER 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4	5
6	7	8	9	10	11	12
13	14	15	16	17	18	19
20	21	22	23	24	25 HOL	26
27	28	29	30	31		

State of Connecticut
Department of Environmental Protection

Scheduled Pick Up Price \$ _____
On Call Pick Up Price \$ _____
Extra Pick Up Price \$ _____

Garbage and Recyclable Removal Site Specific Requirements
Container Location, Size, Pickup Schedule and Special Requirements
Eastern District 2008

FACILITY: Wadsworth Falls SP
LOCATION: 721 Wadsworth Street
PARK SUPERVISOR: Alex Sokolow

FACILITY #: 492
TOWN: Middletown
TELEPHONE: 860 345-8521/ 344-2950

Bin Placement: All bins will be located as directed by the Park Supervisor or Designee one week prior to first pickup.

INSTALL DATE	REMOVAL DATE	SITE #	RECOMMENDED BIN SIZE	
			GARBAGE	RECYCLE
1-Jan	31-Dec	1	8 Yard	2 Yard
14-Apr	5-Sep	2	8 Yard	2 Yard
19-May	5-Sep	3	8 Yard	2 Yard

EVERY FACILITY PICKUP INCLUDES REMOVAL OF GARBAGE/RECYCLABLES AT ALL SITES.

Number of Scheduled Facility Pickups: 17

On Call/As Needed Pick Ups For Non-Scheduled Months

JANUARY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1 HOL	2	3	4	5
6	7	8	9	10	11	12
13	14	15	16	17	18	19
20	21 HOL	22	23	24	25	26
27	28	29	30	31		

FEBRUARY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1	2
3	4	5	6	7	8	9
10	11	12	13	14	15	16
17	18 HOL	19	20	21	22	23
24	25	26	27	28	29	

MARCH 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3	4	5	6	7	8
9	10	11	12	13	14	15
16	17	18	19	20	21 HOL	22
23	24	25	26	27	28	29
30	31					

APRIL 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4	5
6	7	8	9	10	11	12
13	14	15	16	17	18	19
20	21	22	23	24	25	26
27	28	29	30			

Eastern District 2008

MAY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1	2	3
4	5	6	7	8	9	10
11	12	13	14	15	16	17
18	19 pick up	20	21	22	23	24
25	26 HOL	27 pick up	28	29	30	31
						2

JUNE 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2 pick up	3	4	5	6	7
8	9 pick up	10	11	12	13	14
15	16 pick up	17	18	19	20	21
22	23 pick up	24	25	26	27	28
29	30 pick up					
						5

JULY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3 pick up	4 HOL	5
6	7 pick up	8	9	10	11	12
13	14 pick up	15	16	17	18	19
20	21 pick up	22	23	24	25	26
27	28 pick up	29	30	31		
						5

AUGUST 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1	2
3	4 pick up	5	6	7	8	9
10	11 pick up	12	13	14	15	16
17	18 pick up	19	20	21	22	23
24	25 pick up	26	27	28	29	30
31						4

SEPTEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1 HOL	2 pick up	3	4	5	6
7	8	9	10	11	12	13
14	15	16	17	18	19	20
21	22	23	24	25	26	27
28	29	30				
						1

OCTOBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3	4
5	6	7	8	9	10	11
12	13 HOL	14	15	16	17	18
19	20	21	22	23	24	25
26	27	28	29	30	31	

NOVEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3	4	5	6	7	8
9	10	11 HOL	12	13	14	15
16	17	18	19	20	21	22
23	24	25	26	27 HOL	28	29
30						

DECEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1	2	3	4	5	6
7	8	9	10	11	12	13
14	15	16	17	18	19	20
21	22	23	24	25 HOL	26	27
28	29	30	31			

State of Connecticut
 Department of Environmental Protection

Wadsworth 09

Scheduled Pick Up Price \$ _____

On Call Pick Up Price \$ _____

Extra Pick Up Price \$ _____

Garbage and Recyclable Removal Site Specific Requirements
 Container Location, Size, Pickup Schedule and Special Requirements
 Eastern District 2009

FACILITY: Wadsworth Falls SP
LOCATION: 721 Wadsworth Street
PARK SUPERVISOR: Alex Sokolow

FACILITY #: 492
TOWN: Middletown
TELEPHONE: 860 345-8521/ 344-2950

Bin Placement: All bins will be located as directed by the Park Supervisor or Designee one week prior to first pickup.

INSTALL DATE	REMOVAL DATE	SITE #	RECOMMENDED BIN SIZE	
			GARBAGE	RECYCLE
1-Jan	31-Dec		8 Yard	2 Yard
13-Apr	4-Sep		8 Yard	2 Yard
18-May	4-Sep		8 Yard	2 Yard

EVERY FACILITY PICKUP INCLUDES REMOVAL OF GARBAGE/RECYCLABLES AT ALL SITES.

Number of Scheduled Facility Pickups: 17

On Call/As Needed Pick Ups For Non-Scheduled Months

JANUARY 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1 HOL	2	3
4	5	6	7	8	9	10
11	12	13	14	15	16	17
18	19 HOL	20	21	22	23	24
25	26	27	28	29	30	31

FEBRUARY 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2	3	4	5	6	7
8	9	10	11	12	13	14
15	16 HOL	17	18	19	20	21
22	23	24	25	26	27	28

MARCH 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2	3	4	5	6	7
8	9	10	11	12	13	14
15	16	17	18	19	20	21
22	23	24	25	26	27	28
29	30	31				

APRIL 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3	4
5	6	7	8	9	10 HOL	11
12	13	14	15	16	17	18
19	20	21	22	23	24	25
26	27	28	29	30		

Eastern District 2009

MAY 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1	2
3	4	5	6	7	8	9
10	11	12	13	14	15	16
17	18 pick up	19	20	21	22	23
24	25 HOL	26 pick up	27	28	29	30
31						2

JUNE 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1	2	3	4	5	6
7	8 pick up	9	10	11	12	13
14	15 pick up	16	17	18	19	20
21	22 pick up	23	24	25	26	27
28	29 pick up	30				
						4

JULY 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3 pick up	4 HOL
5	6 pick up	7	8	9	10	11
12	13 pick up	14	15	16	17	18
19	20 pick up	21	22	23	24	25
26	27 pick up	28	29	30	31	
						5

AUGUST 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3 pick up	4	5	6	7	8
9	10 pick up	11	12	13	14	15
16	17 pick up	18	19	20	21	22
23	24 pick up	25	26	27	28	29
30	31 pick up					
						5

SEPTEMBER 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4	5
6	7 HOL	8 pick up	9	10	11	12
13	14	15	16	17	18	19
20	21	22	23	24	25	26
27	28	29	30			
						1

OCTOBER 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1	2	3
4	5	6	7	8	9	10
11	12 HOL	13	14	15	16	17
18	19	20	21	22	23	24
25	26	27	28	29	30	31

NOVEMBER 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2	3	4	5	6	7
8	9	10	11 HOL	12	13	14
15	16	17	18	19	20	21
22	23	24	25	26 HOL	27	28
29	30					

DECEMBER 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4	5
6	7	8	9	10	11	12
13	14	15	16	17	18	19
20	21	22	23	24	25 HOL	26
27	28	29	30	31		

State of Connecticut
 Department of Environmental Protection

Scheduled Pick Up Price \$ _____
 On Call Pick Up Price \$ _____
 Extra Pick Up Price \$ _____

Garbage and Recyclable Removal Site Specific Requirements
 Container Location, Size, Pickup Schedule and Special Requirements
 Eastern District 2008

FACILITY: Squaw Rock Complex
LOCATION: 743 Squaw Rock Road
PARK SUPERVISOR: _____

FACILITY #: 676
TOWN: Moosup
TELEPHONE: 860.564.3266

Bin Placement: All bins will be located as directed by the Park Supervisor or Designee one week prior to first pickup.

INSTALL DATE	REMOVAL DATE	SITE #	RECOMMENDED BIN SIZE	
			GARBAGE	RECYCLE
1-Jan	31-Dec	1	4 Yard	

EVERY FACILITY PICKUP INCLUDES REMOVAL OF GARBAGE/RECYCLABLES AT ALL SITES.

Number of Scheduled Facility Pickups: 12

On Call/As Needed Pick Ups For Non-Scheduled Months

JANUARY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1 HOL	2	3	4	5
6	7	8	9	10	11	12
13	14	15	16	17	18	19
20	21 HOL	22	23	24	25	26
27	28	29	30	31 Pick Up		

FEBRUARY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1	2
3	4	5	6	7	8	9
10	11	12	13	14	15	16
17	18 HOL	19	20	21	22	23
24	25	26	27	28 Pick Up	29	

MARCH 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3	4	5	6	7	8
9	10	11	12	13	14	15
16	17	18	19	20	21 HOL	22
23	24	25	26	27 Pick Up	28	29
30	31					

APRIL 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4	5
6	7	8	9	10	11	12
13	14	15	16	17	18	19
20	21	22	23	24 Pick Up	25	26
27	28	29	30			

Eastern District 2008

MAY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1	2	3
4	5	6	7	8	9	10
11	12	13	14	15	16	17
18	19	20	21	22	23	24
25	26 HOL	27	28	29 Pick Up	30	31

JUNE 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2	3	4	5	6	7
8	9	10	11	12	13	14
15	16	17	18	19	20	21
22	23	24	25	26 Pick Up	27	28
29	30					

JULY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4 HOL	5
6	7	8	9	10	11	12
13	14	15	16	17	18	19
20	21	22	23	24	25	26
27	28	29	30	31 Pick Up		

AUGUST 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1	2
3	4	5	6	7	8	9
10	11	12	13	14	15	16
17	18	19	20	21	22	23
24	25	26	27	28 Pick Up	29	30
31						

SEPTEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1 HOL	2	3	4	5	6
7	8	9	10	11	12	13
14	15	16	17	18	19	20
21	22	23	24	25 Pick Up	26	27
28	29	30				

OCTOBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3	4
5	6	7	8	9	10	11
12	13 HOL	14	15	16	17	18
19	20	21	22	23	24	25
26	27	28	29	30 Pick Up	31	

NOVEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3	4	5	6	7	8
9	10	11 HOL	12	13	14	15
16	17	18	19	20	21	22
23	24	25	26 Pick Up	27 HOL	28	29
30						

DECEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1	2	3	4	5	6
7	8	9	10	11	12	13
14	15	16	17	18	19	20
21	22	23	24 Pick Up	25 HOL	26	27
28	29	30	31			

State of Connecticut
 Department of Environmental Protection

Squaw Rock 09

Scheduled Pick Up Price \$ _____

On Call Pick Up Price \$ _____

Extra Pick Up Price \$ _____

Garbage and Recyclable Removal Site Specific Requirements
 Container Location, Size, Pickup Schedule and Special Requirements
 Eastern District 2009

FACILITY: Squaw Rock Complex
LOCATION: 743 Squaw Rock Road
PARK SUPERVISOR: _____

FACILITY #: 676
TOWN: Moosup
TELEPHONE: 860.564.3266

Bin Placement: All bins will be located as directed by the Park Supervisor or Designee one week prior to first pickup.

INSTALL DATE	REMOVAL DATE	SITE #	RECOMMENDED BIN SIZE	
			GARBAGE	RECYCLE
1-Jan	31-Dec		4 Yard	

EVERY FACILITY PICKUP INCLUDES REMOVAL OF GARBAGE/RECYCLABLES AT ALL SITES.

Number of Scheduled Facility Pickups: 12

On Call/As Needed Pick Ups For Non-Scheduled Months

JANUARY 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1 HOL	2	3
4	5	6	7	8	9	10
11	12	13	14	15	16	17
18	19 HOL	20	21	22	23	24
25	26	27	28	29 Pick Up	30	31

FEBRUARY 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2	3	4	5	6	7
8	9	10	11	12	13	14
15	16 HOL	17	18	19	20	21
22	23	24	25	26 Pick Up	27	28

MARCH 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2	3	4	5	6	7
8	9	10	11	12	13	14
15	16	17	18	19	20	21
22	23	24	25	26 Pick Up	27	28
29	30	31				

APRIL 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3	4
5	6	7	8	9	10 HOL	11
12	13	14	15	16	17	18
19	20	21	22	23	24	25
26	27	28	29	30 Pick Up		

Eastern District 2009

MAY 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1	2
3	4	5	6	7	8	9
10	11	12	13	14	15	16
17	18	19	20	21	22	23
24	25 HOL	26	27	28 Pick Up	29	30
31						

JUNE 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1	2	3	4	5	6
7	8	9	10	11	12	13
14	15	16	17	18	19	20
21	22	23	24	25 Pick Up	26	27
28	29	30				

JULY 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3	4 HOL
5	6	7	8	9	10	11
12	13	14	15	16	17	18
19	20	21	22	23	24	25
26	27	28	29	30 Pick Up	31	

AUGUST 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3	4	5	6	7	8
9	10	11	12	13	14	15
16	17	18	19	20	21	22
23	24	25	26	27 Pick Up	28	29
30	31					

SEPTEMBER 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4	5
6	7 HOL	8	9	10	11	12
13	14	15	16	17	18	19
20	21	22	23	24 Pick Up	25	26
27	28	29	30			

OCTOBER 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1	2	3
4	5	6	7	8	9	10
11	12 HOL	13	14	15	16	17
18	19	20	21	22	23	24
25	26	27	28	29 Pick Up	30	31

NOVEMBER 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2	3	4	5	6	7
8	9	10	11 HOL	12	13	14
15	16	17	18	19	20	21
22	23	24	25 Pick Up	26 HOL	27	28
29	30					

DECEMBER 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4	5
6	7	8	9	10	11	12
13	14	15	16	17	18	19
20	21	22	23	24	25 HOL	26
27	28	29	30	31 Pick Up		

State of Connecticut
Department of Environmental Protection

Scheduled Pick Up Price \$ _____
On Call Pick Up Price \$ _____
Extra Pick Up Price \$ _____

Garbage and Recyclable Removal Site Specific Requirements
Container Location, Size, Pickup Schedule and Special Requirements
Eastern District 2008

FACILITY: Shenipsit State forest HQ
LOCATION: 166 Chestnut Hill Rd
PARK SUPERVISOR: M Aarrestad

FACILITY #: 422
TOWN: Stafford Springs
TELEPHONE: 960-684-9350

Bin Placement: All bins will be located as directed by the Park Supervisor or Designee one week prior to first pickup.

INSTALL DATE	REMOVAL DATE	SITE #	RECOMMENDED BIN SIZE	
			GARBAGE	RECYCLE
1-Jan	31-Dec		6 yard	2 yard

EVERY FACILITY PICKUP INCLUDES REMOVAL OF GARBAGE/RECYCLABLES AT ALL SITES.

Number of Scheduled Facility Pickups: 31

On Call/As Needed Pick Ups For Non-Scheduled Months

JANUARY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1 HOL	2	3	4	5
6	7	8	9	10	11	12
13	14	15	16	17	18	19
20	21 HOL	22	23	24	25	26
27	28	29	30	31		

FEBRUARY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1	2
3	4	5	6	7	8	9
10	11	12	13	14	15	16
17	18 HOL	19	20	21	22	23
24	25	26	27	28	29	

MARCH 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3	4	5	6	7	8
9	10	11	12	13	14	15
16	17	18	19	20	21 HOL	22
23	24	25	26	27	28	29
30	31					

APRIL 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1 Pick Up	2	3	4	5
6	7	8 Pick Up	9	10	11	12
13	14	15 Pick Up	16	17	18	19
20	21	22 Pick Up	23	24	25	26
27	28	29 Pick Up	30			
						5

Eastern District 2008

MAY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1	2	3
4	5	6 Pick Up	7	8	9	10
11	12	13 Pick Up	14	15	16	17
18	19	20 Pick Up	21	22	23	24
25	26 HOL	27 Pick Up	28	29	30	31
						4

JUNE 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2	3 Pick Up	4	5	6	7
8	9	10 Pick Up	11	12	13	14
15	16	17 Pick Up	18	19	20	21
22	23	24 Pick Up	25	26	27	28
29	30					
						4

JULY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1 Pick Up	2	3	4 HOL	5
6	7	8 Pick Up	9	10	11	12
13	14	15 Pick Up	16	17	18	19
20	21	22 Pick Up	23	24	25	26
27	28	29 Pick Up	30	31		
						5

AUGUST 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1	2
3	4	5 Pick Up	6	7	8	9
10	11	12 Pick Up	13	14	15	16
17	18	19 Pick Up	20	21	22	23
24	25	26 Pick Up	27	28	29	30
31						
						4

SEPTEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1 HOL	2 Pick Up	3	4	5	6
7	8	9 Pick Up	10	11	12	13
14	15	16 Pick Up	17	18	19	20
21	22	23 Pick Up	24	25	26	27
28	29	30 Pick Up				
						5

OCTOBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3	4
5	6	7 Pick Up	8	9	10	11
12	13 HOL	14 Pick Up	15	16	17	18
19	20	21 Pick Up	22	23	24	25
26	27	28 Pick Up	29	30	31	
						4

NOVEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3	4	5	6	7	8
9	10	11 HOL	12	13	14	15
16	17	18	19	20	21	22
23	24	25	26	27 HOL	28	29
30						

DECEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1	2	3	4	5	6
7	8	9	10	11	12	13
14	15	16	17	18	19	20
21	22	23	24	25 HOL	26	27
28	29	30	31			

State of Connecticut
 Department of Environmental Protection

Shenipsit 09

Scheduled Pick Up Price \$ _____

On Call Pick Up Price \$ _____

Extra Pick Up Price \$ _____

Garbage and Recyclable Removal Site Specific Requirements
 Container Location, Size, Pickup Schedule and Special Requirements
 Eastern District 2009

FACILITY: Shenipsit State forest HQ
LOCATION: 166 chestnut Hill rd
PARK SUPERVISOR: unknown

FACILITY #: 422
TOWN: Stafford Springs
TELEPHONE: 860-684-3430

Bin Placement: All bins will be located as directed by the Park Supervisor or Designee one week prior to first pickup.

INSTALL DATE	REMOVAL DATE	SITE #	RECOMMENDED BIN SIZE	
			GARBAGE	RECYCLE
1-Jan	31-Dec		6 yard	2 yard

EVERY FACILITY PICKUP INCLUDES REMOVAL OF GARBAGE/RECYCLABLES AT ALL SITES.

Number of Scheduled Facility Pickups: 30

On Call/As Needed Pick Ups For Non-Scheduled Months

JANUARY 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1 HOL	2	3
4	5	6	7	8	9	10
11	12	13	14	15	16	17
18	19 HOL	20	21	22	23	24
25	26	27	28	29	30	31

FEBRUARY 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2	3	4	5	6	7
8	9	10	11	12	13	14
15	16 HOL	17	18	19	20	21
22	23	24	25	26	27	28

MARCH 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2	3	4	5	6	7
8	9	10	11	12	13	14
15	16	17	18	19	20	21
22	23	24	25	26	27	28
29	30	31				

APRIL 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3	4
5	6	7 Pick Up	8	9	10 HOL	11
12	13	14 Pick Up	15	16	17	18
19	20	21 Pick Up	22	23	24	25
26	27	28 Pick Up	29	30		

Eastern District 2009

MAY 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1	2
3	4	5 Pick Up	6	7	8	9
10	11	12 Pick Up	13	14	15	16
17	18	19 Pick Up	20	21	22	23
24	25 HOL	26 Pick Up	27	28	29	30
31						
						4

JUNE 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1	2 Pick Up	3	4	5	6
7	8	9 Pick Up	10	11	12	13
14	15	16 Pick Up	17	18	19	20
21	22	23 Pick Up	24	25	26	27
28	29	30 Pick Up				
						5

JULY 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3	4 HOL
5	6	7 Pick Up	8	9	10	11
12	13	14 Pick Up	15	16	17	18
19	20	21 Pick Up	22	23	24	25
26	27	28 Pick Up	29	30	31	
						4

AUGUST 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3	4 Pick Up	5	6	7	8
9	10	11 Pick Up	12	13	14	15
16	17	18 Pick Up	19	20	21	22
23	24	25 Pick Up	26	27	28	29
30	31					
						4

SEPTEMBER 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1 Pick Up	2	3	4	5
6	7 HOL	8 Pick Up	9	10	11	12
13	14	15 Pick Up	16	17	18	19
20	21	22 Pick Up	23	24	25	26
27	28	29 Pick Up	30			
						5

OCTOBER 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1	2	3
4	5	6 Pick Up	7	8	9	10
11	12 HOL	13 Pick Up	14	15	16	17
18	19	20 Pick Up	21	22	23	24
25	26	27 Pick Up	28	29	30	31
						4

NOVEMBER 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2	3	4	5	6	7
8	9	10	11 HOL	12	13	14
15	16	17	18	19	20	21
22	23	24	25	26 HOL	27	28
29	30					

DECEMBER 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4	5
6	7	8	9	10	11	12
13	14	15	16	17	18	19
20	21	22	23	24	25 HOL	26
27	28	29	30	31		

State of Connecticut
 Department of Environmental Protection

Scheduled Pick Up Price \$ _____
 On Call Pick Up Price \$ _____
 Extra Pick Up Price \$ _____

Garbage and Recyclable Removal Site Specific Requirements
 Container Location, Size, Pickup Schedule and Special Requirements
 Eastern District 2008

FACILITY: Salt Rock state campground
LOCATION: route 97
PARK SUPERVISOR: Scott Dawley

FACILITY #: 904
TOWN: Sprague
TELEPHONE: 860-376-4075

Bin Placement: All bins will be located as directed by the Park Supervisor or Designee one week prior to first pickup.

INSTALL DATE	REMOVAL DATE	SITE #	RECOMMENDED BIN SIZE	
			GARBAGE	RECYCLE
1-Apr	30-Nov	1		2 yard
1-Apr	30-Nov	2	6 yard	
1-Apr	30-Nov	3	6 yard	

EVERY FACILITY PICKUP INCLUDES REMOVAL OF GARBAGE/RECYCLABLES AT ALL SITES.

Number of Scheduled Facility Pickups: 27

On Call/As Needed Pick Ups For Non-Scheduled Months

SUN	MON	TUES	WED	THUR	FRI	SAT
		1 HOL	2	3	4	5
6	7	8	9	10	11	12
13	14	15	16	17	18	19
20	21 HOL	22	23	24	25	26
27	28	29	30	31		

SUN	MON	TUES	WED	THUR	FRI	SAT
					1	2
3	4	5	6	7	8	9
10	11	12	13	14	15	16
17	18 HOL	19	20	21	22	23
24	25	26	27	28	29	

SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3	4	5	6	7	8
9	10	11	12	13	14	15
16	17	18	19	20	21 HOL	22
23	24	25	26	27	28	29
30	31					

SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4	5
6	7	8	9	10	11	12
13	14	15	16	17	18	19
20	21	22	23	24	25	26
27	28	29	30			

Eastern District 2008

MAY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1	2	3
4	5 pickup	6	7	8	9	10
11	12	13	14	15	16	17
18	19 pickup	20	21	22	23	24
25	26 HOL	27 pickup	28	29	30	31
						3

JUNE 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2 pickup	3	4	5	6	7
8	9 pickup	10	11	12	13	14
15	16 pickup	17	18	19	20	21
22	23 pickup	24	25	26	27	28
29	30 pickup					
						5

JULY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3 pickup	4 HOL	5
6	7 pickup	8	9	10	11	12
13	14 pickup	15	16	17	18	19
20	21 pickup	22	23	24	25	26
27	28 pickup	29	30	31		
						5

AUGUST 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1	2
3	4 pickup	5	6	7	8	9
10	11 pickup	12	13	14	15	16
17	18 pickup	19	20	21	22	23
24	25 pickup	26	27	28	29	30
31	pickup					
						5

SEPTEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1 HOL	2 pickup	3	4	5	6
7	8 pickup	9	10	11	12	13
14	15 pickup	16	17	18	19	20
21	22 pickup	23	24	25	26	27
28	29 pickup	30				
						5

OCTOBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3	4
5	6 pickup	7	8	9	10	11
12	13 HOL	14 pickup	15	16	17	18
19	20 pickup	21	22	23	24	25
26	27 pickup	28	29	30	31	
						4

NOVEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3	4	5	6	7	8
9	10	11 HOL	12	13	14	15
16	17	18	19	20	21	22
23	24	25	26	27 HOL	28	29
30						

DECEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1	2	3	4	5	6
7	8	9	10	11	12	13
14	15	16	17	18	19	20
21	22	23	24	25 HOL	26	27
28	29	30	31			

State of Connecticut
Department of Environmental Protection

Salt Rock 09

Scheduled Pick Up Price \$ _____

On Call Pick Up Price \$ _____

Extra Pick Up Price \$ _____

Garbage and Recyclable Removal Site Specific Requirements
Container Location, Size, Pickup Schedule and Special Requirements
Eastern District 2009

FACILITY: Salt Rock State Campground
LOCATION: Route 97
PARK SUPERVISOR: Scott Dawley

FACILITY #: 904
TOWN: Sj
TELEPHONE: 860-376-4075

Bin Placement: All bins will be located as directed by the Park Supervisor or Designee one week prior to first pickup.

INSTALL DATE	REMOVAL DATE	SITE #	RECOMMENDED BIN SIZE	
			GARBAGE	RECYCLE
1-Apr	30-Nov	1		2 yard
1-Apr	30-Nov	2	8 Yard	
1-Apr	30-Nov	3	8 Yard	

EVERY FACILITY PICKUP INCLUDES REMOVAL OF GARBAGE/RECYCLABLES AT ALL SITES.

Number of Scheduled Facility Pickups: 25

On Call/As Needed Pick Ups For Non-Scheduled Months

SUN	MON	TUES	WED	THUR	FRI	SAT
				1 HOL	2	3
4	5	6	7	8	9	10
11	12	13	14	15	16	17
18	19 HOL	20	21	22	23	24
25	26	27	28	29	30	31

SUN	MON	TUES	WED	THUR	FRI	SAT
1	2	3	4	5	6	7
8	9	10	11	12	13	14
15	16 HOL	17	18	19	20	21
22	23	24	25	26	27	28

SUN	MON	TUES	WED	THUR	FRI	SAT
1	2	3	4	5	6	7
8	9	10	11	12	13	14
15	16	17	18	19	20	21
22	23	24	25	26	27	28
29	30	31				

SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3	4
5	6	7	8	9	10 HOL	11
12	13	14	15	16	17	18
19	20	21	22	23	24	25
26	27	28	29	30		

Eastern District 2009

MAY 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1	2
3	4 pickup	5	6	7	8	9
10	11 pickup	12	13	14	15	16
17	18 pickup	19	20	21	22	23
24	25 HOL	26 pickup	27	28	29	30
31						
						4

JUNE 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1 pickup	2	3	4	5	6
7	8 pickup	9	10	11	12	13
14	15 pickup	16	17	18	19	20
21	22 pickup	23	24	25	26	27
28	29 pickup	30				
						5

JULY 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3	4 HOL
5	6 pickup	7	8	9	10	11
12	13 pickup	14	15	16	17	18
19	20 pickup	21	22	23	24	25
26	27 pickup	28	29	30	31	
						4

AUGUST 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3 pickup	4	5	6	7	8
9	10 pickup	11	12	13	14	15
16	17 pickup	18	19	20	21	22
23	24 pickup	25	26	27	28	29
30	31 pickup					
						5

SEPTEMBER 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4	5
6	7 HOL	8 pickup	9	10	11	12
13	14 pickup	15	16	17	18	19
20	21 pickup	22	23	24	25	26
27	28 pickup	29	30			
						4

OCTOBER 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1	2	3
4	5 pickup	6	7	8	9	10
11	12 HOL	13 pickup	14	15	16	17
18	19	20	21	22	23	24
25	26 pickup	27	28	29	30	31
						3

NOVEMBER 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2	3	4	5	6	7
8	9	10	11 HOL	12	13	14
15	16	17	18	19	20	21
22	23	24	25	26 HOL	27	28
29	30					

DECEMBER 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4	5
6	7	8	9	10	11	12
13	14	15	16	17	18	19
20	21	22	23	24	25 HOL	26
27	28	29	30	31		

State of Connecticut
Department of Environmental Protection

Scheduled Pick Up Price \$ _____

On Call Pick Up Price \$ _____

Extra Pick Up Price \$ _____

Garbage and Recyclable Removal Site Specific Requirements
Container Location, Size, Pickup Schedule and Special Requirements
Eastern District 2008

FACILITY: Rocky Neck State Park
LOCATION: Route 156
PARK SUPERVISOR: Gary Nasiatka

FACILITY #: # 359
TOWN: Niantic
TELEPHONE: 860-739-5471

Bin Placement: All bins will be located as directed by the Park Supervisor or Designee one week prior to first pickup.

INSTALL DATE	REMOVAL DATE	SITE #	RECOMMENDED BIN SIZE	
			GARBAGE	RECYCLE
1/1/2008	12/31/2008	1,2	10 yard	2 yard
4/7/2008	10/2/2008	3,4	10 yard	2 yard
5/15/2008	10/2/2008	5,6,7,8	10 yard	2 yard
5/15/2008	10/2/2008	9	10 yard	
5/15/2008	10/30/2008	10	10 yard	2 yard
5/15/2008	10/30/2008	11,12	10 yard	2 yard
* 5/15/2008	10/30/2008	*13	*10 yard	*2 yard

*MUST BE ABLE TO BE TOWED UNDER 9' UNDERPASS BY AGENCY VEHICLE WITH TOW HITCH

EVERY FACILITY PICKUP INCLUDES REMOVAL OF GARBAGE & RECYCLABLES AT ALL SITES.

MANDATORY PICK-UP TIME IS BETWEEN 7:00 AM & 12 NOON - WRITTEN NOTICE OF SERVICE TO BE LEFT WITH PARK REP 1/1-12/31

Number of Scheduled Facility Pickups: **45**

On Call/As Needed Pick Ups For Non-Scheduled Months

JANUARY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1 HOL	2	3	4	5
6	7	8	9	10	11	12
13	14	15	16	17	18	19
20	21 HOL	22	23	24	25	26
27	28	29	30	31		

FEBRUARY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1	2
3	4	5	6	7	8	9
10	11	12	13	14	15	16
17	18 HOL	19	20	21	22	23
24	25	26	27	28	29	

MARCH 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3	4	5	6	7	8
9	10	11	12	13	14	15
16	17	18	19	20	21 HOL	22
23	24	25	26	27	28	29
30	31					

APRIL 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4	5
6	7	8	9	10	11	12
13	14	15	16	17	18 Pick Up	19
20	21	22	23	24	25 Pick Up	26
27	28	29	30			
						2

Eastern District 2008

MAY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1	2 Pick Up	3
4	5	6	7	8	9 Pick Up	10
11	12	13	14	15	16 Pick Up	17
18	19	20	21	22	23 Pick Up	24
25	26 HOL	27 Pick Up	28	29	30	31
						5

JUNE 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2 Pick Up	3	4	5	6 Pick Up	7
8	9 Pick Up	10	11	12	13 Pick Up	14
15	16 Pick Up	17	18	19	20 Pick Up	21
22	23 Pick Up	24	25	26	27 Pick Up	28
29	30 Pick Up					
						9

JULY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4 Pick Up	5 Pick Up
6	7 Pick Up	8	9	10	11 Pick Up	12
13	14 Pick Up	15	16	17	18 Pick Up	19
20	21 Pick Up	22	23	24	25 Pick Up	26
27	28 Pick Up	29	30	31		
						9

AUGUST 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1 Pick Up	2
3	4 Pick Up	5	6	7	8 Pick Up	9
10	11 Pick Up	12	13	14	15 Pick Up	16
17	18 Pick Up	19	20	21	22 Pick Up	23
24	25 Pick Up	26	27	28	29 Pick Up	30
31						
						9

SEPTEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1 HOL	2 Pick Up	3	4	5 Pick Up	6
7	8 Pick Up	9	10	11	12 Pick Up	13
14	15 Pick Up	16	17	18	19	20
21	22 Pick Up	23	24	25	26	27
28	29 Pick Up	30				
						7

OCTOBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3 Pick Up	4
5	6	7	8	9	10	11
12	13 HOL	14	15	16	17 Pick Up	18
19	20	21	22	23	24	25
26	27	28	29	30	31 Pick Up	
						3

NOVEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3	4	5	6	7	8
9	10	11 HOL	12	13	14 Pick Up	15
16	17	18	19	20	21	22
23	24	25	26	27 HOL	28	29
30						
						1

DECEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1	2	3	4	5	6
7	8	9	10	11	12	13
14	15	16	17	18	19	20
21	22	23	24	25 HOL	26	27
28	29	30	31			

State of Connecticut
Department of Environmental Protection

Rocky Neck 09

Scheduled Pick Up Price \$ _____

On Call Pick Up Price \$ _____

Extra Pick Up Price \$ _____

Garbage and Recyclable Removal Site Specific Requirements
Container Location, Size, Pickup Schedule and Special Requirements
Eastern District 2009

FACILITY: Rocky Neck State Park
LOCATION: Route 156
PARK SUPERVISOR: Gary Nasiatka

FACILITY #: 359
TOWN: Niantic
TELEPHONE: 860-739-5471

Bin Placement: All bins will be located as directed by the Park Supervisor or Designee one week prior to first pickup.

INSTALL DATE	REMOVAL DATE	SITE #	RECOMMENDED BIN SIZE	
			GARBAGE	RECYCLE
1/1/2009	12/31/2009	1,2	10 Yard	2 Yard
4/6/2009	10/5/2009	3,4	10 Yard	2 Yard
5/11/2009	10/5/2009	5,6,7,8	10 Yard	2 Yard
5/11/2009	10/5/2009	9	10 Yard	
5/11/2009	10/26/2009	10	10 Yard	2 Yard
5/11/2009	10/26/2009	11,12	10 Yard	2 Yard
* 5/11/2009	10/26/2009	*13	*10 Yard	*2 Yard

*MUST BE ABLE TO BE TOWED UNDER 9' UNDERPASS BY AGENCY VEHICLE WITH TOW HITCH

EVERY FACILITY PICKUP INCLUDES REMOVAL OF GARBAGE/RECYCLABLES AT ALL SITES.

MANDATORY PICK UP TIME IS BETWEEN 7:00AM & 12 NOON - WRITTEN NOTICE OF SERVICE TO BE LEFT WITH PARK REP 1/1 - 12/31

Number of Scheduled Facility Pickups: 45

On Call/As Needed Pick Ups For Non-Scheduled Months

JANUARY 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1 HOL	2	3
4	5	6	7	8	9	10
11	12	13	14	15	16	17
18	19 HOL	20	21	22	23	24
25	26	27	28	29	30	31

FEBRUARY 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2	3	4	5	6	7
8	9	10	11	12	13	14
15	16 HOL	17	18	19	20	21
22	23	24	25	26	27	28

MARCH 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2	3	4	5	6	7
8	9	10	11	12	13	14
15	16	17	18	19	20	21
22	23	24	25	26	27	28
29	30	31				

APRIL 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3	4
5	6	7	8	9	10 HOL	11
12	13	14	15	16	17 Pick Up	18
19	20	21	22	23	24 Pick Up	25
26	27	28	29	30		

Eastern District 2009

MAY 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1 Pick Up	2
3	4	5	6	7	8 Pick Up	9
10	11	12	13	14	15 Pick Up	16
17	18	19	20	21	22 Pick Up	23
24	25 HOL	26 Pick Up	27	28	29 Pick Up	30
31						6

JUNE 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1 Pick Up	2	3	4	5 Pick Up	6
7	8 Pick Up	9	10	11	12 Pick Up	13
14	15 Pick Up	16	17	18	19 Pick Up	20
21	22 Pick Up	23	24	25	26 Pick Up	27
28	29 Pick Up	30				
						9

JULY 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3 Pick Up	4 HOL
5	6 Pick Up	7	8	9	10 Pick Up	11
12	13 Pick Up	14	15	16	17 Pick Up	18
19	20 Pick Up	21	22	23	24 Pick Up	25
26	27 Pick Up	28	29	30	31 Pick Up	
						9

AUGUST 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3 Pick Up	4	5	6	7 Pick Up	8
9	10 Pick Up	11	12	13	14 Pick Up	15
16	17 Pick Up	18	19	20	21 Pick Up	22
23	24 Pick Up	25	26	27	28 Pick Up	29
30	31 Pick Up					
						9

SEPTEMBER 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
	HOL	1	2	3	4 Pick Up	5
6	7 Pick Up	8 Pick Up	9	10	11 Pick Up	12
13	14 Pick Up	15	16	17	18	19
20	21 Pick Up	22	23	24	25	26
27	28 Pick Up	29	30			
						7

OCTOBER 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1	2	3
4	5 Pick Up	6	7	8	9	10
11	12 HOL	13	14	15	16	17
18	19 Pick Up	20	21	22	23	24
25	26	27	28	29	30	31
						2

NOVEMBER 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2	3	4	5	6	7
8	9	10	11 HOL	12	13 Pick Up	14
15	16	17	18	19	20	21
22	23	24	25	26 HOL	27	28
29	30					
						1

DECEMBER 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4	5
6	7	8	9	10	11	12
13	14	15	16	17	18	19
20	21	22	23	24	25 HOL	26
27	28	29	30	31		

State of Connecticut
 Department of Environmental Protection

Scheduled Pick Up Price \$ _____
 On Call Pick Up Price \$ _____
 Extra Pick Up Price \$ _____

Garbage and Recyclable Removal Site Specific Requirements
 Container Location, Size, Pickup Schedule and Special Requirements
 Eastern District 2008

FACILITY: QUINEBAUG VALLEY HATCHERY
LOCATION: CADY LANE
PARK SUPERVISOR: DAVE SUMNER

FACILITY #: # 387
TOWN: CENTRAL VILLAGE
TELEPHONE: 860-564-7542

Bin Placement: All bins will be located as directed by the Park Supervisor or Designee one week prior to first pickup.

INSTALL DATE	REMOVAL DATE	SITE #	RECOMMENDED BIN SIZE	
			GARBAGE	RECYCLE
1-Jan	31-Dec	1	8 YARD	2 YARD
1-Jan	31-Dec			1 YARD CARDBOARD

EVERY FACILITY PICKUP INCLUDES REMOVAL OF GARBAGE/RECYCLABLES AT ALL SITES.

Number of Scheduled Facility Pickups: 50

On Call/As Needed Pick Ups For Non-Scheduled Months

JANUARY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1 HOL	2	3	4	5
6	7 PICK UP	8	9	10	11	12
13	14 PICK UP	15	16	17	18	19
20	21 HOL	22 PICK UP	23	24	25	26
27	28 PICK UP	29	30	31		
						4

FEBRUARY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1	2
3	4 PICK UP	5	6	7	8	9
10	11 PICK UP	12	13	14	15	16
17	18 HOL	19 PICKUP	20	21	22	23
24	25 PICK UP	26	27	28	29	
						4

MARCH 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3 PICK UP	4	5	6	7	8
9	10 PICK UP	11	12	13	14	15
16	17 PICK UP	18	19	20	21 HOL	22
23	24 PICK UP	25	26	27	28	29
30	31 PICK UP					
						5

APRIL 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4	5
6	7 PICK UP	8	9	10	11	12
13	14 PICK UP	15	16	17	18	19
20	21 PICK UP	22	23	24	25	26
27	28 PICK UP	29	30			
						4

Eastern District 2008

MAY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1	2	3
4	5 PICK UP	6	7	8	9	10
11	12 PICK UP	13	14	15	16	17
18	19 PICK UP	20	21	22	23	24
25	26 HOL	27 PICK UP	28	29	30	31
						4

JUNE 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2 PICKUP	3	4	5	6	7
8	9 PICKUP	10	11	12	13	14
15	16 PICKUP	17	18	19	20	21
22	23 PICKUP	24	25	26	27	28
29	30 PICKUP					
						5

JULY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4 HOL	5
6	7 PICK UP	8	9	10	11	12
13	14 PICK UP	15	16	17	18	19
20	21 PICK UP	22	23	24	25	26
27	28 PICK UP	29	30	31		
						4

AUGUST 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1	2
3	4 PICK UP	5	6	7	8	9
10	11 PICK UP	12	13	14	15	16
17	18 PICK UP	19	20	21	22	23
24	25 PICK UP	26	27	28	29	30
31						
						4

SEPTEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1 HOL	2	3	4	5	6
7	8 PICKUP	9	10	11	12	13
14	15 PICKUP	16	17	18	19	20
21	22 PICKUP	23	24	25	26	27
28	29 PICKUP	30				
						4

OCTOBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3	4
5	6 PICK UP	7	8	9	10	11
12	13 HOL	14 PICK UP	15	16	17	18
19	20 PICK UP	21	22	23	24	25
26	27 PICK UP	28	29	30	31	
						4

NOVEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3 PICK UP	4	5	6	7	8
9	10 PICK UP	11 HOL	12	13	14	15
16	17 PICK UP	18	19	20	21	22
23	24 PICK UP	25	26	27 HOL	28	29
30						
						4

DECEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1 PICK UP	2	3	4	5	6
7	8 PICK UP	9	10	11	12	13
14	15 PICK UP	16	17	18	19	20
21	22 PICK UP	23	24	25 HOL	26	27
28	29	30	31			
						4

State of Connecticut
Department of Environmental Protection

Quinebaug 09

Scheduled Pick Up Price \$ _____

On Call Pick Up Price \$ _____

Extra Pick Up Price \$ _____

Garbage and Recyclable Removal Site Specific Requirements
Container Location, Size, Pickup Schedule and Special Requirements
Eastern District 2009

FACILITY: QUINEBAUG VALLEY HATCHERY
LOCATION: CADY LANE
PARK SUPERVISOR: DAVE SUMNER

FACILITY #: 387
TOWN: CENTRAL VILLAGE
TELEPHONE: 860-564-7542

Bin Placement: All bins will be located as directed by the Park Supervisor or Designee one week prior to first pickup.

INSTALL DATE	REMOVAL DATE	SITE #	RECOMMENDED BIN SIZE	
			GARBAGE	RECYCLE
1-Jan	31-Dec	1	8 yard	2 yard
1-Jan	31-Dec			1 yard cardboard

EVERY FACILITY PICKUP INCLUDES REMOVAL OF GARBAGE/RECYCLABLES AT ALL SITES.

Number of Scheduled Facility Pickups: 51

On Call/As Needed Pick Ups For Non-Scheduled Months

JANUARY 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1 HOL	2	3
4	5 pick up	6	7	8	9	10
11	12 pick up	13	14	15	16	17
18	19 HOL	20 pick up	21	22	23	24
25	26 pick up	27	28	29	30	31
						4

FEBRUARY 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2 pick up	3	4	5	6	7
8	9 pick up	10	11	12	13	14
15	16 HOL	17 pick up	18	19	20	21
22	23 pick up	24	25	26	27	28
						4

MARCH 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2 pick up	3	4	5	6	7
8	9 pick up	10	11	12	13	14
15	16 pick up	17	18	19	20	21
22	23 pick up	24	25	26	27	28
29	30 pick up	31				
						5

APRIL 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3	4
5	6 pick up	7	8	9	10 HOL	11
12	13 pick up	14	15	16	17	18
19	20 pick up	21	22	23	24	25
26	27 pick up	28	29	30		
						4

Eastern District 2009

MAY 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1	2
3	4 pick up	5	6	7	8	9
10	11 pick up	12	13	14	15	16
17	18 pick up	19	20	21	22	23
24	25 HOL	26 pick up	27	28	29	30
31						
						4

JUNE 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1 pick up	2	3	4	5	6
7	8 pick up	9	10	11	12	13
14	15 pick up	16	17	18	19	20
21	22 pick up	23	24	25	26	27
28	29 pick up	30				
						5

JULY 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3	4 HOL
5	6 pick up	7	8	9	10	11
12	13 pick up	14	15	16	17	18
19	20 pick up	21	22	23	24	25
26	27 pick up	28	29	30	31	
						4

AUGUST 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3 pick up	4	5	6	7	8
9	10 pick up	11	12	13	14	15
16	17 pick up	18	19	20	21	22
23	24 pick up	25	26	27	28	29
30	31 pick up					
						5

SEPTEMBER 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4	5
6	7 HOL	8	9	10	11	12
13	14 pick up	15	16	17	18	19
20	21 pick up	22	23	24	25	26
27	28 pick up	29	30			
						3

OCTOBER 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1	2	3
4	5 pick up	6	7	8	9	10
11	12 HOL	13 pick up	14	15	16	17
18	19 pick up	20	21	22	23	24
25	26 pick up	27	28	29	30	31
						4

NOVEMBER 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2 pick up	3	4	5	6	7
8	9 pick up	10	11 HOL	12	13	14
15	16 pick up	17	18	19	20	21
22	23 pick up	24	25	26 HOL	27	28
29	30 pick up					
						5

DECEMBER 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4	5
6	7 pick up	8	9	10	11	12
13	14 pick up	15	16	17	18	19
20	21 pick up	22	23	24	25 HOL	26
27	28 pick up	29	30	31		
						4

State of Connecticut
 Department of Environmental Protection

Scheduled Pick Up Price \$ _____
 On Call Pick Up Price \$ _____
 Extra Pick Up Price \$ _____

Garbage and Recyclable Removal Site Specific Requirements
 Container Location, Size, Pickup Schedule and Special Requirements
 Eastern District 2008

FACILITY: Quaddick State Park
LOCATION: Town Farm Road
PARK SUPERVISOR: John Folsom

FACILITY #: # 321
TOWN: Thompson
TELEPHONE: (860)928-6121

Bin Placement: All bins will be located as directed by the Park Supervisor or Designee one week prior to first pickup.

INSTALL DATE	REMOVAL DATE	SITE #	RECOMMENDED BIN SIZE	
			GARBAGE	RECYCLE
5-May	22-Sep	1	6	2
5-May	22-Sep	2	4	2

EVERY FACILITY PICKUP INCLUDES REMOVAL OF GARBAGE/RECYCLABLES AT ALL SITES.

Number of Scheduled Facility Pickups: 34

On Call/As Needed Pick Ups For Non-Scheduled Months

SUN	MON	TUES	WED	THUR	FRI	SAT
		1 HOL	2	3	4	5
6	7	8	9	10	11	12
13	14	15	16	17	18	19
20	21 HOL	22	23	24	25	26
27	28	29	30	31		

SUN	MON	TUES	WED	THUR	FRI	SAT
					1	2
3	4	5	6	7	8	9
10	11	12	13	14	15	16
17	18 HOL	19	20	21	22	23
24	25	26	27	28	29	

SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3	4	5	6	7	8
9	10	11	12	13	14	15
16	17	18	19	20	21 HOL	22
23	24	25	26	27	28	29
30	31					

SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4	5
6	7	8	9	10	11	12
13	14	15	16	17	18	19
20	21	22	23	24	25	26
27	28	29	30			

Eastern District 2008

MAY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1	2	3
4	5	6	7	8	9	10
11	12 PU	13	14	15	16	17
18	19 PU	20	21	22	23	24
25	26 HOL	27 PU	28	29	30 PU	31
						4

JUNE 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2 PU	3	4	5	6 PU	7
8	9 PU	10	11	12	13 PU	14
15	16 PU	17	18	19	20 PU	21
22	23 PU	24	25	26	27 PU	28
29	30 PU					
						9

JULY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3 PU	4 HOL	5
6	7 PU	8	9	10	11 PU	12
13	14 PU	15	16	17	18 PU	19
20	21 PU	22	23	24	25 PU	26
27	28 PU	29	30	31		
						8

AUGUST 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1 PU	2
3	4 PU	5	6	7	8 PU	9
10	11 PU	12	13	14	15 PU	16
17	18 PU	19	20	21	22 PU	23
24	25 PU	26	27	28	29 PU	30
31						
						9

SEPTEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1 HOL	2 PU	3	4	5	6
7	8 PU	9	10	11	12	13
14	15 PU	16	17	18	19	20
21	22 PU	23	24	25	26	27
28	29	30				
						4

OCTOBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3	4
5	6	7	8	9	10	11
12	13 HOL	14	15	16	17	18
19	20	21	22	23	24	25
26	27	28	29	30	31	

NOVEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3	4	5	6	7	8
9	10	11 HOL	12	13	14	15
16	17	18	19	20	21	22
23	24	25	26	27 HOL	28	29
30						

DECEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1	2	3	4	5	6
7	8	9	10	11	12	13
14	15	16	17	18	19	20
21	22	23	24	25 HOL	26	27
28	29	30	31			

State of Connecticut
 Department of Environmental Protection

Quaddick 09

Scheduled Pick Up Price \$ _____

On Call Pick Up Price \$ _____

Extra Pick Up Price \$ _____

Garbage and Recyclable Removal Site Specific Requirements
 Container Location, Size, Pickup Schedule and Special Requirements
 Eastern District 2009

FACILITY: Quaddick State Park
LOCATION: Town Farm Road
PARK SUPERVISOR: John Folsom

FACILITY #: 321
TOWN: Thompson
TELEPHONE: (860)928-6121

Bin Placement: All bins will be located as directed by the Park Supervisor or Designee one week prior to first pickup.

INSTALL DATE	REMOVAL DATE	SITE #	RECOMMENDED BIN SIZE	
			GARBAGE	RECYCLE
5-May	21-Sep	1	6	2
4-May	21-Sep	2	4	2

EVERY FACILITY PICKUP INCLUDES REMOVAL OF GARBAGE/RECYCLABLES AT ALL SITES.

Number of Scheduled Facility Pickups: 34

On Call/As Needed Pick Ups For Non-Scheduled Months

SUN	MON	TUES	WED	THUR	FRI	SAT
				1 HOL	2	3
4	5	6	7	8	9	10
11	12	13	14	15	16	17
18	19 HOL	20	21	22	23	24
25	26	27	28	29	30	31

SUN	MON	TUES	WED	THUR	FRI	SAT
1	2	3	4	5	6	7
8	9	10	11	12	13	14
15	16 HOL	17	18	19	20	21
22	23	24	25	26	27	28

SUN	MON	TUES	WED	THUR	FRI	SAT
1	2	3	4	5	6	7
8	9	10	11	12	13	14
15	16	17	18	19	20	21
22	23	24	25	26	27	28
29	30	31				

SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3	4
5	6	7	8	9	10 HOL	11
12	13	14	15	16	17	18
19	20	21	22	23	24	25
26	27	28	29	30		

Eastern District 2009

MAY 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1	2
3	4	5	6	7	8	9
10	11 PU	12	13	14	15	16
17	18 PU	19	20	21	22	23
24	25 HOL	26 PU	27	28	29 PU	30
31						
						3

JUNE 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1 PU	2	3	4	5 PU	6
7	8 PU	9	10	11	12 PU	13
14	15 PU	16	17	18	19 PU	20
21	22 PU	23	24	25	26 PU	27
28	29 PU	30				
						9

JULY 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3 PU	4 HOL
5	6 PU	7	8	9	10 PU	11
12	13 PU	14	15	16	17 PU	18
19	20 PU	21	22	23	24 PU	25
26	27 PU	28	29	30	31 PU	
						9

AUGUST 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3 PU	4	5	6	7 PU	8
9	10 PU	11	12	13	14 PU	15
16	17 PU	18	19	20	21 PU	22
23	24 PU	25	26	27	28 PU	29
30	31 PU					
						9

SEPTEMBER 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4 PU	5
6	7 HOL	8 PU	9	10	11	12
13	14 PU	15	16	17	18	19
20	21 PU	22	23	24	25	26
27	28	29	30			
						4

OCTOBER 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1	2	3
4	5	6	7	8	9	10
11	12 HOL	13	14	15	16	17
18	19	20	21	22	23	24
25	26	27	28	29	30	31

NOVEMBER 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2	3	4	5	6	7
8	9	10	11 HOL	12	13	14
15	16	17	18	19	20	21
22	23	24	25	26 HOL	27	28
29	30					

DECEMBER 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4	5
6	7	8	9	10	11	12
13	14	15	16	17	18	19
20	21	22	23	24	25 HOL	26
27	28	29	30	31		

State of Connecticut
 Department of Environmental Protection

Scheduled Pick Up Price \$ _____
 On Call Pick Up Price \$ _____
 Extra Pick Up Price \$ _____

Garbage and Recyclable Removal Site Specific Requirements
 Container Location, Size, Pickup Schedule and Special Requirements
 Eastern District 2008

FACILITY: Portland Complex
LOCATION: 163 Great Hill Road
PARK SUPERVISOR: Raymond Gordon

FACILITY #: 702
TOWN: Portland
TELEPHONE: 860-344-2513

Bin Placement: All bins will be located as directed by the Park Supervisor or Designee one week prior to first pickup.

INSTALL DATE	REMOVAL DATE	SITE #	RECOMMENDED BIN SIZE	
			GARBAGE	RECYCLE
1-Jan	31-Dec	1	6	Yard
1-Jan	31-Dec	1	6	Yard

EVERY FACILITY PICKUP INCLUDES REMOVAL OF GARBAGE/RECYCLABLES AT ALL SITES.

Number of Scheduled Facility Pickups: 26

On Call/As Needed Pick Ups For Non-Scheduled Months

JANUARY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1 HOL	2	3	4	5
6	7	8	9	10	11	12
13	14 Pick up	15	16	17	18	19
20	21 HOL	22	23	24	25	26
27	28 Pick up	29	30	31		
						2

FEBRUARY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1	2
3	4	5	6	7	8	9
10	11 Pick up	12	13	14	15	16
17	18 HOL	19	20	21	22	23
24	25 Pick up	26	27	28	29	
						2

MARCH 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3	4	5	6	7	8
9	10 Pick up	11	12	13	14	15
16	17	18	19	20	21 HOL	22
23	24 Pick up	25	26	27	28	29
30	31					
						2

APRIL 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4	5
6	7 Pick up	8	9	10	11	12
13	14	15	16	17	18	19
20	21 Pick up	22	23	24	25	26
27	28	29	30			
						2

Eastern District 2008

MAY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1	2	3
4	5 Pick up	6	7	8	9	10
11	12	13	14	15	16	17
18	19 Pick up	20	21	22	23	24
25	26 HOL	27	28	29	30	31
						2

JUNE 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2 Pick up	3	4	5	6	7
8	9	10	11	12	13	14
15	16 Pick up	17	18	19	20	21
22	23	24	25	26	27	28
29	30 Pick up					
						3

JULY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4 HOL	5
6	7 Pick up	8	9	10	11	12
13	14	15	16	17	18	19
20	21 Pick up	22	23	24	25	26
27	28	29	30	31		
						2

AUGUST 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1	2
3	4 Pick up	5	6	7	8	9
10	11	12	13	14	15	16
17	18 Pick up	19	20	21	22	23
24	25	26	27	28	29	30
31						2

SEPTEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1 HOL	2 Pick up	3	4	5	6
7	8	9	10	11	12	13
14	15 Pick up	16	17	18	19	20
21	22	23	24	25	26	27
28	29 Pick up	30				
						3

OCTOBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3	4
5	6	7	8	9	10	11
12	13 HOL	14 Pick Up	15	16	17	18
19	20	21	22	23	24	25
26	27 Pick Up	28	29	30	31	
						2

NOVEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3	4	5	6	7	8
9	10 Pick Up	11 HOL	12	13	14	15
16	17	18	19	20	21	22
23	24 Pick Up	25	26	27 HOL	28	29
30						
						2

DECEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1	2	3	4	5	6
7	8 Pick up	9	10	11	12	13
14	15	16	17	18	19	20
21	22 Pick up	23	24	25 HOL	26	27
28	29	30	31			
						2

State of Connecticut
 Department of Environmental Protection

Portland 09

Scheduled Pick Up Price \$ _____

On Call Pick Up Price \$ _____

Extra Pick Up Price \$ _____

Garbage and Recyclable Removal Site Specific Requirements
 Container Location, Size, Pickup Schedule and Special Requirements
 Eastern District 2009

FACILITY: Portland Complex
LOCATION: 163 Great Hill Road
PARK SUPERVISOR: Raymond Gordon

FACILITY #: 702
TOWN: Portland
TELEPHONE: 860-344-2513

Bin Placement: All bins will be located as directed by the Park Supervisor or Designee one week prior to first pickup.

INSTALL DATE	REMOVAL DATE	SITE #	RECOMMENDED BIN SIZE	
			GARBAGE	RECYCLE
1-Jan	31-Dec	1	6	Yard
1-Jan	31-Dec	1	6	Yard

EVERY FACILITY PICKUP INCLUDES REMOVAL OF GARBAGE/RECYCLABLES AT ALL SITES.

Number of Scheduled Facility Pickups: 27

On Call/As Needed Pick Ups For Non-Scheduled Months

JANUARY 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1 HOL	2	3
4	5 Pick Up	6	7	8	9	10
11	12	13	14	15	16	17
18	19 HOL	20 Pick up	21	22	23	24
25	26	27	28	29	30	31
						2

FEBRUARY 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2 Pick Up	3	4	5	6	7
8	9	10	11	12	13	14
15	16 HOL	17 Pick Up	18	19	20	21
22	23	24	25	26	27	28
						2

MARCH 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2 Pick UP	3	4	5	6	7
8	9	10	11	12	13	14
15	16 Pick UP	17	18	19	20	21
22	23	24	25	26	27	28
29	30 Pick UP	31				
						3

APRIL 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3	4
5	6 Pick Up	7	8	9	10 HOL	11
12	13	14	15	16	17	18
19	20 Pick Up	21	22	23	24	25
26	27	28	29	30		
						2

Eastern District 2009

MAY 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1	2
3	4 Pick Up	5	6	7	8	9
10	11	12	13	14	15	16
17	18 Pick Up	19	20	21	22	23
24	25 HOL	26	27	28	29	30
31						
						2

JUNE 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1 Pick Up	2	3	4	5	6
7	8	9	10	11	12	13
14	15 Pick Up	16	17	18	19	20
21	22	23	24	25	26	27
28	29 Pick Up	30				
						3

JULY 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3	4 HOL
5	6	7	8	9	10	11
12	13 Pick Up	14	15	16	17	18
19	20	21	22	23	24	25
26	27 Pick Up	28	29	30	31	
						2

AUGUST 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3	4	5	6	7	8
9	10 Pick Up	11	12	13	14	15
16	17	18	19	20	21	22
23	24 Pick Up	25	26	27	28	29
30	31					
						2

SEPTEMBER 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4	5
6	7 HOL	8 Pick Up	9	10	11	12
13	14	15	16	17	18	19
20	21 Pick Up	22	23	24	25	26
27	28	29	30			
						2

OCTOBER 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1	2	3
4	5 Pick Up	6	7	8	9	10
11	12 HOL	13	14	15	16	17
18	19 Pick Up	20	21	22	23	24
25	26	27	28	29	30	31
						2

NOVEMBER 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2 Pick Up	3	4	5	6	7
8	9	10	11 HOL	12	13	14
15	16 Pick Up	17	18	19	20	21
22	23	24	25	26 HOL	27	28
29	30 Pick Up					
						3

DECEMBER 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4	5
6	7	8	9	10	11	12
13	14 Pick Up	15	16	17	18	19
20	21	22	23	24	25 HOL	26
27	28 Pick Up	29	30	31		
						2

State of Connecticut
 Department of Environmental Protection

Scheduled Pick Up Price \$ _____
 On Call Pick Up Price \$ _____
 Extra Pick Up Price \$ _____

Garbage and Recyclable Removal Site Specific Requirements
 Container Location, Size, Pickup Schedule and Special Requirements
 Eastern District 2008

FACILITY: Pattaconk Lake
LOCATION: Off Cedar Lake Road
PARK SUPERVISOR: Alex Sokolow

FACILITY #: 217
TOWN: Chester
TELEPHONE: 860 345-8521

Bin Placement: All bins will be located as directed by the Park Supervisor or Designee one week prior to first pickup.

INSTALL DATE	REMOVAL DATE	SITE #	RECOMMENDED BIN SIZE	
			GARBAGE	RECYCLE
19-May	5-Sep	1	8 Yard	2 Yard
23-Jun	9-Jul	1	8 Yard	

EVERY FACILITY PICKUP INCLUDES REMOVAL OF GARBAGE/RECYCLABLES AT ALL SITES.

Number of Scheduled Facility Pickups: 16

On Call/As Needed Pick Ups For Non-Scheduled Months

SUN	MON	TUES	WED	THUR	FRI	SAT
		1 HOL	2	3	4	5
6	7	8	9	10	11	12
13	14	15	16	17	18	19
20	21 HOL	22	23	24	25	26
27	28	29	30	31		

SUN	MON	TUES	WED	THUR	FRI	SAT
					1	2
3	4	5	6	7	8	9
10	11	12	13	14	15	16
17	18 HOL	19	20	21	22	23
24	25	26	27	28	29	

SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3	4	5	6	7	8
9	10	11	12	13	14	15
16	17	18	19	20	21 HOL	22
23	24	25	26	27	28	29
30	31					

SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4	5
6	7	8	9	10	11	12
13	14	15	16	17	18	19
20	21	22	23	24	25	26
27	28	29	30			

Eastern District 2008

MAY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1	2	3
4	5	6	7	8	9	10
11	12	13	14	15	16	17
18	19	20	21	22	23	24
25	26 HOL	27 pick up	28	29	30	31
						1

JUNE 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2 pick up	3	4	5	6	7
8	9 pick up	10	11	12	13	14
15	16 pick up	17	18	19	20	21
22	23 pick up	24	25	26	27	28
29	30 pick up					
						5

JULY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3 pick up	4 HOL	5
6	7 pick up	8	9	10	11	12
13	14 pick up	15	16	17	18	19
20	21 pick up	22	23	24	25	26
27	28 pick up	29	30	31		
						5

AUGUST 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1	2
3	4 pick up	5	6	7	8	9
10	11 pick up	12	13	14	15	16
17	18 pick up	19	20	21	22	23
24	25 pick up	26	27	28	29	30
31						4

SEPTEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1 HOL	2 pick up	3	4	5	6
7	8	9	10	11	12	13
14	15	16	17	18	19	20
21	22	23	24	25	26	27
28	29	30				
						1

OCTOBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3	4
5	6	7	8	9	10	11
12	13 HOL	14	15	16	17	18
19	20	21	22	23	24	25
26	27	28	29	30	31	

NOVEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3	4	5	6	7	8
9	10	11 HOL	12	13	14	15
16	17	18	19	20	21	22
23	24	25	26	27 HOL	28	29
30						

DECEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1	2	3	4	5	6
7	8	9	10	11	12	13
14	15	16	17	18	19	20
21	22	23	24	25 HOL	26	27
28	29	30	31			

State of Connecticut
 Department of Environmental Protection

Pattaconk 09

Scheduled Pick Up Price \$ _____

On Call Pick Up Price \$ _____

Extra Pick Up Price \$ _____

Garbage and Recyclable Removal Site Specific Requirements
 Container Location, Size, Pickup Schedule and Special Requirements
 Eastern District 2009

FACILITY: Pattaconk Lake
LOCATION: Off Cedar Lake Road
PARK SUPERVISOR: Alex Sokolow

FACILITY #: 217
TOWN: Chester
TELEPHONE: 860 345-8521

Bin Placement: All bins will be located as directed by the Park Supervisor or Designee one week prior to first pickup.

INSTALL DATE	REMOVAL DATE	SITE #	RECOMMENDED BIN SIZE	
			GARBAGE	RECYCLE
18-May	4-Sep		8 Yard	2 Yard
22-Jun	8-Jul		8 Yard	

EVERY FACILITY PICKUP INCLUDES REMOVAL OF GARBAGE/RECYCLABLES AT ALL SITES.

Number of Scheduled Facility Pickups: 18

On Call/As Needed Pick Ups For Non-Scheduled Months

SUN	MON	TUES	WED	THUR	FRI	SAT
				1 HOL	2	3
4	5	6	7	8	9	10
11	12	13	14	15	16	17
18	19 HOL	20	21	22	23	24
25	26	27	28	29	30	31

SUN	MON	TUES	WED	THUR	FRI	SAT
1	2	3	4	5	6	7
8	9	10	11	12	13	14
15	16 HOL	17	18	19	20	21
22	23	24	25	26	27	28

SUN	MON	TUES	WED	THUR	FRI	SAT
1	2	3	4	5	6	7
8	9	10	11	12	13	14
15	16	17	18	19	20	21
22	23	24	25	26	27	28
29	30	31				

SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3	4
5	6	7	8	9	10 HOL	11
12	13	14	15	16	17	18
19	20	21	22	23	24	25
26	27	28	29	30		

Eastern District 2009

MAY 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1	2
3	4	5	6	7	8	9
10	11	12	13	14	15	16
17	18	19	20	21	22	23
24	25 HOL	26 pick up	27	28	29	30
31						
						1

JUNE 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1 pick up	2	3	4	5	6
7	8 pick up	9	10	11	12	13
14	15 pick up	16	17	18	19	20
21	22 pick up	23	24	25	26	27
28	29 pick up	30				
						5

JULY 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3 pick up	4 HOL
5	6 pick up	7	8	9	10	11
12	13 pick up	14	15	16	17	18
19	20 pick up	21	22	23	24	25
26	27 pick up	28	29	30	31	
	pick up					
						6

AUGUST 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3 pick up	4	5	6	7	8
9	10 pick up	11	12	13	14	15
16	17 pick up	18	19	20	21	22
23	24 pick up	25	26	27	28	29
30	31 pick up					
						5

SEPTEMBER 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4	5
6	7 HOL	8 pick up	9	10	11	12
13	14	15	16	17	18	19
20	21	22	23	24	25	26
27	28	29	30			
						1

OCTOBER 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1	2	3
4	5	6	7	8	9	10
11	12 HOL	13	14	15	16	17
18	19	20	21	22	23	24
25	26	27	28	29	30	31

NOVEMBER 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2	3	4	5	6	7
8	9	10	11 HOL	12	13	14
15	16	17	18	19	20	21
22	23	24	25	26 HOL	27	28
29	30					

DECEMBER 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4	5
6	7	8	9	10	11	12
13	14	15	16	17	18	19
20	21	22	23	24	25 HOL	26
27	28	29	30	31		

State of Connecticut
 Department of Environmental Protection

Scheduled Pick Up Price \$ _____
 On Call Pick Up Price \$ _____
 Extra Pick Up Price \$ _____

Garbage and Recyclable Removal Site Specific Requirements
 Container Location, Size, Pickup Schedule and Special Requirements
 Eastern District 2008

FACILITY: pachaug state forest
LOCATION: route 49
PARK SUPERVISOR: Scott Dawley

FACILITY #: 262
TOWN: Voluntown
TELEPHONE: 860- 376 4075

Bin Placement: All bins will be located as directed by the Park Supervisor or Designee one week prior to first pickup.

INSTALL DATE	REMOVAL DATE	SITE #	RECOMMENDED BIN SIZE	
			GARBAGE	RECYCLE
1-Jan	31-Dec	1 hq	6 yard	2 yard
1-Apr	30-Sep	2mt misery	8 yard	2 yard
1-Apr	30-Sep	3-greenfalls	6 yard	2 yard
1-Apr	30-Sep	4-greenfalls	8 yard	2 yard

EVERY FACILITY PICKUP INCLUDES REMOVAL OF GARBAGE/RECYCLABLES AT ALL SITES.

Number of Scheduled Facility Pickups: 47

On Call/As Needed Pick Ups For Non-Scheduled Months

JANUARY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1 HOL	2	3	4	5
6	7	8	9	10	11	12
13	14	15	16	17	18	19
20	21 HOL	22	23	24	25	26
27	28	29	30	31		

FEBRUARY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1	2
3	4	5	6	7	8	9
10	11	12	13	14	15	16
17	18 HOL	19	20	21	22	23
24	25	26	27	28	29	

MARCH 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3	4	5	6	7	8
9	10	11	12	13	14	15
16	17	18	19	20	21 HOL	22
23	24	25	26	27	28	29
30	31					

APRIL 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4	5
6	7	8	9	10	11	12
13	14 pickup	15	16	17	18	19
20	21 pickup	22	23	24	25	26
27	28 pickup	29	30			
						3

Eastern District 2008

MAY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1	2	3
4	5 pickup	6	7	8	9 pickup	10
11	12 pickup	13	14	15	16 pickup	17
18	19 pickup	20	21	22	23 pickup	24
25	26 HOL	pickup	28	29	30 pickup	31
						8

JUNE 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2 pickup	3	4	5	6 pickup	7
8	9 pickup	10	11	12	13 pickup	14
15	16 pickup	17	18	19	20 pickup	21
22	23 pickup	24	25	26	27 pickup	28
29	30 pickup					
						9

JULY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3 pickup	4 HOL	5
6	7 pickup	8	9	10	11 pickup	12
13	14 pickup	15	16	17	18 pickup	19
20	21 pickup	22	23	24	25 pickup	26
27	28 pickup	29	30	31		
						8

AUGUST 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1 pickup	2
3	4 pickup	5	6	7	8 pickup	9
10	11 pickup	12	13	14	15 pickup	16
17	18 pickup	19	20	21	22 pickup	23
24	25 pickup	26	27	28	29 pickup	30
31						
						9

SEPTEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1 HOL	2 pickup	3	4	5 pickup	6
7	8 pickup	9	10	11	12	13
14	15 pickup	16	17	18	19	20
21	22 pickup	23	24	25	26	27
28	29 pickup	30				
						6

OCTOBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3	4
5	6 pickup	7	8	9	10	11
12	13 HOL	14 pickup	15	16	17	18
19	20 pickup	21	22	23	24	25
26	27 pickup	28	29	30	31	
						4

NOVEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3	4	5	6	7	8
9	10	11 HOL	12	13	14	15
16	17	18	19	20	21	22
23	24	25	26	27 HOL	28	29
30						

DECEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1	2	3	4	5	6
7	8	9	10	11	12	13
14	15	16	17	18	19	20
21	22	23	24	25 HOL	26	27
28	29	30	31			

State of Connecticut
 Department of Environmental Protection

Pachaug 09

Scheduled Pick Up Price \$ _____

On Call Pick Up Price \$ _____

Extra Pick Up Price \$ _____

Garbage and Recyclable Removal Site Specific Requirements
 Container Location, Size, Pickup Schedule and Special Requirements
 Eastern District 2009

FACILITY: Pachaug State Forest
LOCATION: Route 49
PARK SUPERVISOR: Scott Dawley

FACILITY #: 262
TOWN: Voluntown
TELEPHONE: 860-376-4075

Bin Placement: All bins will be located as directed by the Park Supervisor or Designee one week prior to first pickup.

INSTALL DATE	REMOVAL DATE	SITE #	RECOMMENDED BIN SIZE	
			GARBAGE	RECYCLE
1-Jan	31-Dec	1 HQ	8 yard	2 yard
1-Apr	31-Dec	2mt misery	8 yard	2 yard
1-Apr	30-Sep	3 greenfalls	6 yard	2 yard
1-Apr	30-Sep	4 green falls	6 yard	2 yard

EVERY FACILITY PICKUP INCLUDES REMOVAL OF GARBAGE/RECYCLABLES AT ALL SITES.

Number of Scheduled Facility Pickups: 46

On Call/As Needed Pick Ups For Non-Scheduled Months

JANUARY 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1 HOL	2	3
4	5	6	7	8	9	10
11	12	13	14	15	16	17
18	19 HOL	20	21	22	23	24
25	26	27	28	29	30	31

FEBRUARY 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2	3	4	5	6	7
8	9	10	11	12	13	14
15	16 HOL	17	18	19	20	21
22	23	24	25	26	27	28

MARCH 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2	3	4	5	6	7
8	9	10	11	12	13	14
15	16	17	18	19	20	21
22	23	24	25	26	27	28
29	30	31				

APRIL 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3	4
5	6 pickup	7	8	9	10 HOL	11
12	13 pickup	14	15	16	17	18
19	20 pickup	21	22	23	24	25
26	27 pickup	28	29	30		

Eastern District 2009

MAY 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1	2
3	4 pickup	5	6	7	8 pickup	9
10	11 pickup	12	13	14	15 pickup	16
17	18 pickup	19	20	21	22 pickup	23
24	25 HOL	26 pickup	27	28	29 pickup	30
31						
						8

JUNE 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1 pickup	2	3	4	5 pickup	6
7	8 pickup	9	10	11	12 pickup	13
14	15 pickup	16	17	18	19 pickup	20
21	22 pickup	23	24	25	26 pickup	27
28	29 pickup	30				
						9

JULY 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3 pickup	4 HOL
5	6 pickup	7	8	9	10 pickup	11
12	13 pickup	14	15	16	17 pickup	18
19	20 pickup	21	22	23	24 pickup	25
26	27 pickup	28	29	30	31 pickup	
						9

AUGUST 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3 pickup	4	5	6	7 pickup	8
9	10 pickup	11	12	13	14 pickup	15
16	17 pickup	18	19	20	21 pickup	22
23	24 pickup	25	26	27	28 pickup	29
30	31 pickup					
						9

SEPTEMBER 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4 pickup	5
6	7 HOL	8 pickup	9	10	11	12
13	14 pickup	15	16	17	18	19
20	21 pickup	22	23	24	25	26
27	28 pickup	29	30			
						5

OCTOBER 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1	2	3
4	5 pickup	6	7	8	9	10
11	12 HOL	13	14	15	16	17
18	19 pickup	20	21	22	23	24
25	26	27	28	29	30	31
						2

NOVEMBER 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2	3	4	5	6	7
8	9	10	11 HOL	12	13	14
15	16	17	18	19	20	21
22	23	24	25	26 HOL	27	28
29	30					

DECEMBER 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4	5
6	7	8	9	10	11	12
13	14	15	16	17	18	19
20	21	22	23	24	25 HOL	26
27	28	29	30	31		

State of Connecticut
 Department of Environmental Protection

Scheduled Pick Up Price \$ _____
 On Call Pick Up Price \$ _____
 Extra Pick Up Price \$ _____

Garbage and Recyclable Removal Site Specific Requirements
 Container Location, Size, Pickup Schedule and Special Requirements
 Eastern District 2008

FACILITY: Natchaug Forest
LOCATION: Kingsbury Road
PARK SUPERVISOR: John Folsom

FACILITY #: # 457
TOWN: Eastford
TELEPHONE: (860)928-6121

Bin Placement: All bins will be located as directed by the Park Supervisor or Designee one week prior to first pickup.

INSTALL DATE	REMOVAL DATE	SITE #	RECOMMENDED BIN SIZE	
			GARBAGE	RECYCLE
1-Jan	31-Dec	1	4 Yard	2 Yard

EVERY FACILITY PICKUP INCLUDES REMOVAL OF GARBAGE/RECYCLABLES AT ALL SITES.

Number of Scheduled Facility Pickups: 15 On call

On Call/As Needed Pick Ups For Non-Scheduled Months

JANUARY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1 HOL	2	3	4	5
6	7	8	9	10	11	12
13	14	15	16	17	18	19
20	21 HOL	22	23	24	25	26
27	28	29	30	31		

FEBRUARY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1	2
3	4	5	6	7	8	9
10	11	12	13	14	15	16
17	18 HOL	19	20	21	22	23
24	25	26	27	28	29	

MARCH 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3	4	5	6	7	8
9	10	11	12	13	14	15
16	17	18	19	20	21 HOL	22
23	24	25	26	27	28	29
30	31					

APRIL 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4	5
6	7	8	9	10	11	12
13	14	15	16	17	18	19
20	21	22	23	24	25	26
27	28	29	30			

Eastern District 2008

MAY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1	2	3
4	5	6	7	8	9	10
11	12	13	14	15	16	17
18	19	20	21	22	23	24
25	26 HOL	27	28	29	30	31

JUNE 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2	3	4	5	6	7
8	9	10	11	12	13	14
15	16	17	18	19	20	21
22	23	24	25	26	27	28
29	30					

JULY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3 PU	4 HOL	5
6	7	8	9	10	11	12
13	14	15	16	17	18	19
20	21	22	23	24	25	26
27	28	29	30	31		

AUGUST 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1	2
3	4	5	6	7	8	9
10	11	12	13	14	15	16
17	18	19	20	21	22	23
24	25	26	27	28	29	30
31						

SEPTEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1 HOL	2	3	4	5	6
7	8 PU	9	10	11	12	13
14	15 PU	16	17	18	19	20
21	22 PU	23	24	25	26	27
28	29 PU	30				

OCTOBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3	4
5	6	7	8	9	10	11
12	13 HOL	14	15	16	17	18
19	20	21	22	23	24	25
26	27	28	29	30	31	

NOVEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3	4	5	6	7	8
9	10	11 HOL	12	13	14	15
16	17	18	19	20	21	22
23	24	25	26	27 HOL	28	29
30						

DECEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1	2	3	4	5	6
7	8	9	10	11	12	13
14	15	16	17	18	19	20
21	22	23	24	25 HOL	26	27
28	29	30	31			

State of Connecticut
Department of Environmental Protection

Natchaug 09

Scheduled Pick Up Price \$ _____

On Call Pick Up Price \$ _____

Extra Pick Up Price \$ _____

Garbage and Recyclable Removal Site Specific Requirements
Container Location, Size, Pickup Schedule and Special Requirements
Eastern District 2009

FACILITY: Natchaug Forest
LOCATION: Kingsbury Road
PARK SUPERVISOR: John Folsom

FACILITY #: 457
TOWN: Eastford
TELEPHONE: (860)928-6121

Bin Placement: All bins will be located as directed by the Park Supervisor or Designee one week prior to first pickup.

INSTALL DATE	REMOVAL DATE	SITE #	RECOMMENDED BIN SIZE	
			GARBAGE	RECYCLE
1-Jan	31-Dec	1	4 Yard	2 Yard

EVERY FACILITY PICKUP INCLUDES REMOVAL OF GARBAGE/RECYCLABLES AT ALL SITES.

Number of Scheduled Facility Pickups: 15 On Call

On Call/As Needed Pick Ups For Non-Scheduled Months

JANUARY 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1 HOL	2	3
4	5	6	7	8	9	10
11	12	13	14	15	16	17
18	19 HOL	20	21	22	23	24
25	26	27	28	29	30	31

FEBRUARY 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2	3	4	5	6	7
8	9	10	11	12	13	14
15	16 HOL	17	18	19	20	21
22	23	24	25	26	27	28

MARCH 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2	3	4	5	6	7
8	9	10	11	12	13	14
15	16	17	18	19	20	21
22	23	24	25	26	27	28
29	30	31				

APRIL 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3	4
5	6	7	8	9	10 HOL	11
12	13	14	15	16	17	18
19	20	21	22	23	24	25
26	27	28	29	30		

Eastern District 2009

MAY 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1	2
3	4	5	6	7	8	9
10	11	12	13	14	15	16
17	18	19	20	21	22	23
24	25 HOL	26	27	28	29	30
31						

JUNE 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1	2	3	4	5	6
7	8	9	10	11	12	13
14	15	16	17	18	19	20
21	22	23	24	25	26	27
28	29	30				

JULY 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3	4 HOL
5	6	7	8	9	10	11
12	13	14	15	16	17	18
19	20	21	22	23	24	25
26	27	28	29	30	31	

AUGUST 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3	4	5	6	7	8
9	10	11	12	13	14	15
16	17	18	19	20	21	22
23	24	25	26	27	28	29
30	31					

SEPTEMBER 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4	5
6	7 HOL	8	9	10	11	12
13	14	15	16	17	18	19
20	21	22	23	24	25	26
27	28	29	30			

OCTOBER 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1	2	3
4	5	6	7	8	9	10
11	12 HOL	13	14	15	16	17
18	19	20	21	22	23	24
25	26	27	28	29	30	31

NOVEMBER 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2	3	4	5	6	7
8	9	10	11 HOL	12	13	14
15	16	17	18	19	20	21
22	23	24	25	26 HOL	27	28
29	30					

DECEMBER 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4	5
6	7	8	9	10	11	12
13	14	15	16	17	18	19
20	21	22	23	24	25 HOL	26
27	28	29	30	31		

State of Connecticut
 Department of Environmental Protection

Scheduled Pick Up Price \$ _____
 On Call Pick Up Price \$ _____
 Extra Pick Up Price \$ _____

Garbage and Recyclable Removal Site Specific Requirements
 Container Location, Size, Pickup Schedule and Special Requirements
 Eastern District 2008

FACILITY: Millers Pond
LOCATION: Foothills Road
PARK SUPERVISOR: Alex Sokolow

FACILITY #: 462
TOWN: Haddam
TELEPHONE: 860 345-8521

Bin Placement: All bins will be located as directed by the Park Supervisor or Designee one week prior to first pickup.

INSTALL DATE	REMOVAL DATE	SITE #	RECOMMENDED BIN SIZE	
			GARBAGE	RECYCLE
19-May	5-Sep	1	8 Yard	2 Yard
23-Jun	9-Jul	1	8 Yard	

EVERY FACILITY PICKUP INCLUDES REMOVAL OF GARBAGE/RECYCLABLES AT ALL SITES.

Number of Scheduled Facility Pickups: 16

On Call/As Needed Pick Ups For Non-Scheduled Months

SUN	MON	TUES	WED	THUR	FRI	SAT
		1 HOL	2	3	4	5
6	7	8	9	10	11	12
13	14	15	16	17	18	19
20	21 HOL	22	23	24	25	26
27	28	29	30	31		

SUN	MON	TUES	WED	THUR	FRI	SAT
					1	2
3	4	5	6	7	8	9
10	11	12	13	14	15	16
17	18 HOL	19	20	21	22	23
24	25	26	27	28	29	

SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3	4	5	6	7	8
9	10	11	12	13	14	15
16	17	18	19	20	21 HOL	22
23	24	25	26	27	28	29
30	31					

SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4	5
6	7	8	9	10	11	12
13	14	15	16	17	18	19
20	21	22	23	24	25	26
27	28	29	30			

Eastern District 2008

MAY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1	2	3
4	5	6	7	8	9	10
11	12	13	14	15	16	17
18	19	20	21	22	23	24
25	26 HOL	27 pick up	28	29	30	31
						1

JUNE 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2 pick up	3	4	5	6	7
8	9 pick up	10	11	12	13	14
15	16 pick up	17	18	19	20	21
22	23 pick up	24	25	26	27	28
29	30 pick up					
						5

JULY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3 pick up	4 HOL	5
6	7 pick up	8	9	10	11	12
13	14 pick up	15	16	17	18	19
20	21 pick up	22	23	24	25	26
27	28 pick up	29	30	31		
						5

AUGUST 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1	2
3	4 pick up	5	6	7	8	9
10	11 pick up	12	13	14	15	16
17	18 pick up	19	20	21	22	23
24	25 pick up	26	27	28	29	30
31						4

SEPTEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1 HOL	2 pick up	3	4	5	6
7	8	9	10	11	12	13
14	15	16	17	18	19	20
21	22	23	24	25	26	27
28	29	30				
						1

OCTOBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3	4
5	6	7	8	9	10	11
12	13 HOL	14	15	16	17	18
19	20	21	22	23	24	25
26	27	28	29	30	31	

NOVEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3	4	5	6	7	8
9	10	11 HOL	12	13	14	15
16	17	18	19	20	21	22
23	24	25	26	27 HOL	28	29
30						

DECEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1	2	3	4	5	6
7	8	9	10	11	12	13
14	15	16	17	18	19	20
21	22	23	24	25 HOL	26	27
28	29	30	31			

State of Connecticut
 Department of Environmental Protection

Millers 09

Scheduled Pick Up Price \$ _____

On Call Pick Up Price \$ _____

Extra Pick Up Price \$ _____

Garbage and Recyclable Removal Site Specific Requirements
 Container Location, Size, Pickup Schedule and Special Requirements
 Eastern District 2009

FACILITY: Millers Pond SP
LOCATION: Foothills Road
PARK SUPERVISOR: Alex Sokolow

FACILITY #: 462
TOWN: Haddam
TELEPHONE: 860 345-8521

Bin Placement: All bins will be located as directed by the Park Supervisor or Designee one week prior to first pickup.

INSTALL DATE	REMOVAL DATE	SITE #	RECOMMENDED BIN SIZE	
			GARBAGE	RECYCLE
18-May	4-Sep	1	8 Yard	2 Yard
22-Jun	8-Jul	1	8 Yard	

EVERY FACILITY PICKUP INCLUDES REMOVAL OF GARBAGE/RECYCLABLES AT ALL SITES.

Number of Scheduled Facility Pickups: 17

On Call/As Needed Pick Ups For Non-Scheduled Months

SUN	MON	TUES	WED	THUR	FRI	SAT
				1 HOL	2	3
4	5	6	7	8	9	10
11	12	13	14	15	16	17
18	19 HOL	20	21	22	23	24
25	26	27	28	29	30	31

SUN	MON	TUES	WED	THUR	FRI	SAT
1	2	3	4	5	6	7
8	9	10	11	12	13	14
15	16 HOL	17	18	19	20	21
22	23	24	25	26	27	28

SUN	MON	TUES	WED	THUR	FRI	SAT
1	2	3	4	5	6	7
8	9	10	11	12	13	14
15	16	17	18	19	20	21
22	23	24	25	26	27	28
29	30	31				

SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3	4
5	6	7	8	9	10 HOL	11
12	13	14	15	16	17	18
19	20	21	22	23	24	25
26	27	28	29	30		

Eastern District 2009

MAY 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1	2
3	4	5	6	7	8	9
10	11	12	13	14	15	16
17	18	19	20	21	22	23
24	25 HOL	26 pick up	27	28	29	30
31						
						1

JUNE 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1 pick up	2	3	4	5	6
7	8 pick up	9	10	11	12	13
14	15 pick up	16	17	18	19	20
21	22 pick up	23	24	25	26	27
28	29 pick up	30				
						5

JULY 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3 pick up	4 HOL
5	6 pick up	7	8	9	10	11
12	13 pick up	14	15	16	17	18
19	20 pick up	21	22	23	24	25
26	27 pick up	28	29	30	31	
						5

AUGUST 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3 pick up	4	5	6	7	8
9	10 pick up	11	12	13	14	15
16	17 pick up	18	19	20	21	22
23	24 pick up	25	26	27	28	29
30	31 pick up					
						5

SEPTEMBER 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4	5
6	7 HOL	8 pick up	9	10	11	12
13	14	15	16	17	18	19
20	21	22	23	24	25	26
27	28	29	30			
						1

OCTOBER 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1	2	3
4	5	6	7	8	9	10
11	12 HOL	13	14	15	16	17
18	19	20	21	22	23	24
25	26	27	28	29	30	31

NOVEMBER 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2	3	4	5	6	7
8	9	10	11 HOL	12	13	14
15	16	17	18	19	20	21
22	23	24	25	26 HOL	27	28
29	30					

DECEMBER 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4	5
6	7	8	9	10	11	12
13	14	15	16	17	18	19
20	21	22	23	24	25 HOL	26
27	28	29	30	31		

State of Connecticut
 Department of Environmental Protection

Scheduled Pick Up Price \$ _____
 On Call Pick Up Price \$ _____
 Extra Pick Up Price \$ _____

Garbage and Recyclable Removal Site Specific Requirements
 Container Location, Size, Pickup Schedule and Special Requirements
 Eastern District 2008

FACILITY: Mashamoquet Brook
LOCATION: Varies, see below
PARK SUPERVISOR: John Folsom

FACILITY #: # 552
TOWN: Pomfret
TELEPHONE: (860)928-6121

Bin Placement: All bins will be located as directed by the Park Supervisor or Designee one week prior to first pickup.

	INSTALL DATE	REMOVAL DATE	SITE #	RECOMMENDED BIN SIZE	
				GARBAGE	RECYCLE
147 Wolf Den Dr.	1-Jan	31-Dec	1	4	2
320 Mashamoquet Rd.	18-Apr	14-Oct	2	4	2
276 Mashamoquet Rd.	14-Apr	20-Oct	3	4	2
277 Mashamoquet Rd.	12-May	20-Oct	4	4	2

EVERY FACILITY PICKUP INCLUDES REMOVAL OF GARBAGE/RECYCLABLES AT ALL SITES.

Number of Scheduled Facility Pickups: 40

On Call/As Needed Pick Ups For Non-Scheduled Months

JANUARY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1 HOL	2	3	4	5
6	7	8	9	10	11	12
13	14	15	16	17	18	19
20	21 HOL	22	23	24	25	26
27	28	29	30	31		

FEBRUARY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1	2
3	4	5	6	7	8	9
10	11	12	13	14	15	16
17	18 HOL	19	20	21	22	23
24	25	26	27	28	29	

MARCH 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3	4	5	6	7	8
9	10	11	12	13	14	15
16	17	18	19	20	21 HOL	22
23	24	25	26	27	28	29
30	31					

APRIL 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4	5
6	7	8	9	10	11	12
13	14	15	16	17	18	19
20	21 PU	22	23	24	25	26
27	28 PU	29	30			
						2

Eastern District 2008

MAY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1	2	3
4	5 PU	6	7	8	9	10
11	12 PU	13	14	15	16	17
18	19 PU	20	21	22	23	24
25	26 HOL	27 PU	28	29	30 PU	31
						5

JUNE 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2 PU	3	4	5	6 PU	7
8	9 PU	10	11	12	13 PU	14
15	16 PU	17	18	19	20 PU	21
22	23 PU	24	25	26	27 PU	28
29	30 PU					
						9

JULY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3 PU	4 HOL	5
6	7 PU	8	9	10	11 PU	12
13	14 PU	15	16	17	18 PU	19
20	21 PU	22	23	24	25 PU	26
27	28 PU	29	30	31		
						8

AUGUST 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1 PU	2
3	4 PU	5	6	7	8 PU	9
10	11 PU	12	13	14	15 PU	16
17	18 PU	19	20	21	22 PU	23
24	25 PU	26	27	28	29 PU	30
31						
						9

SEPTEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1 HOL	2 PU	3	4	5	6
7	8 PU	9	10	11	12	13
14	15 PU	16	17	18	19	20
21	22 PU	23	24	25	26	27
28	29 PU	30				
						5

OCTOBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3	4
5	6 PU	7	8	9	10	11
12	13 HOL	14 PU	15	16	17	18
19	20	21	22	23	24	25
26	27	28	29	30	31	
						2

NOVEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3	4	5	6	7	8
9	10	11 HOL	12	13	14	15
16	17	18	19	20	21	22
23	24	25	26	27 HOL	28	29
30						

DECEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1	2	3	4	5	6
7	8	9	10	11	12	13
14	15	16	17	18	19	20
21	22	23	24	25 HOL	26	27
28	29	30	31			

State of Connecticut
Department of Environmental Protection

Mash 09

Scheduled Pick Up Price \$ _____

On Call Pick Up Price \$ _____

Extra Pick Up Price \$ _____

Garbage and Recyclable Removal Site Specific Requirements
Container Location, Size, Pickup Schedule and Special Requirements
Eastern District 2009

FACILITY: Mashamoquet Brook
LOCATION: Varies, see below
PARK SUPERVISOR: John Folsom

FACILITY #: 552
TOWN: Pomfret
TELEPHONE: (860)928-6121

Bin Placement: All bins will be located as directed by the Park Supervisor or Designee one week prior to first pickup.

	INSTALL DATE	REMOVAL DATE	SITE #	RECOMMENDED BIN SIZE
147 Wolf Den Dr.	1-Jan	31-Dec	1	4 2
320 Mashamoquet Rd.	17-Apr	13-Oct	2	4 2
276 Mashamoquet Rd.	13-Apr	19-Oct	3	4 2
277 Mashamoquet Rd.	11-May	19-Oct	4	4 2

EVERY FACILITY PICKUP INCLUDES REMOVAL OF GARBAGE/RECYCLABLES AT ALL SITES.

Number of Scheduled Facility Pickups: 41

On Call/As Needed Pick Ups For Non-Scheduled Months

JANUARY 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1 HOL	2	3
4	5	6	7	8	9	10
11	12	13	14	15	16	17
18	19 HOL	20	21	22	23	24
25	26	27	28	29	30	31

FEBRUARY 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2	3	4	5	6	7
8	9	10	11	12	13	14
15	16 HOL	17	18	19	20	21
22	23	24	25	26	27	28

MARCH 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2	3	4	5	6	7
8	9	10	11	12	13	14
15	16	17	18	19	20	21
22	23	24	25	26	27	28
29	30	31				

APRIL 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3	4
5	6	7	8	9	10 HOL	11
12	13	14	15	16	17	18
19	20 PU	21	22	23	24	25
26	27 PU	28	29	30		

Eastern District 2009

MAY 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1	2
3	4 PU	5	6	7	8	9
10	11 PU	12	13	14	15	16
17	18 PU	19	20	21	22	23
24	25 HOL	26 PU	27	28	29 PU	30
31						
						5

JUNE 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1 PU	2	3	4	5 PU	6
7	8 PU	9	10	11	12 PU	13
14	15 PU	16	17	18	19 PU	20
21	22 PU	23	24	25	26 PU	27
28	29 PU	30				
						9

JULY 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3 PU	4 HOL
5	6 PU	7	8	9	10 PU	11
12	13 PU	14	15	16	17 PU	18
19	20 PU	21	22	23	24 PU	25
26	27 PU	28	29	30	31 PU	
						9

AUGUST 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3 PU	4	5	6	7 PU	8
9	10 PU	11	12	13	14 PU	15
16	17 PU	18	19	20	21 PU	22
23	24 PU	25	26	27	28 PU	29
30	31 PU					
						9

SEPTEMBER 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4 PU	5
6	7 HOL	8 PU	9	10	11	12
13	14 PU	15	16	17	18	19
20	21 PU	22	23	24	25	26
27	28 PU	29	30			
						5

OCTOBER 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1	2	3
4	5 PU	6	7	8	9	10
11	12 HOL	13 PU	14	15	16	17
18	19	20	21	22	23	24
25	26	27	28	29	30	31
						2

NOVEMBER 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2	3	4	5	6	7
8	9	10	11 HOL	12	13	14
15	16	17	18	19	20	21
22	23	24	25	26 HOL	27	28
29	30					

DECEMBER 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4	5
6	7	8	9	10	11	12
13	14	15	16	17	18	19
20	21	22	23	24	25 HOL	26
27	28	29	30	31		

State of Connecticut
Department of Environmental Protection

Scheduled Pick Up Price \$ _____

On Call Pick Up Price \$ _____

Extra Pick Up Price \$ _____

Garbage and Recyclable Removal Site Specific Requirements
Container Location, Size, Pickup Schedule and Special Requirements
Eastern District 2008

FACILITY: MARINE HEADQUARTERS
LOCATION: 333 FERRY ROAD
PARK SUPERVISOR: DOUGLAS PATTERSON

FACILITY #: 578
TOWN: OLD LYME
TELEPHONE: 860-434-6148

Bin Placement: All bins will be located as directed by the Park Supervisor or Designee one week prior to first pickup.

INSTALL DATE	REMOVAL DATE	SITE #	RECOMMENDED BIN SIZE	
			GARBAGE	RECYCLE
1-Jan	31-Dec		6 YARD	

EVERY FACILITY PICKUP INCLUDES REMOVAL OF GARBAGE/RECYCLABLES AT ALL SITES.

Number of Scheduled Facility Pickups: 51

On Call/As Needed Pick Ups For Non-Scheduled Months

JANUARY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1 HOL	2	3	4	5
6	7 PICKUP	8	9	10	11	12
13	14 PICKUP	15	16	17	18	19
20	21 HOL	22 PICKUP	23	24	25	26
27	28 PICKUP	29	30	31		
						4

FEBRUARY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1	2
3	4 PICKUP	5	6	7	8	9
10	11 PICKUP	12 HOL	13	14	15	16
17	18 HOL	19	20	21	22	23
24	25 PICKUP	26	27	28	29	
						3

MARCH 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3 PICKUP	4	5	6	7	8
9	10 PICKUP	11	12	13	14	15
16	17 PICKUP	18	19	20	21 HOL	22
23	24 PICKUP	25	26	27	28	29
30	31 PICKUP					
						5

APRIL 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4	5
6	7 PICKUP	8	9	10	11	12
13	14 PICKUP	15	16	17	18	19
20	21 PICKUP	22	23	24	25	26
27	28 PICKUP	29	30			
						4

Eastern District 2008

MAY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1	2	3
4	5 PICKUP	6	7	8	9	10
11	12 PICKUP	13	14	15	16	17
18	19 PICKUP	20	21	22	23	24
25	26 HOL	27 PICKUP	28	29	30	31
						4

JUNE 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2 PICKUP	3	4	5	6	7
8	9 PICKUP	10	11	12	13	14
15	16 PICKUP	17	18	19	20	21
22	23 PICKUP	24	25	26	27	28
29	30 PICKUP					
						5

JULY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4 HOL	5
6	7 PICKUP	8	9	10	11	12
13	14 PICKUP	15	16	17	18	19
20	21 PICKUP	22	23	24	25	26
27	28 PICKUP	29	30	31		
						4

AUGUST 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1	2
3	4 PICKUP	5	6	7	8	9
10	11 PICKUP	12	13	14	15	16
17	18 PICKUP	19	20	21	22	23
24	25 PICKUP	26	27	28	29	30
31						
						4

SEPTEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1 HOL	2 PICKUP	3	4	5	6
7	8 PICKUP	9	10	11	12	13
14	15 PICKUP	16	17	18	19	20
21	22 PICKUP	23	24	25	26	27
28	29 PICKUP	30				
						5

OCTOBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3	4
5	6 PICKUP	7	8	9	10	11
12	13 HOL	14 PICKUP	15	16	17	18
19	20 PICKUP	21	22	23	24	25
26	27 PICKUP	28	29	30	31	
						4

NOVEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3 PICKUP	4	5	6	7	8
9	10 PICKUP	11 HOL	12	13	14	15
16	17 PICKUP	18	19	20	21	22
23	24 PICKUP	25	26	27 HOL	28	29
30						
						4

DECEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1 PICKUP	2	3	4	5	6
7	8 PICKUP	9	10	11	12	13
14	15 PICKUP	16	17	18	19	20
21	22 PICKUP	23	24	25 HOL	26	27
28	29 PICKUP	30	31			
						5

State of Connecticut
 Department of Environmental Protection

Marine HQ 09

Scheduled Pick Up Price \$ _____

On Call Pick Up Price \$ _____

Extra Pick Up Price \$ _____

Garbage and Recyclable Removal Site Specific Requirements
 Container Location, Size, Pickup Schedule and Special Requirements
 Eastern District 2009

FACILITY: MARINE HEADQUARTERS
LOCATION: 333 FERRY ROAD
PARK SUPERVISOR: DOUGLAS PATTERSON

FACILITY #: 578
TOWN: OLD LYME
TELEPHONE: 860-434-6148

Bin Placement: All bins will be located as directed by the Park Supervisor or Designee one week prior to first pickup.

INSTALL DATE	REMOVAL DATE	SITE #	RECOMMENDED BIN SIZE	
			GARBAGE	RECYCLE
1-Jan	31-Dec		6 YARD	
				2 YARD
				2 YARD
			2	90 G Toter
				90 G Toter

EVERY FACILITY PICKUP INCLUDES REMOVAL OF GARBAGE/RECYCLABLES AT ALL SITES.

Number of Scheduled Facility Pickups: 52

On Call/As Needed Pick Ups For Non-Scheduled Months

JANUARY 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1 HOL	2	3
4	5 PICKUP	6	7	8	9	10
11	12 PICKUP	13	14	15	16	17
18	19 HOL	20 PICKUP	21	22	23	24
25	26 PICKUP	27	28	29	30	31
						4

FEBRUARY 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2 PICKUP	3	4	5	6	7
8	9 PICKUP	10	11	12	13	14
15	16 HOL	17 PICKUP	18	19	20	21
22	23 PICKUP	24	25	26	27	28
						4

MARCH 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2 PICKUP	3	4	5	6	7
8	9 PICKUP	10	11	12	13	14
15	16 PICKUP	17	18	19	20	21
22	23 PICKUP	24	25	26	27	28
29	30 PICKUP	31				
						5

APRIL 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3	4
5	6 PICKUP	7	8	9	10 HOL	11
12	13 PICKUP	14	15	16	17	18
19	20 PICKUP	21	22	23	24	25
26	27 PICKUP	28	29	30		
						4

Eastern District 2009

MAY 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1	2
3	4 PICKUP	5	6	7	8	9
10	11 PICKUP	12	13	14	15	16
17	18 PICKUP	19	20	21	22	23
24	25 HOL	26 PICKUP	27	28	29	30
31						
						4

JUNE 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1 PICKUP	2	3	4	5	6
7	8 PICKUP	9	10	11	12	13
14	15 PICKUP	16	17	18	19	20
21	22 PICKUP	23	24	25	26	27
28	29 PICKUP	30				
						5

JULY 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3	4 HOL
5	6 PICKUP	7	8	9	10	11
12	13 PICKUP	14	15	16	17	18
19	20 PICKUP	21	22	23	24	25
26	27 PICKUP	28	29	30	31	
						4

AUGUST 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3 PICKUP	4	5	6	7	8
9	10 PICKUP	11	12	13	14	15
16	17 PICKUP	18	19	20	21	22
23	24 PICKUP	25	26	27	28	29
30	31 PICKUP					
						5

SEPTEMBER 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4	5
6	7 HOL	8 PICKUP	9	10	11	12
13	14 PICKUP	15	16	17	18	19
20	21 PICKUP	22	23	24	25	26
27	28 PICKUP	29	30			
						4

OCTOBER 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1	2	3
4	5 PICKUP	6	7	8	9	10
11	12 HOL	13 PICKUP	14	15	16	17
18	19 PICKUP	20	21	22	23	24
25	26 PICKUP	27	28	29	30	31
						4

NOVEMBER 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2 PICKUP	3	4	5	6	7
8	9 PICKUP	10	11 HOL	12	13	14
15	16 PICKUP	17	18	19	20	21
22	23 PICKUP	24	25	26 HOL	27	28
29	30 PICKUP					
						5

DECEMBER 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4	5
6	7 PICKUP	8	9	10	11	12
13	14 PICKUP	15	16	17	18	19
20	21 PICKUP	22	23	24	25 HOL	26
27	28 PICKUP	29	30	31		
						4

State of Connecticut
Department of Environmental Protection

Scheduled Pick Up Price \$ _____

On Call Pick Up Price \$ _____

Extra Pick Up Price \$ _____

Garbage and Recyclable Removal Site Specific Requirements
Container Location, Size, Pickup Schedule and Special Requirements
Eastern District 2008

FACILITY: Hopeville pond State park
LOCATION: 193 roode road
PARK SUPERVISOR: Scott Dawley

FACILITY #: 550
TOWN: Griswold
TELEPHONE: 860-376-4075

Bin Placement: All bins will be located as directed by the Park Supervisor or Designee one week prior to first pickup.

INSTALL DATE	REMOVAL DATE	SITE #	RECOMMENDED BIN SIZE	
			GARBAGE	RECYCLE
1-Jan	31-Dec	1	8 yard	2 yard
1-Apr	31-Dec	2	8 yard	2 yard
1-Apr	31-Dec	3	8yard	2 yard
1-Apr	31-Dec	4	8yard	2 yard

EVERY FACILITY PICKUP INCLUDES REMOVAL OF GARBAGE/RECYCLABLES AT ALL SITES.

Number of Scheduled Facility Pickups: 46

On Call/As Needed Pick Ups For Non-Scheduled Months

JANUARY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1 HOL	2	3	4	5
6	7	8	9	10	11	12
13	14	15	16	17	18	19
20	21 HOL	22	23	24	25	26
27	28	29	30	31		

FEBRUARY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1	2
3	4	5	6	7	8	9
10	11	12	13	14	15	16
17	18 HOL	19	20	21	22	23
24	25	26	27	28	29	

MARCH 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3	4	5	6	7	8
9	10	11	12	13	14	15
16	17	18	19	20	21 HOL	22
23	24	25	26	27	28	29
30	31					

APRIL 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4	5
6	7	8	9	10	11	12
13	14 pickup	15	16	17	18	19
20	21 pickup	22	23	24	25	26
27	28 pickup	29	30			
						3

Eastern District 2008

MAY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1	2 pickup	3
4	5 pickup	6	7	8	9 pickup	10
11	12 pickup	13	14	15	16 pickup	17
18	19 pickup	20	21	22	23 pickup	24
25	26 HOL	27 pickup	28	29	30 pickup	31
						9

JUNE 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2 pickup	3	4	5	6 pickup	7
8	9 pickup	10	11	12	13 pickup	14
15	16 pickup	17	18	19	20 pickup	21
22	23 pickup	24	25	26	27 pickup	28
29	30 pickup					
						9

JULY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3 pickup	4 HOL	5
6	7 pickup	8	9	10	11 pickup	12
13	14 pickup	15	16	17	18 pickup	19
20	21 pickup	22	23	24	25 pickup	26
27	28 pickup	29	30	31		
						8

AUGUST 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1 pickup	2
3	4 pickup	5	6	7	8 pickup	9
10	11 pickup	12	13	14	15 pickup	16
17	18 pickup	19	20	21	22 pickup	23
24	25 pickup	26	27	28	29 pickup	30
31						
						9

SEPTEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1 HOL	2 pickup	3	4	5	6
7	8 pickup	9	10	11	12	13
14	15 pickup	16	17	18	19	20
21	22 pickup	23	24	25	26	27
28	29 pickup	30				
						5

OCTOBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3	4
5	6 pickup	7	8	9	10	11
12	13 HOL	14 pickup	15	16	17	18
19	20	21	22	23	24	25
26	27 pickup	28	29	30	31	
						3

NOVEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3	4	5	6	7	8
9	10	11 HOL	12	13	14	15
16	17	18	19	20	21	22
23	24	25	26	27 HOL	28	29
30						

DECEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1	2	3	4	5	6
7	8	9	10	11	12	13
14	15	16	17	18	19	20
21	22	23	24	25 HOL	26	27
28	29	30	31			

State of Connecticut
Department of Environmental Protection

Hopeville 09

Scheduled Pick Up Price \$ _____

On Call Pick Up Price \$ _____

Extra Pick Up Price \$ _____

Garbage and Recyclable Removal Site Specific Requirements
Container Location, Size, Pickup Schedule and Special Requirements
Eastern District 2009

FACILITY: Hopville Pond State Park
LOCATION: 193 roode road
PARK SUPERVISOR: Scott Dawley

FACILITY #: 550
TOWN: griswold
TELEPHONE: 860-376-4075

Bin Placement: All bins will be located as directed by the Park Supervisor or Designee one week prior to first pickup.

INSTALL DATE	REMOVAL DATE	SITE #	RECOMMENDED BIN SIZE	
			GARBAGE	RECYCLE
1-Jan	31-Dec	1	8 yard	2 yd
1-Apr	15-Oct	2	8 yd	2 yd
1-Apr	15-Oct	3	8 yd	2 yd
1-Apr	15-Oct	4	8 yd	2 yd

EVERY FACILITY PICKUP INCLUDES REMOVAL OF GARBAGE/RECYCLABLES AT ALL SITES.

Number of Scheduled Facility Pickups: 47

On Call/As Needed Pick Ups For Non-Scheduled Months

JANUARY 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1 HOL	2	3
4	5	6	7	8	9	10
11	12	13	14	15	16	17
18	19 HOL	20	21	22	23	24
25	26	27	28	29	30	31

FEBRUARY 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2	3	4	5	6	7
8	9	10	11	12	13	14
15	16 HOL	17	18	19	20	21
22	23	24	25	26	27	28

MARCH 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2	3	4	5	6	7
8	9	10	11	12	13	14
15	16	17	18	19	20	21
22	23	24	25	26	27	28
29	30	31				

APRIL 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3	4
5	6 pickup	7	8	9	10 HOL	11
12	13 pickup	14	15	16	17	18
19	20 pickup	21	22	23	24	25
26	27 pickup	28	29	30		

Eastern District 2009

MAY 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1	2
3	4 pickup	5	6	7	8	9
10	11 pickup	12	13	14	15 pickup	16
17	18 pickup	19	20	21	22 pickup	23
24	25 HOL	26 pickup	27	28	29 pickup	30
31						
						7

JUNE 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1 pickup	2	3	4	5 pickup	6
7	8 pickup	9	10	11	12 pickup	13
14	15 pickup	16	17	18	19 pickup	20
21	22 pickup	23	24	25	26 pickup	27
28	29 pickup	30				
						9

JULY 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3 pickup	4 HOL
5	6 pickup	7	8	9	10 pickup	11
12	13 pickup	14	15	16	17 pickup	18
19	20 pickup	21	22	23	24 pickup	25
26	27 pickup	28	29	30	31 pickup	
						9

AUGUST 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3 pickup	4	5	6	7 pickup	8
9	10 pickup	11	12	13	14 pickup	15
16	17 pickup	18	19	20	21 pickup	22
23	24 pickup	25	26	27	28 pickup	29
30	31 pickup					
						9

SEPTEMBER 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4 pickup	5
6	7 HOL	8 pickup	9	10	11	12
13	14 pickup	15	16	17	18	19
20	21 pickup	22	23	24	25	26
27	28 pickup	29	30			
						5

OCTOBER 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1	2	3
4	5 pickup	6	7	8	9	10
11	12	13	14	15	16	17
18	19 pickup	20	21	22	23	24
25	26	27	28	29	30	31
						2

NOVEMBER 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2	3	4	5	6	7
8	9 pickup	10	11 HOL	12	13	14
15	16	17	18	19	20	21
22	23 pickup	24	25	26 HOL	27	28
29	30					
						2

DECEMBER 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4	5
6	7	8	9	10	11	12
13	14	15	16	17	18	19
20	21	22	23	24	25 HOL	26
27	28	29	30	31		

State of Connecticut
 Department of Environmental Protection

Scheduled Pick Up Price \$ _____
 On Call Pick Up Price \$ _____
 Extra Pick Up Price \$ _____

Garbage and Recyclable Removal Site Specific Requirements
 Container Location, Size, Pickup Schedule and Special Requirements
 Eastern District 2008

FACILITY: Harkness Memorial State Park
LOCATION: 275 Great Neck Road
PARK SUPERVISOR: Mark Darin

FACILITY #: 497
TOWN: Waterford
TELEPHONE: 860-443-5725

Bin Placement: All bins will be located as directed by the Park Supervisor or Designee one week prior to first pickup.

INSTALL DATE	REMOVAL DATE	SITE #	RECOMMENDED BIN SIZE	
			GARBAGE	RECYCLE
1-Jan	31-Dec	1-shop	10-yard	2-yard
1-Apr	31-Oct	1-shop	6-yard	2-yard
1-Apr	30-Sep	2-main	6-yard	2-yard
1-Apr	30-Sep	3-beach	6-yard	2-yard
23-May	27-May	2-main	6-yard	2-yard
1-Sep	15-Sep	2-main	6-yard	2-yard
1-Apr	31-Oct	2-main	6-yard	2-yard

EVERY FACILITY PICKUP INCLUDES REMOVAL OF GARBAGE/RECYCLABLES AT ALL SITES.

Number of Scheduled Facility Pickups: 52

On Call/As Needed Pick Ups For Non-Scheduled Months

ON CALL/JANUARY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1 HOL	2	3	4	5
6	7	8	9	10	11	12
13	14	15	16	17	18	19
20	21 HOL	22	23	24	25	26
27	28	29	30	31		

ON CALL/FEBRUARY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1	2
3	4	5	6	7	8	9
10	11	12	13	14	15	16
17	18 HOL	19	20	21	22	23
24	25	26	27	28	29	

ON CALL/MARCH 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3	4	5	6	7	8
9	10	11	12	13	14	15
16	17	18	19	20	21 HOL	22
23	24	25	26	27	28	29
30	31					

APRIL 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4	5
6	7 PU	8	9	10	11	12
13	14 PU	15	16	17	18	19
20	21 PU	22	23	24	25	26
27	28 PU	29	30			
						4

Eastern District 2008

MAY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1	2 PU	3
4	5 PU	6	7	8	9 PU	10
11	12 PU	13	14	15	16 PU	17
18	19 PU	20	21	22	23 PU	24
25	26 HOL	27 PU	28	29	30 PU	31
						9

JUNE 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2 PU	3	4	5	6 PU	7
8	9 PU	10	11	12	13 PU	14
15	16 PU	17	18	19	20 PU	21
22	23 PU	24	25	26	27 PU	28
29	30 PU					
						9

JULY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3 PU	4 HOL	5
6	7 PU	8	9	10	11 PU	12
13	14 PU	15	16	17	18 PU	19
20	21 PU	22	23	24	25 PU	26
27	28 PU	29	30	31		
						8

AUGUST 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1 PU	2
3	4 PU	5	6	7	8 PU	9
10	11 PU	12	13	14	15 PU	16
17	18 PU	19	20	21	22 PU	23
24	25 PU	26	27	28	29 PU	30
31						
						9

SEPTEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1 HOL	2 PU	3	4	5 PU	6
7	8 PU	9	10	11	12 PU	13
14	15 PU	16	17	18	19 PU	20
21	22 PU	23	24	25	26 PU	27
28	29 PU	30				
						9

OCTOBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3	4
5	6 PU	7	8	9	10	11
12	13 HOL	14 PU	15	16	17	18
19	20 PU	21	22	23	24	25
26	27 PU	28	29	30	31	
						4

ON CALL/NOVEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3	4	5	6	7	8
9	10	11 HOL	12	13	14	15
16	17	18	19	20	21	22
23	24	25	26	27 HOL	28	29
30						

ON CALL/DECEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1	2	3	4	5	6
7	8	9	10	11	12	13
14	15	16	17	18	19	20
21	22	23	24	25 HOL	26	27
28	29	30	31			

State of Connecticut
 Department of Environmental Protection

Harkness 09

Scheduled Pick Up Price \$ _____

On Call Pick Up Price \$ _____

Extra Pick Up Price \$ _____

Garbage and Recyclable Removal Site Specific Requirements
 Container Location, Size, Pickup Schedule and Special Requirements
 Eastern District 2009

FACILITY: Harkness Memorial State Park
LOCATION: 275 Great Neck Road
PARK SUPERVISOR: Mark Darin

FACILITY #: 497
TOWN: Waterford
TELEPHONE: 860-443-5725

Bin Placement: All bins will be located as directed by the Park Supervisor or Designee one week prior to first pickup.

INSTALL DATE	REMOVAL DATE	SITE #	RECOMMENDED BIN SIZE	
			GARBAGE	RECYCLE
1-Jan	31-Dec	1-shop	10 yard	2-yar
1-Apr	31-Oct	1-shop	6 yar	2 yar
1-Apr	31-Oct	2-main	6 yar	2 yar
1-Apr	31-Oct	3-beach	6 yar	2 yar
22-May	26-May	2-main	6 yar	2 yar
1-Sep	15-Sep	2-main	6 yar	2 yard
1-Apr	31-Oct	2-main	6 yar	2 yard

EVERY FACILITY PICKUP INCLUDES REMOVAL OF GARBAGE/RECYCLABLES AT ALL SITES.

Number of Scheduled Facility Pickups: 52

On Call/As Needed Pick Ups For Non-Scheduled Months

ON CALL/JANUARY 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1 HOL	2	3
4	5	6	7	8	9	10
11	12	13	14	15	16	17
18	19 HOL	20	21	22	23	24
25	26	27	28	29	30	31

ON CALL/FEBRUARY 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2	3	4	5	6	7
8	9	10	11	12	13	14
15	16 HOL	17	18	19	20	21
22	23	24	25	26	27	28

ON CALL/MARCH 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2	3	4	5	6	7
8	9	10	11	12	13	14
15	16	17	18	19	20	21
22	23	24	25	26	27	28
29	30	31				

APRIL 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3	4
5	6 PU	7	8	9	10 HOL	11
12	13 PU	14	15	16	17	18
19	20 PU	21	22	23	24	25
26	27 PU	28	29	30		

Eastern District 2009

MAY 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1 PU	2
3	4 PU	5	6	7	8 PU	9
10	11 PU	12	13	14	15 PU	16
17	18 PU	19	20	21	22 PU	23
24	25 HOL	26 PU	27	28	29 PU	30
31						
						9

JUNE 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1 PU	2	3	4	5 PU	6
7	8 PU	9	10	11	12 PU	13
14	15 PU	16	17	18	19 PU	20
21	22 PU	23	24	25	26 PU	27
28	29 PU	30				
						9

JULY 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3 PU	4 HOL
5	6 PU	7	8	9	10 PU	11
12	13 PU	14	15	16	17 PU	18
19	20 PU	21	22	23	24 PU	25
26	27 PU	28	29	30	31 PU	
						9

AUGUST 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3 PU	4	5	6	7 PU	8
9	10 PU	11	12	13	14 PU	15
16	17 PU	18	19	20	21 PU	22
23	24 PU	25	26	27	28 PU	29
30	31 PU					
						9

SEPTEMBER 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4 PU	5
6	7 HOL	8 PU	9	10	11 PU	12
13	14 PU	15	16	17	18 PU	19
20	21 PU	22	23	24	25 PU	26
27	28 PU	29	30			
						8

OCTOBER 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1	2	3
4	5 PU	6	7	8	9	10
11	12 HOL	13 PU	14	15	16	17
18	19 PU	20	21	22	23	24
25	26 PU	27	28	29	30	31
						4

ON CALL/NOVEMBER 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2	3	4	5	6	7
8	9	10	11 HOL	12	13	14
15	16	17	18	19	20	21
22	23	24	25	26 HOL	27	28
29	30					

ON CALL/DECEMBER 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4	5
6	7	8	9	10	11	12
13	14	15	16	17	18	19
20	21	22	23	24	25 HOL	26
27	28	29	30	31		

**State of Connecticut
Department of Environmental Protection**

Scheduled Pickup Price: _____

On-Call Pickup Price: _____

Extra Pickup Price: _____

**Garbage and Recyclable Removal Site Specific Requirements
Container Location, Size, Pickup Schedule and Special Requirements
Eastern District 2008**

FACILITY: Hammonasset Beach State Park
LOCATION: 1288 Boston Post Rd., Madison, CT 06443
PARK SUPERVISOR: Roger Kinderman

FACILITY #: 222
TOWN: Madison
TELEPHONE: 203-245-2785

Bin Placement: All bins will be located as directed by the Park Supervisor or Designee one week prior to first pickup.

MANDATORY PICK UP TIME IS 8:00 AM - 10:00 AM MAY 16 - SEPTEMBER 8, 2008

INSTALL DATE	REMOVAL DATE	SITE #	RECOMMENDED BIN SIZE	
			GARBAGE	RECYCLE
1-Jan	31-Dec	1, 4, 9, 10	10 Yd.	2 Yd.
16-May	8-Sep	2, 3, 5, 6, 7, 8, 11, 12, 13, 18, 24, 25, 26	10 Yd.	2 Yd.
16-May	31-Oct	14, 15, 16, 17, 19, 20, 21, 22, 23	10 Yd.	2 Yd.

EVERY FACILITY PICKUP INCLUDES REMOVAL OF GARBAGE / RECYCLABLES AT ALL SITES

Number of Scheduled Facility Pickups: 62

On-Call / As-Needed Pickups for Non-Scheduled Months

JANUARY 2008						
SUN	MON	TUE	WED	THU	FRI	SAT
		1 HOL	2	3	4	5
6	7	8	9	10	11	12
13	14	15	16	17	18	19
20	21 HOL	22	23	24	25	26
27	28	29	30	31		

FEBRUARY 2008						
SUN	MON	TUE	WED	THU	FRI	SAT
					1	2
3	4	5	6	7	8	9
10	11	12	13	14	15	16
17	18 HOL	19	20	21	22	23
24	25	26	27	28	29	

MARCH 2008						
SUN	MON	TUE	WED	THU	FRI	SAT
						1
2	3	4	5	6	7	8
9	10	11	12	13	14	15
16	17	18	19	20	21 HOL	22
23	24	25	26	27	28	29
30	31					

APRIL 2008						
SUN	MON	TUE	WED	THU	FRI	SAT
		1	2	3	4	5
6	7 Pickup	8	9	10	11	12
13	14 Pickup	15	16	17	18	19
20	21 Pickup	22	23	24	25	26
27	28 Pickup	29	30			
						4

Hammonasset 08

MAY 2008						
SUN	MON	TUE	WED	THU	FRI	SAT
				1	2	3
4	5 Pickup	6	7	8	9 Pickup	10
11	12 Pickup	13	14	15	16 Pickup	17
18	19 Pickup	20	21	22	23 Pickup	24
25	26 HOL	27 Pickup	28	29	30 Pickup	31
						8

JUNE 2008						
SUN	MON	TUE	WED	THU	FRI	SAT
1	2 Pickup	3	4	5	6 Pickup	7
8	9 Pickup	10	11	12	13 Pickup	14
15	16 Pickup	17	18	19	20 Pickup	21
22	23 Pickup	24	25 Pickup	26	27 Pickup	28
29	30 Pickup					
						10

JULY 2008						
SUN	MON	TUE	WED	THU	FRI	SAT
		1	2 Pickup	3	4 HOL	5
6	7 Pickup	8	9 Pickup	10	11 Pickup	12
13	14 Pickup	15	16 Pickup	17	18 Pickup	19
20	21 Pickup	22	23 Pickup	24	25 Pickup	26
27	28 Pickup	29	30 Pickup	31		
						12

AUGUST 2008						
SUN	MON	TUE	WED	THU	FRI	SAT
					1 Pickup	2
3	4 Pickup	5	6 Pickup	7	8 Pickup	9
10	11 Pickup	12	13 Pickup	14	15 Pickup	16
17	18 Pickup	19	20 Pickup	21	22 Pickup	23
24	25 Pickup	26	27 Pickup	28	29 Pickup	30
31						
						13

SEPTEMBER 2008						
SUN	MON	TUE	WED	THU	FRI	SAT
	1 HOL	2 Pickup	3	4	5 Pickup	6
7	8 Pickup	9	10	11	12 Pickup	13
14	15 Pickup	16	17	18	19 Pickup	20
21	22 Pickup	23	24	25	26 Pickup	27
28	29 Pickup	30				
						9

OCTOBER 2008						
SUN	MON	TUE	WED	THU	FRI	SAT
			1	2	3 Pickup	4
5	6 Pickup	7	8	9	10 Pickup	11
12	13 HOL	14 Pickup	15	16	17	18
19	20 Pickup	21	22	23	24	25
26	27 Pickup	28	29	30	31	
						6

NOVEMBER 2008						
SUN	MON	TUE	WED	THU	FRI	SAT
						1
2	3	4	5	6	7	8
9	10	11 HOL	12	13	14	15
16	17	18	19	20	21	22
23	24	25	26	27 HOL	28	29
30						

DECEMBER 2008						
SUN	MON	TUE	WED	THU	FRI	SAT
	1	2	3	4	5	6
7	8	9	10	11	12	13
14	15	16	17	18	19	20
21	22	23	24	25 HOL	26	27
28	29	30	31			

**State of Connecticut
Department of Environmental Protection**

Scheduled Pickup Price: _____

On-Call Pickup Price: _____

Extra Pickup Price: _____

**Garbage and Recyclable Removal Site Specific Requirements
Container Location, Size, Pickup Schedule and Special Requirements
Eastern District 2009**

FACILITY: Hammonasset Beach State Park
LOCATION: 1288 Boston Post Rd., Madison, CT 06443
PARK SUPERVISOR: Roger Kinderman

FACILITY #: 222
TOWN: Madison
TELEPHONE: 203-245-2785

Bin Placement: All bins will be located as directed by the Park Supervisor or Designee one week prior to first pickup.

MANDATORY PICK UP TIME IS 8:00 AM - 10:00 AM MAY 15 - SEPTEMBER 14, 2009

INSTALL DATE	REMOVAL DATE	SITE #	RECOMMENDED BIN SIZE	
			GARBAGE	RECYCLE
1-Jan	31-Dec	1, 4, 9, 10	10 Yd.	2 Yd.
15-May	14-Sep	2, 3, 5, 6, 7, 8, 11, 12, 13, 18, 24, 25, 26	10 Yd.	2 Yd.
15-May	31-Oct	14, 15, 16, 17, 19, 20, 21, 22, 23	10 Yd.	2 Yd.

EVERY FACILITY PICKUP INCLUDES REMOVAL OF GARBAGE / RECYCLABLES AT ALL SITES

Number of Scheduled Facility Pickups: 62

On-Call / As-Needed Pickups for Non-Scheduled Months

JANUARY 2009						
SUN	MON	TUE	WED	THU	FRI	SAT
				1 HOL	2	3
4	5	6	7	8	9	10
11	12	13	14	15	16	17
18	19 HOL	20	21	22	23	24
25	26	27	28	29	30	31

FEBRUARY 2009						
SUN	MON	TUE	WED	THU	FRI	SAT
1	2	3	4	5	6	7
8	9	10	11	12	13	14
15	16 HOL	17	18	19	20	21
22	23	24	25	26	27	28

MARCH 2009						
SUN	MON	TUE	WED	THU	FRI	SAT
1	2	3	4	5	6	7
8	9	10	11	12	13	14
15	16	17	18	19	20	21
22	23	24	25	26	27	28
29	30	31				

APRIL 2009						
SUN	MON	TUE	WED	THU	FRI	SAT
			1	2	3	4
5	6 Pickup	7	8	9	10 HOL	11
12	13 Pickup	14	15	16	17	18
19	20 Pickup	21	22	23	24	25
26	27 Pickup	28	29	30		

Hammonasset 09

MAY 2009						
SUN	MON	TUE	WED	THU	FRI	SAT
					1	2
3	4 Pickup	5	6	7	8 Pickup	9
10	11 Pickup	12	13	14	15 Pickup	16
17	18 Pickup	19	20	21	22 Pickup	23
24	25 HOL	26 Pickup	27	28	29 Pickup	30
31						
						8

JUNE 2009						
SUN	MON	TUE	WED	THU	FRI	SAT
	1 Pickup	2	3	4	5 Pickup	6
7	8 Pickup	9	10	11	12 Pickup	13
14	15 Pickup	16	17	18	19 Pickup	20
21	22 Pickup	23	24 Pickup	25	26 Pickup	27
28	29 Pickup	30				

JULY 2009						
SUN	MON	TUE	WED	THU	FRI	SAT
			1 Pickup	2	3 HOL	4 HOL
5	6 Pickup	7	8 Pickup	9	10 Pickup	11
12	13 Pickup	14	15 Pickup	16	17 Pickup	18
19	20 Pickup	21	22 Pickup	23	24 Pickup	25
26	27 Pickup	28	29 Pickup	30	31 Pickup	
						13

AUGUST 2009						
SUN	MON	TUE	WED	THU	FRI	SAT
						1
2	3 Pickup	4	5 Pickup	6	7 Pickup	8
9	10 Pickup	11	12 Pickup	13	14 Pickup	15
16	17 Pickup	18	19 Pickup	20	21 Pickup	22
23	24 Pickup	25	26 Pickup	27	28 Pickup	29
30	31 Pickup					

SEPTEMBER 2009						
SUN	MON	TUE	WED	THU	FRI	SAT
		1	2	3	4 Pickup	5
6	7 HOL	8 Pickup	9	10	11 Pickup	12
13	14 Pickup	15	16	17	18 Pickup	19
20	21 Pickup	22	23	24	25 Pickup	26
27	28 Pickup	29	30			
						8

OCTOBER 2009						
SUN	MON	TUE	WED	THU	FRI	SAT
				1	2 Pickup	3
4	5 Pickup	6	7	8	9 Pickup	10
11	12 HOL	13 Pickup	14	15	16	17
18	19 Pickup	20	21	22	23	24
25	26 Pickup	27	28	29	30	31

NOVEMBER 2009						
SUN	MON	TUE	WED	THU	FRI	SAT
1	2	3	4	5	6	7
8	9	10	11 HOL	12	13	14
15	16	17	18	19	20	21
22	23	24	25	26 HOL	27	28
29	30					

DECEMBER 2009						
SUN	MON	TUE	WED	THU	FRI	SAT
		1	2	3	4	5
6	7	8	9	10	11	12
13	14	15	16	17	18	19
20	21	22	23	24	25 HOL	26
27	28	29	30	31		

State of Connecticut
Department of Environmental Protection

Scheduled Pick Up Price \$ _____

On Call Pick Up Price \$ _____

Extra Pick Up Price \$ _____

Garbage and Recyclable Removal Site Specific Requirements
Container Location, Size, Pickup Schedule and Special Requirements
Eastern District 2008

FACILITY: Goodwin Forest Conservation Center
LOCATION: 23 Potter Road
PARK SUPERVISOR: Steve Broderick

FACILITY #: 287
TOWN: Hampton
TELEPHONE: (860) 455-9534

Bin Placement: All bins will be located as directed by the Park Supervisor or Designee one week prior to first pickup.

Pick-up will be on a call as needed basis, approximately once per month.

INSTALL DATE	REMOVAL DATE	SITE #	RECOMMENDED BIN SIZE	
			GARBAGE	RECYCLE
1-Jan	31-Dec	1	6 Yard	

EVERY FACILITY PICKUP INCLUDES REMOVAL OF GARBAGE/RECYCLABLES AT ALL SITES.

Number of Scheduled Facility Pickups:

On Call/As Needed Pick Ups For Non-Scheduled Months Approx. 12

JANUARY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1 HOL	2	3	4	5
6	7	8	9	10	11	12
13	14	15	16	17	18	19
20	21 HOL	22	23	24	25	26
27	28	29	30	31		

FEBRUARY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1	2
3	4	5	6	7	8	9
10	11	12	13	14	15	16
17	18 HOL	19	20	21	22	23
24	25	26	27	28	29	

MARCH 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3	4	5	6	7	8
9	10	11	12	13	14	15
16	17	18	19	20	21 HOL	22
23	24	25	26	27	28	29
30	31					

APRIL 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4	5
6	7	8	9	10	11	12
13	14	15	16	17	18	19
20	21	22	23	24	25	26
27	28	29	30			

Eastern District 2008

MAY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1	2	3
4	5	6	7	8	9	10
11	12	13	14	15	16	17
18	19	20	21	22	23	24
25	26 HOL	27	28	29	30	31

JUNE 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2	3	4	5	6	7
8	9	10	11	12	13	14
15	16	17	18	19	20	21
22	23	24	25	26	27	28
29	30					

JULY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4 HOL	5
6	7	8	9	10	11	12
13	14	15	16	17	18	19
20	21	22	23	24	25	26
27	28	29	30	31		

AUGUST 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1	2
3	4	5	6	7	8	9
10	11	12	13	14	15	16
17	18	19	20	21	22	23
24	25	26	27	28	29	30
31						

SEPTEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1 HOL	2	3	4	5	6
7	8	9	10	11	12	13
14	15	16	17	18	19	20
21	22	23	24	25	26	27
28	29	30				

OCTOBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3	4
5	6	7	8	9	10	11
12	13 HOL	14	15	16	17	18
19	20	21	22	23	24	25
26	27	28	29	30	31	

NOVEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3	4	5	6	7	8
9	10	11 HOL	12	13	14	15
16	17	18	19	20	21	22
23	24	25	26	27 HOL	28	29
30						

DECEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1	2	3	4	5	6
7	8	9	10	11	12	13
14	15	16	17	18	19	20
21	22	23	24	25 HOL	26	27
28	29	30	31			

State of Connecticut
 Department of Environmental Protection

Goodwin 09

Scheduled Pick Up Price \$ _____

On Call Pick Up Price \$ _____

Extra Pick Up Price \$ _____

Garbage and Recyclable Removal Site Specific Requirements
 Container Location, Size, Pickup Schedule and Special Requirements
 Eastern District 2009

FACILITY: Goodwin Forest Conservation Center
LOCATION: 23 Potter Road
PARK SUPERVISOR: Steve Broderick

FACILITY #: 287
TOWN: Hampton
TELEPHONE: (860) 455-9534

Bin Placement: All bins will be located as directed by the Park Supervisor or Designee one week prior to first pickup.

Pick-up will be on a call as needed basis, approximately once per month.

INSTALL DATE	REMOVAL DATE	SITE #	RECOMMENDED BIN SIZE	
			GARBAGE	RECYCLE
1-Jan	31-Dec	1	6 Yard	

EVERY FACILITY PICKUP INCLUDES REMOVAL OF GARBAGE/RECYCLABLES AT ALL SITES.

Number of Scheduled Facility Pickups:

On Call/As Needed Pick Ups For Non-Scheduled Months Approx. 12

JANUARY 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1 HOL	2	3
4	5	6	7	8	9	10
11	12	13	14	15	16	17
18	19 HOL	20	21	22	23	24
25	26	27	28	29	30	31

FEBRUARY 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2	3	4	5	6	7
8	9	10	11	12	13	14
15	16 HOL	17	18	19	20	21
22	23	24	25	26	27	28

MARCH 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2	3	4	5	6	7
8	9	10	11	12	13	14
15	16	17	18	19	20	21
22	23	24	25	26	27	28
29	30	31				

APRIL 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3	4
5	6	7	8	9	10 HOL	11
12	13	14	15	16	17	18
19	20	21	22	23	24	25
26	27	28	29	30		

Eastern District 2009

MAY 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1	2
3	4	5	6	7	8	9
10	11	12	13	14	15	16
17	18	19	20	21	22	23
24	25 HOL	26	27	28	29	30
31						

JUNE 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1	2	3	4	5	6
7	8	9	10	11	12	13
14	15	16	17	18	19	20
21	22	23	24	25	26	27
28	29	30				

JULY 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3	4 HOL
5	6	7	8	9	10	11
12	13	14	15	16	17	18
19	20	21	22	23	24	25
26	27	28	29	30	31	

AUGUST 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3	4	5	6	7	8
9	10	11	12	13	14	15
16	17	18	19	20	21	22
23	24	25	26	27	28	29
30	31					

SEPTEMBER 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4	5
6	7 HOL	8	9	10	11	12
13	14	15	16	17	18	19
20	21	22	23	24	25	26
27	28	29	30			

OCTOBER 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1	2	3
4	5	6	7	8	9	10
11	12 HOL	13	14	15	16	17
18	19	20	21	22	23	24
25	26	27	28	29	30	31

NOVEMBER 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2	3	4	5	6	7
8	9	10	11 HOL	12	13	14
15	16	17	18	19	20	21
22	23	24	25	26 HOL	27	28
29	30					

DECEMBER 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4	5
6	7	8	9	10	11	12
13	14	15	16	17	18	19
20	21	22	23	24	25 HOL	26
27	28	29	30	31		

State of Connecticut
 Department of Environmental Protection

Scheduled Pick Up Price \$ _____

On Call Pick Up Price \$ _____

Extra Pick Up Price \$ _____

Garbage and Recyclable Removal Site Specific Requirements
 Container Location, Size, Pickup Schedule and Special Requirements
 Eastern District 2008

FACILITY: Gillette Castle State Park
LOCATION: River Road
PARK SUPERVISOR: Henry Alves

FACILITY #: # 536
TOWN: East Haddam
TELEPHONE: 860 526-2336

Bin Placement: All bins will be located as directed by the Park Supervisor or Designee one week prior to first pickup.

INSTALL DATE	REMOVAL DATE	SITE #	RECOMMENDED BIN SIZE	
			GARBAGE	RECYCLE
1-Jan	31-Dec	1	6 yard	2 Yard
1-Jan	31-Dec	2	6 yard	2 Yard

EVERY FACILITY PICKUP INCLUDES REMOVAL OF GARBAGE/RECYCLABLES AT ALL SITES.

Number of Scheduled Facility Pickups: 31

On Call/As Needed Pick Ups For Non-Scheduled Months

JANUARY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1 HOL	2	3	4	5
6	7	8	9	10	11	12
13	14	15	16	17	18	19
20	21 HOL	22	23	24	25	26
27	28	29	30	31		

FEBRUARY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1	2
3	4	5	6	7	8	9
10	11	12	13	14	15	16
17	18 HOL	19	20	21	22	23
24	25	26	27	28	29	

MARCH 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3	4	5	6	7	8
9	10	11	12	13	14	15
16	17	18	19	20	21 HOL	22
23	24	25	26	27	28	29
30	31					

APRIL 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4 Pick Up	5
6	7	8	9	10	11 Pick Up	12
13	14	15	16	17	18 Pick Up	19
20	21	22	23	24	25 Pick Up	26
27	28	29	30			

Eastern District 2008

MAY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1	2 Pick Up	3
4	5	6	7	8	9 Pick Up	10
11	12	13	14	15	16 Pick Up	17
18	19	20	21	22	23 Pick Up	24
25	26 HOL	27	28	29	30 Pick Up	31
						5

JUNE 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2	3	4	5	6 Pick Up	7
8	9	10	11	12	13 Pick Up	14
15	16	17	18	19	20 Pick Up	21
22	23	24	25	26	27 Pick Up	28
29	30					
						4

JULY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3 Pick Up	4 HOL	5
6	7	8	9	10	11 Pick Up	12
13	14	15	16	17	18 Pick Up	19
20	21	22	23	24	25 Pick Up	26
27	28	29	30	31		
						4

AUGUST 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1 Pick Up	2
3	4	5	6	7	8 Pick Up	9
10	11	12	13	14	15 Pick Up	16
17	18	19	20	21	22 Pick Up	23
24	25	26	27	28	29 Pick Up	30
31						
						5

SEPTEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1 HOL	2	3	4	5 Pick Up	6
7	8	9	10	11	12 Pick Up	13
14	15	16	17	18	19 Pick Up	20
21	22	23	24	25	26 Pick Up	27
28	29	30				
						4

OCTOBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3 Pick Up	4
5	6	7	8	9	10 Pick Up	11
12	13 HOL	14	15	16	17 Pick Up	18
19	20	21	22	23	24 Pick Up	25
26	27	28	29	30	31 Pick Up	
						5

NOVEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3	4	5	6	7	8
9	10	11 HOL	12	13	14	15
16	17	18	19	20	21	22
23	24	25	26	27 HOL	28	29
30						

DECEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1	2	3	4	5	6
7	8	9	10	11	12	13
14	15	16	17	18	19	20
21	22	23	24	25 HOL	26	27
28	29	30	31			

State of Connecticut
 Department of Environmental Protection

Gillette 09

Scheduled Pick Up Price \$ _____

On Call Pick Up Price \$ _____

Extra Pick Up Price \$ _____

Garbage and Recyclable Removal Site Specific Requirements
 Container Location, Size, Pickup Schedule and Special Requirements
 Eastern District 2009

FACILITY: Gillette Castle State Park
LOCATION: 67 River Road
PARK SUPERVISOR: Henry Alves

FACILITY #: 536
TOWN: East Haddam
TELEPHONE: 860 526-2336

Bin Placement: All bins will be located as directed by the Park Supervisor or Designee one week prior to first pickup.

INSTALL DATE	REMOVAL DATE	SITE #	RECOMMENDED BIN SIZE	
			GARBAGE	RECYCLE
1-Jan	31-Dec	1	6 Yard	2 Yard
1-Jan	31-Dec	2	6 Yard	2 Yard

EVERY FACILITY PICKUP INCLUDES REMOVAL OF GARBAGE/RECYCLABLES AT ALL SITES.

Number of Scheduled Facility Pickups: 31

On Call/As Needed Pick Ups For Non-Scheduled Months

JANUARY 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1 HOL	2	3
4	5	6	7	8	9	10
11	12	13	14	15	16	17
18	19 HOL	20	21	22	23	24
25	26	27	28	29	30	31

FEBRUARY 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2	3	4	5	6	7
8	9	10	11	12	13	14
15	16 HOL	17	18	19	20	21
22	23	24	25	26	27	28

MARCH 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2	3	4	5	6	7
8	9	10	11	12	13	14
15	16	17	18	19	20	21
22	23	24	25	26	27	28
29	30	31				

APRIL 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3 Pick Up	4
5	6	7	8	9	10 Pick Up	11
12	13	14	15	16	17 Pick Up	18
19	20	21	22	23	24 Pick Up	25
26	27	28	29	30		

Eastern District 2009

MAY 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1 Pick Up	2
3	4	5	6	7	8 Pick Up	9
10	11	12	13	14	15 Pick Up	16
17	18	19	20	21	22 Pick Up	23
24	25 HOL	26	27	28	29 Pick Up	30
31						
						5

JUNE 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1	2	3	4	5 Pick Up	6
7	8	9	10	11	12 Pick Up	13
14	15	16	17	18	19 Pick Up	20
21	22	23	24	25	26 Pick Up	27
28	29	30				
						4

JULY 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3 Pick Up	4 HOL
5	6	7	8	9	10 Pick Up	11
12	13	14	15	16	17 Pick Up	18
19	20	21	22	23	24 Pick Up	25
26	27	28	29	30	31 Pick Up	
						5

AUGUST 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3	4	5	6	7 Pick Up	8
9	10	11	12	13	14 Pick Up	15
16	17	18	19	20	21 Pick Up	22
23	24	25	26	27	28 Pick Up	29
30	31					
						4

SEPTEMBER 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4 Pick Up	5
6	7 HOL	8	9	10	11 Pick Up	12
13	14	15	16	17	18 Pick Up	19
20	21	22	23	24	25 Pick Up	26
27	28	29	30			
						4

OCTOBER 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1	2 Pick Up	3
4	5	6	7	8	9 Pick Up	10
11	12 HOL	13	14	15	16 Pick Up	17
18	19	20	21	22	23 Pick Up	24
25	26	27	28	29	30 Pick Up	31
						5

NOVEMBER 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2	3	4	5	6	7
8	9	10	11 HOL	12	13	14
15	16	17	18	19	20	21
22	23	24	25	26 HOL	27	28
29	30					

DECEMBER 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4	5
6	7	8	9	10	11	12
13	14	15	16	17	18	19
20	21	22	23	24	25 HOL	26
27	28	29	30	31		

State of Connecticut
 Department of Environmental Protection

Scheduled Pick Up Price \$ _____

On Call Pick Up Price \$ _____

Extra Pick Up Price \$ _____

Garbage and Recyclable Removal Site Specific Requirements
 Container Location, Size, Pickup Schedule and Special Requirements
 Eastern District 2008

FACILITY: Gay State State Park
LOCATION: Route 85
PARK SUPERVISOR: Brian Ross

FACILITY #: # _____
TOWN: H _____
TELEPHONE: 860 295 9523

Bin Placement: All bins will be located as directed by the Park Supervisor or Designee one week prior to first pickup.

INSTALL DATE	REMOVAL DATE	SITE #	RECOMMENDED BIN SIZE	
			GARBAGE	RECYCLE
31-Mar	15-Oct	1	6 yard	2 yard
31-Mar	15-Oct	2	4 yard	2 yard

EVERY FACILITY PICKUP INCLUDES REMOVAL OF GARBAGE/RECYCLABLES AT ALL SITES.

Number of Scheduled Facility Pickups: 27

On Call/As Needed Pick Ups For Non-Scheduled Months

SUN	MON	TUES	WED	THUR	FRI	SAT
		1 HOL	2	3	4	5
6	7	8	9	10	11	12
13	14	15	16	17	18	19
20	21 HOL	22	23	24	25	26
27	28	29	30	31		

SUN	MON	TUES	WED	THUR	FRI	SAT
					1	2
3	4	5	6	7	8	9
10	11	12	13	14	15	16
17	18 HOL	19	20	21	22	23
24	25	26	27	28	29	

SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3	4	5	6	7	8
9	10	11	12	13	14	15
16	17	18	19	20	21 HOL	22
23	24	25	26	27	28	29
30	31					

SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4	5
6	7	8	9	10	11	12
13	14	15	16	17	18	19
20	21 pick up	22	23	24	25	26
27	28 pick up	29	30			

Eastern District 2008

MAY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1	2	3
4	5 pick up	6	7	8	9	10
11	12 pick up	13	14	15	16	17
18	19 pick up	20	21	22	23	24
25	26 HOL	27 pick up	28	29	30	31
						4

JUNE 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2 pick up	3	4	5	6	7
8	9 pick up	10	11	12	13	14
15	16 pick up	17	18	19	20	21
22	23 pick up	24	25	26	27	28
29	30 pick up					
						5

JULY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3 pick up	4 HOL	5
6	7 pick up	8	9	10	11	12
13	14 pick up	15	16	17	18	19
20	21 pick up	22	23	24	25	26
27	28 pick up	29	30	31		
						5

AUGUST 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1	2
3	4 pick up	5	6	7	8	9
10	11 pick up	12	13	14	15	16
17	18 pick up	19	20	21	22	23
24	25 pick up	26	27	28	29	30
31						4

SEPTEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1 HOL	2 pick up	3	4	5	6
7	8 pick up	9	10	11	12	13
14	15 pick up	16	17	18	19	20
21	22 pick up	23	24	25	26	27
28	29 pick up	30				
						5

OCTOBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3	4
5	6 pick up	7	8	9	10	11
12	13 HOL	14 pick up	15	16	17	18
19	20	21	22	23	24	25
26	27	28	29	30	31	
						2

NOVEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3	4	5	6	7	8
9	10	11 HOL	12	13	14	15
16	17	18	19	20	21	22
23	24	25	26	27 HOL	28	29
30						

DECEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1	2	3	4	5	6
7	8	9	10	11	12	13
14	15	16	17	18	19	20
21	22	23	24	25 HOL	26	27
28	29	30	31			

State of Connecticut
 Department of Environmental Protection

Gay City 09

Scheduled Pick Up Price \$ _____

On Call Pick Up Price \$ _____

Extra Pick Up Price \$ _____

Garbage and Recyclable Removal Site Specific Requirements
 Container Location, Size, Pickup Schedule and Special Requirements
 Eastern District 2009

FACILITY: Gay City State Park
LOCATION: Route 85
PARK SUPERVISOR: Brian Ross

FACILITY #: 274
TOWN: Hebron
TELEPHONE: 860 295 9523

Bin Placement: All bins will be located as directed by the Park Supervisor or Designee one week prior to first pickup.

INSTALL DATE	REMOVAL DATE	SITE #	RECOMMENDED BIN SIZE	
			GARBAGE	RECYCLE
31-Mar	15-Oct	1	6 yard	2 yard
31-Mar	15-Oct	2	4 yard	2 yard

EVERY FACILITY PICKUP INCLUDES REMOVAL OF GARBAGE/RECYCLABLES AT ALL SITES.

Number of Scheduled Facility Pickups: 27

On Call/As Needed Pick Ups For Non-Scheduled Months

JANUARY 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1 HOL	2	3
4	5	6	7	8	9	10
11	12	13	14	15	16	17
18	19 HOL	20	21	22	23	24
25	26	27	28	29	30	31

FEBRUARY 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2	3	4	5	6	7
8	9	10	11	12	13	14
15	16 HOL	17	18	19	20	21
22	23	24	25	26	27	28

MARCH 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2	3	4	5	6	7
8	9	10	11	12	13	14
15	16	17	18	19	20	21
22	23	24	25	26	27	28
29	30	31				

APRIL 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3	4
5	6	7	8	9	10 HOL	11
12	13	14	15	16	17	18
19	20 pick up	21	22	23	24	25
26	27 pick up	28	29	30		

Eastern District 2009

MAY 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1	2
3	4 pick up	5	6	7	8	9
10	11 pick up	12	13	14	15	16
17	18 pick up	19	20	21	22	23
24	25 HOL	26 pick up	27	28	29	30
31						
						4

JUNE 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1 pick up	2	3	4	5	6
7	8 pick up	9	10	11	12	13
14	15 pick up	16	17	18	19	20
21	22 pick up	23	24	25	26	27
28	29 pick up	30				
						5

JULY 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3 pick up	4 HOL
5	6 pick up	7	8	9	10	11
12	13 pick up	14	15	16	17	18
19	20 pick up	21	22	23	24	25
26	27 pick up	28	29	30	31	
						5

AUGUST 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3 pick up	4	5	6	7	8
9	10 pick up	11	12	13	14	15
16	17 pick up	18	19	20	21	22
23	24 pick up	25	26	27	28	29
30	31 pick up					
						5

SEPTEMBER 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4	5
6	7 HOL	8 pick up	9	10	11	12
13	14 pick up	15	16	17	18	19
20	21 pick up	22	23	24	25	26
27	28 pick up	29	30			
						4

OCTOBER 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1	2	3
4	5 pick up	6	7	8	9	10
11	12 HOL	13 pick up	14	15	16	17
18	19	20	21	22	23	24
25	26	27	28	29	30	31
						2

NOVEMBER 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2	3	4	5	6	7
8	9	10	11 HOL	12	13	14
15	16	17	18	19	20	21
22	23	24	25	26 HOL	27	28
29	30					

DECEMBER 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4	5
6	7	8	9	10	11	12
13	14	15	16	17	18	19
20	21	22	23	24	25 HOL	26
27	28	29	30	31		

State of Connecticut
 Department of Environmental Protection

Scheduled Pick Up Price \$ _____
 On Call Pick Up Price \$ _____
 Extra Pick Up Price \$ _____

Garbage and Recyclable Removal Site Specific Requirements
 Container Location, Size, Pickup Schedule and Special Requirements
 Eastern District 2008

FACILITY: Franklin WMA
LOCATION: 391 Route 32
PARK SUPERVISOR: Paul Capotosto

FACILITY #: 505
TOWN: Franklin
TELEPHONE 860-642-7239

Bin Placement: All bins will be located as directed by the Park Supervisor or Designee one week prior to first pickup.

INSTALL DATE	REMOVAL DATE	SITE #	RECOMMENDED BIN SIZE	
			GARBAGE	RECYCLE
1-Jan	31-Dec	1	4 Yard	90 Gal Office White Paper

EVERY FACILITY PICKUP INCLUDES REMOVAL OF GARBAGE/RECYCLABLES AT ALL SITES.

Number of Scheduled Facility Pickups: 12

On Call/As Needed Pick Ups For Non-Scheduled Months

JANUARY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1 HOL	2	3	4	5
6	7	8	9	10	11	12
13	14	15	16	17	18	19
20	21 HOL	22	23	24	25 Pick Up	26
27	28	29	30	31		
						1

FEBRUARY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1	2
3	4	5	6	7	8	9
10	11	12	13	14	15	16
17	18 HOL	19	20	21	22	23
24	25	26	27	28	29 Pick Up	
						1

MARCH 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3	4	5	6	7	8
9	10	11	12	13	14	15
16	17	18	19	20	21 HOL	22
23	24	25	26	27	28 Pick Up	29
30	31					
						1

APRIL 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4	5
6	7	8	9	10	11	12
13	14	15	16	17	18	19
20	21	22	23	24	25 Pick Up	26
27	28	29	30			
						1

Eastern District 2008

MAY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1	2	3
4	5	6	7	8	9	10
11	12	13	14	15	16	17
18	19	20	21	22	23	24
25	26 HOL	27	28	29	30 Pick Up	31
						1

JUNE 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2	3	4	5	6	7
8	9	10	11	12	13	14
15	16	17	18	19	20	21
22	23	24	25	26	27 Pick Up	28
29	30					
						1

JULY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4 HOL	5
6	7	8	9	10	11	12
13	14	15	16	17	18	19
20	21	22	23	24	25 Pick Up	26
27	28	29	30	31		
						1

AUGUST 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1	2
3	4	5	6	7	8	9
10	11	12	13	14	15	16
17	18	19	20	21	22	23
24	25	26	27	28	29 Pick Up	30
31						
						1

SEPTEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1 HOL	2	3	4	5	6
7	8	9	10	11	12	13
14	15	16	17	18	19	20
21	22	23	24	25	26 Pick Up	27
28	29	30				
						1

OCTOBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3	4
5	6	7	8	9	10	11
12	13 HOL	14	15	16	17	18
19	20	21	22	23	24	25
26	27	28	29	30	31 Pick Up	
						1

NOVEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3	4	5	6	7	8
9	10	11 HOL	12	13	14	15
16	17	18	19	20	21	22
23	24	25	26	27 HOL	28 Pick Up	29
30						
						1

DECEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1	2	3	4	5	6
7	8	9	10	11	12	13
14	15	16	17	18	19	20
21	22	23	24	25 HOL	26 Pick Up	27
28	29	30	31			
						1

State of Connecticut
 Department of Environmental Protection

Franklin 09

Scheduled Pick Up Price \$ _____

On Call Pick Up Price \$ _____

Extra Pick Up Price \$ _____

Garbage and Recyclable Removal Site Specific Requirements
 Container Location, Size, Pickup Schedule and Special Requirements
 Eastern District 2009

FACILITY: Franklin WMA
LOCATION: 391 Route 32
PARK SUPERVISOR: Paul Capotosto

FACILITY #: 505
TOWN: Franklin
TELEPHONE 860-642-7239

Bin Placement: All bins will be located as directed by the Park Supervisor or Designee one week prior to first pickup.

INSTALL DATE	REMOVAL DATE	SITE #	RECOMMENDED BIN SIZE	
			GARBAGE	RECYCLE
1-Jan	31-Dec	1	4 Yard	90 Gal Office White Paper

EVERY FACILITY PICKUP INCLUDES REMOVAL OF GARBAGE/RECYCLABLES AT ALL SITES.

Number of Scheduled Facility Pickups: 12

On Call/As Needed Pick Ups For Non-Scheduled Months

JANUARY 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1 HOL	2	3
4	5	6	7	8	9	10
11	12	13	14	15	16	17
18	19 HOL	20	21	22	23	24
25	26	27	28	29	30 Pick Up	31
						1

FEBRUARY 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2	3	4	5	6	7
8	9	10	11	12	13	14
15	16 HOL	17	18	19	20	21
22	23	24	25	26	27 Pick Up	28
						1

MARCH 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2	3	4	5	6	7
8	9	10	11	12	13	14
15	16	17	18	19	20	21
22	23	24	25	26	27 Pick Up	28
29	30	31				
						1

APRIL 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3	4
5	6	7	8	9	10 HOL	11
12	13	14	15	16	17	18
19	20	21	22	23	24 Pick Up	25
26	27	28	29	30		
						1

Eastern District 2009

MAY 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1	2
3	4	5	6	7	8	9
10	11	12	13	14	15	16
17	18	19	20	21	22	23
24	25 HOL	26	27	28	29 Pick Up	30
31						1

JUNE 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1	2	3	4	5	6
7	8	9	10	11	12	13
14	15	16	17	18	19	20
21	22	23	24	25	26 Pick Up	27
28	29	30				
						1

JULY 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3	4 HOL
5	6	7	8	9	10	11
12	13	14	15	16	17	18
19	20	21	22	23	24	25
26	27	28	29	30	31 Pick Up	
						1

AUGUST 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3	4	5	6	7	8
9	10	11	12	13	14	15
16	17	18	19	20	21	22
23	24	25	26	27	28 Pick Up	29
30	31					
						1

SEPTEMBER 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4	5
6	7 HOL	8	9	10	11	12
13	14	15	16	17	18	19
20	21	22	23	24	25 Pick Up	26
27	28	29	30			
						1

OCTOBER 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1	2	3
4	5	6	7	8	9	10
11	12 HOL	13	14	15	16	17
18	19	20	21	22	23	24
25	26	27	28	29	30 Pick Up	31
						1

NOVEMBER 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2	3	4	5	6	7
8	9	10	11 HOL	12	13	14
15	16	17	18	19	20	21
22	23	24	25	26 HOL	27 Pick Up	28
29	30					
						1

DECEMBER 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4	5
6	7	8	9	10	11	12
13	14	15	16	17	18	19
20	21	22	23	24	25 HOL	26
27	28	29	30	31 Pick Up		
						1

State of Connecticut
 Department of Environmental Protection

Scheduled Pick Up Price \$ _____

On Call Pick Up Price \$ _____

Extra Pick Up Price \$ _____

Garbage and Recyclable Removal Site Specific Requirements
 Container Location, Size, Pickup Schedule and Special Requirements
 Eastern District 2008

FACILITY: Fort Trumbull State Park
LOCATION: 90 Walbach Street
PARK SUPERVISOR: Jonathan Lincoln

FACILITY #: 903
TOWN: New London
TELEPHONE: (860) 444-7591 x104

Bin Placement: All bins will be located as directed by the Park Supervisor or Designee one week prior to first pickup.

INSTALL DATE	REMOVAL DATE	SITE #	RECOMMENDED BIN SIZE	
			GARBAGE	RECYCLE
1-Jan	31-Dec	1	6 yard	2 yard
7-Apr	20-Oct	2	6 yard	2 yard

EVERY FACILITY PICKUP INCLUDES REMOVAL OF GARBAGE/RECYCLABLES AT ALL SITES.

Number of Scheduled Facility Pickups: 15

On Call/As Needed Pick Ups For Non-Scheduled Months

JANUARY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1 HOL	2	3	4	5
6	7	8	9	10	11	12
13	14	15	16	17	18	19
20	21 HOL	22	23	24	25	26
27	28	29	30	31		

FEBRUARY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1	2
3	4	5	6	7	8	9
10	11	12	13	14	15	16
17	18 HOL	19	20	21	22	23
24	25	26	27	28	29	

MARCH 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3	4	5	6	7	8
9	10	11	12	13	14	15
16	17	18	19	20	21 HOL	22
23	24	25	26	27	28	29
30	31					

APRIL 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4	5
6	7 PICKUP	8	9	10	11	12
13	14	15	16	17	18	19
20	21 PICKUP	22	23	24	25	26
27	28	29	30			

Eastern District 2008

MAY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1	2	3
4	5 PICKUP	6	7	8	9	10
11	12	13	14	15	16	17
18	19 PICKUP	20	21	22	23	24
25	26 HOL	27	28	29	30	31
						2

JUNE 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2 PICKUP	3	4	5	6	7
8	9	10	11	12	13	14
15	16 PICKUP	17	18	19	20	21
22	23	24	25	26	27	28
29	30 PICKUP					
						3

JULY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4 HOL	5
6	7	8	9	10	11	12
13	14 PICKUP	15	16	17	18	19
20	21	22	23	24	25	26
27	28 PICKUP	29	30	31		
						2

AUGUST 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1	2
3	4	5	6	7	8	9
10	11 PICKUP	12	13	14	15	16
17	18	19	20	21	22	23
24	25 PICKUP	26	27	28	29	30
31						2

SEPTEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1 HOL	2	3	4	5	6
7	8 PICKUP	9	10	11	12	13
14	15	16	17	18	19	20
21	22 PICKUP	23	24	25	26	27
28	29	30				
						2

OCTOBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3	4
5	6 PICKUP	7	8	9	10	11
12	13 HOL	14	15	16	17	18
19	20 PICKUP	21	22	23	24	25
26	27	28	29	30	31	
						2

NOVEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3	4	5	6	7	8
9	10	11 HOL	12	13	14	15
16	17	18	19	20	21	22
23	24	25	26	27 HOL	28	29
30						

DECEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1	2	3	4	5	6
7	8	9	10	11	12	13
14	15	16	17	18	19	20
21	22	23	24	25 HOL	26	27
28	29	30	31			

State of Connecticut
 Department of Environmental Protection

Ft Trumbull 09

Scheduled Pick Up Price \$ _____

On Call Pick Up Price \$ _____

Extra Pick Up Price \$ _____

Garbage and Recyclable Removal Site Specific Requirements
 Container Location, Size, Pickup Schedule and Special Requirements
 Eastern District 2009

FACILITY: Fort Trumbull State Park
LOCATION: 90 Walbach Street
PARK SUPERVISOR: Jonathan Lincoln

FACILITY #: 903
TOWN: New London
TELEPHONE: (860) 444-7591 x104

Bin Placement: All bins will be located as directed by the Park Supervisor or Designee one week prior to first pickup.

INSTALL DATE	REMOVAL DATE	SITE #	RECOMMENDED BIN SIZE	
			GARBAGE	RECYCLE
1-Jan	31-Dec	1	6 yard	2 yard
6-Apr	19-Oct	2	6 yard	2 yard

EVERY FACILITY PICKUP INCLUDES REMOVAL OF GARBAGE/RECYCLABLES AT ALL SITES.

Number of Scheduled Facility Pickups: 15

On Call/As Needed Pick Ups For Non-Scheduled Months

JANUARY 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1 HOL	2	3
4	5	6	7	8	9	10
11	12	13	14	15	16	17
18	19 HOL	20	21	22	23	24
25	26	27	28	29	30	31

FEBRUARY 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2	3	4	5	6	7
8	9	10	11	12	13	14
15	16 HOL	17	18	19	20	21
22	23	24	25	26	27	28

MARCH 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2	3	4	5	6	7
8	9	10	11	12	13	14
15	16	17	18	19	20	21
22	23	24	25	26	27	28
29	30	31				

APRIL 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3	4
5	6 PICKUP	7	8	9	10 HOL	11
12	13	14	15	16	17	18
19	20 PICKUP	21	22	23	24	25
26	27	28	29	30		

Eastern District 2009

MAY 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1	2
3	4 PICKUP	5	6	7	8	9
10	11	12	13	14	15	16
17	18 PICKUP	19	20	21	22	23
24	25 HOL	26	27	28	29	30
31						
						2

JUNE 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1 PICKUP	2	3	4	5	6
7	8	9	10	11	12	13
14	15 PICKUP	16	17	18	19	20
21	22	23	24	25	26	27
28	29 PICKUP	30				
						3

JULY 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3	4 HOL
5	6	7	8	9	10	11
12	13 PICKUP	14	15	16	17	18
19	20	21	22	23	24	25
26	27 PICKUP	28	29	30	31	
						2

AUGUST 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3	4	5	6	7	8
9	10 PICKUP	11	12	13	14	15
16	17	18	19	20	21	22
23	24 PICKUP	25	26	27	28	29
30	31					
						2

SEPTEMBER 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4	5
6	7 HOL	8 PICKUP	9	10	11	12
13	14	15	16	17	18	19
20	21 PICKUP	22	23	24	25	26
27	28	29	30			
						2

OCTOBER 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1	2	3
4	5 PICKUP	6	7	8	9	10
11	12 HOL	13	14	15	16	17
18	19 PICKUP	20	21	22	23	24
25	26	27	28	29	30	31
						2

NOVEMBER 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2	3	4	5	6	7
8	9	10	11 HOL	12	13	14
15	16	17	18	19	20	21
22	23	24	25	26 HOL	27	28
29	30					

DECEMBER 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4	5
6	7	8	9	10	11	12
13	14	15	16	17	18	19
20	21	22	23	24	25 HOL	26
27	28	29	30	31		

State of Connecticut
 Department of Environmental Protection

Scheduled Pick Up Price \$ _____
 On Call Pick Up Price \$ _____
 Extra Pick Up Price \$ _____

Garbage and Recyclable Removal Site Specific Requirements
 Container Location, Size, Pickup Schedule and Special Requirements
 Eastern District 2008

FACILITY: Fort Griswold State Park
LOCATION: 57 Fort Street
PARK SUPERVISOR: Jonathan Lincoln

FACILITY #: 247
TOWN: Groton
TELEPHONE: (860) 444-7591 x104

Bin Placement: All bins will be located as directed by the Park Supervisor or Designee one week prior to first pickup.

INSTALL DATE	REMOVAL DATE	SITE #	RECOMMENDED BIN SIZE	
			GARBAGE	RECYCLE
1-Jan	31-Dec	1	6 yard	2 yard

EVERY FACILITY PICKUP INCLUDES REMOVAL OF GARBAGE/RECYCLABLES AT ALL SITES.

Number of Scheduled Facility Pickups: 11

On Call/As Needed Pick Ups For Non-Scheduled Months

SUN	MON	TUES	WED	THUR	FRI	SAT
		1 HOL	2	3	4	5
6	7	8	9	10	11	12
13	14	15	16	17	18	19
20	21 HOL	22	23	24	25	26
27	28	29	30	31		

SUN	MON	TUES	WED	THUR	FRI	SAT
					1	2
3	4	5	6	7	8	9
10	11	12	13	14	15	16
17	18 HOL	19	20	21	22	23
24	25	26	27	28	29	

SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3	4	5	6	7	8
9	10	11	12	13	14	15
16	17	18	19	20	21 HOL	22
23	24	25	26	27	28	29
30	31					

SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4	5
6	7	8	9	10	11	12
13	14	15	16	17	18	19
20	21	22	23	24	25	26
27	28	29	30			

Eastern District 2008

MAY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1	2	3
4	5 PICKUP	6	7	8	9	10
11	12	13	14	15	16	17
18	19 PICKUP	20	21	22	23	24
25	26 HOL	27	28	29	30	31
						2

JUNE 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2 PICKUP	3	4	5	6	7
8	9	10	11	12	13	14
15	16 PICKUP	17	18	19	20	21
22	23	24	25	26	27	28
29	30 PICKUP					
						3

JULY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4 HOL	5
6	7	8	9	10	11	12
13	14 PICKUP	15	16	17	18	19
20	21	22	23	24	25	26
27	28 PICKUP	29	30	31		
						2

AUGUST 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1	2
3	4	5	6	7	8	9
10	11 PICKUP	12	13	14	15	16
17	18	19	20	21	22	23
24	25 PICKUP	26	27	28	29	30
31						2

SEPTEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1 HOL	2	3	4	5	6
7	8 PICKUP	9	10	11	12	13
14	15	16	17	18	19	20
21	22 PICKUP	23	24	25	26	27
28	29	30				
						2

OCTOBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3	4
5	6	7	8	9	10	11
12	13 HOL	14	15	16	17	18
19	20	21	22	23	24	25
26	27	28	29	30	31	

NOVEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3	4	5	6	7	8
9	10	11 HOL	12	13	14	15
16	17	18	19	20	21	22
23	24	25	26	27 HOL	28	29
30						

DECEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1	2	3	4	5	6
7	8	9	10	11	12	13
14	15	16	17	18	19	20
21	22	23	24	25 HOL	26	27
28	29	30	31			

State of Connecticut
 Department of Environmental Protection

Ft Griswold 09

Scheduled Pick Up Price \$ _____

On Call Pick Up Price \$ _____

Extra Pick Up Price \$ _____

Garbage and Recyclable Removal Site Specific Requirements
 Container Location, Size, Pickup Schedule and Special Requirements
 Eastern District 2009

FACILITY: Fort Griswold State Park
LOCATION: 57 Fort Street
PARK SUPERVISOR: Jonathan Lincoln

FACILITY #: 247
TOWN: Groton
TELEPHONE: (860) 444-7591 x104

Bin Placement: All bins will be located as directed by the Park Supervisor or Designee one week prior to first pickup.

INSTALL DATE	REMOVAL DATE	SITE #	RECOMMENDED BIN SIZE	
			GARBAGE	RECYCLE
1-Jan	31-Dec	1	6 yard	2 yard

EVERY FACILITY PICKUP INCLUDES REMOVAL OF GARBAGE/RECYCLABLES AT ALL SITES.

Number of Scheduled Facility Pickups: 11

On Call/As Needed Pick Ups For Non-Scheduled Months

SUN	MON	TUES	WED	THUR	FRI	SAT
				1 HOL	2	3
4	5	6	7	8	9	10
11	12	13	14	15	16	17
18	19 HOL	20	21	22	23	24
25	26	27	28	29	30	31

SUN	MON	TUES	WED	THUR	FRI	SAT
1	2	3	4	5	6	7
8	9	10	11	12	13	14
15	16 HOL	17	18	19	20	21
22	23	24	25	26	27	28

SUN	MON	TUES	WED	THUR	FRI	SAT
1	2	3	4	5	6	7
8	9	10	11	12	13	14
15	16	17	18	19	20	21
22	23	24	25	26	27	28
29	30	31				

SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3	4
5	6	7	8	9	10 HOL	11
12	13	14	15	16	17	18
19	20	21	22	23	24	25
26	27	28	29	30		

Eastern District 2009

MAY 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1	2
3	4 PICKUP	5	6	7	8	9
10	11	12	13	14	15	16
17	18 PICKUP	19	20	21	22	23
24	25 HOL	26	27	28	29	30
31						
						2

JUNE 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1 PICKUP	2	3	4	5	6
7	8	9	10	11	12	13
14	15 PICKUP	16	17	18	19	20
21	22	23	24	25	26	27
28	29 PICKUP	30				
						3

JULY 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3	4 HOL
5	6	7	8	9	10	11
12	13 PICKUP	14	15	16	17	18
19	20	21	22	23	24	25
26	27 PICKUP	28	29	30	31	
						2

AUGUST 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3	4	5	6	7	8
9	10 PICKUP	11	12	13	14	15
16	17	18	19	20	21	22
23	24 PICKUP	25	26	27	28	29
30	31					
						2

SEPTEMBER 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4	5
6	7 HOL	8 PICKUP	9	10	11	12
13	14	15	16	17	18	19
20	21 PICKUP	22	23	24	25	26
27	28	29	30			
						2

OCTOBER 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1	2	3
4	5	6	7	8	9	10
11	12 HOL	13	14	15	16	17
18	19	20	21	22	23	24
25	26	27	28	29	30	31

NOVEMBER 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2	3	4	5	6	7
8	9	10	11 HOL	12	13	14
15	16	17	18	19	20	21
22	23	24	25	26 HOL	27	28
29	30					

DECEMBER 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4	5
6	7	8	9	10	11	12
13	14	15	16	17	18	19
20	21	22	23	24	25 HOL	26
27	28	29	30	31		

State of Connecticut
 Department of Environmental Protection

Scheduled Pick Up Price \$ _____
 On Call Pick Up Price \$ _____
 Extra Pick Up Price \$ _____

Garbage and Recyclable Removal Site Specific Requirements
 Container Location, Size, Pickup Schedule and Special Requirements
 Eastern District 2008

FACILITY: Flaherty Field Trial Area
LOCATION: Trombley road
PARK SUPERVISOR: Paul Rothbart

FACILITY #: 252
TOWN: East Windsor
TELEPHONE: 860-295-9523

Bin Placement: All bins will be located as directed by the Park Supervisor or Designee one week prior to first pickup.

INSTALL DATE	REMOVAL DATE	SITE #	RECOMMENDED BIN SIZE	
			GARBAGE	RECYCLE
1-Jan	31-Dec	1	6 Yard	

EVERY FACILITY PICKUP INCLUDES REMOVAL OF GARBAGE/RECYCLABLES AT ALL SITES.

Number of Scheduled Facility Pickups: 35

On Call/As Needed Pick Ups For Non-Scheduled Months

SUN	MON	TUES	WED	THUR	FRI	SAT
		1 HOL	2	3	4	5
6	7	8	9	10	11	12
13	14	15	16	17	18	19
20	21 HOL	22	23	24	25	26
27	28	29	30	31		

SUN	MON	TUES	WED	THUR	FRI	SAT
					1	2
3	4	5	6	7	8	9
10	11	12	13	14	15	16
17	18 HOL	19	20	21	22	23
24	25	26	27	28	29	

SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3	4	5	6	7 pick up	8
9	10 pick up	11	12	13	14	15
16	17 pick up	18	19	20	21 HOL	22
23	24 pick up	25	26	27	28	29
30	31 pick up					
						5

SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4	5
6	7 pick up	8	9	10	11	12
13	14 pick up	15	16	17	18	19
20	21 pick up	22	23	24	25	26
27	28 pick up	29	30			
						4

Eastern District 2008

MAY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1	2	3
4	5 pick up	6	7	8	9	10
11	12 pick up	13	14	15	16	17
18	19 pick up	20	21	22	23	24
25	26 HOL	27 pick up	28	29	30	31
						4

JUNE 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2 pick up	3	4	5	6	7
8	9 pick up	10	11	12	13	14
15	16 pick up	17	18	19	20	21
22	23 pick up	24	25	26	27	28
29	30 pick up					
						5

JULY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4 HOL	5
6	7 pick up	8	9	10	11	12
13	14	15	16	17	18	19
20	21	22	23	24	25	26
27	28 pick up	29	30	31		
						2

AUGUST 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1	2
3	4	5	6	7	8	9
10	11	12	13	14	15	16
17	18	19	20	21	22	23
24	25 pick up	26	27	28	29	30
31						
						1

SEPTEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1 HOL	2 pick up	3	4	5	6
7	8 pick up	9	10	11	12	13
14	15 pick up	16	17	18	19	20
21	22 pick up	23	24	25	26	27
28	29 pick up	30				
						5

OCTOBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3	4
5	6 pick up	7	8	9	10	11
12	13 HOL	14 pick up	15	16	17	18
19	20 pick up	21	22	23	24	25
26	27 pick up	28	29	30	31	
						4

NOVEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3 pick up	4	5	6	7	8
9	10 pick up	11 HOL	12	13	14	15
16	17 pick up	18	19	20	21	22
23	24 pick up	25	26	27 HOL	28	29
30						
						4

DECEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1 pick up	2	3	4	5	6
7	8	9	10	11	12	13
14	15	16	17	18	19	20
21	22	23	24	25 HOL	26	27
28	29	30	31			
						1

State of Connecticut
 Department of Environmental Protection

Flaherty Field 09

Scheduled Pick Up Price \$ _____
 On Call Pick Up Price \$ _____
 Extra Pick Up Price \$ _____

Garbage and Recyclable Removal Site Specific Requirements
 Container Location, Size, Pickup Schedule and Special Requirements
 Eastern District 2009

FACILITY: Flaherty Field Trial Area
LOCATION: Trombley Road
PARK SUPERVISOR: Paul Rothbart

FACILITY #: 252
TOWN: East Windsor
TELEPHONE: 860-295-9523

Bin Placement: All bins will be located as directed by the Park Supervisor or Designee one week prior to first pickup.

INSTALL DATE	REMOVAL DATE	SITE #	RECOMMENDED BIN SIZE	
			GARBAGE	RECYCLE
9-Mar	7-Dec	1	6 yd	

EVERY FACILITY PICKUP INCLUDES REMOVAL OF GARBAGE/RECYCLABLES AT ALL SITES.

Number of Scheduled Facility Pickups: 35

On Call/As Needed Pick Ups For Non-Scheduled Months

JANUARY 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1 HOL	2	3
4	5	6	7	8	9	10
11	12	13	14	15	16	17
18	19 HOL	20	21	22	23	24
25	26	27	28	29	30	31

FEBRUARY 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2	3	4	5	6	7
8	9	10	11	12	13	14
15	16 HOL	17	18	19	20	21
22	23	24	25	26	27	28

MARCH 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2	3	4	5	6	7
8	9 pick up	10	11	12	13	14
15	16 pick up	17	18	19	20	21
22	23 pick up	24	25	26	27	28
29	30 pick up	31				
						4

APRIL 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3	4
5	6 pick up	7	8	9	10 HOL	11
12	13 pick up	14	15	16	17	18
19	20 pick up	21	22	23	24	25
26	27 pick up	28	29	30		
						4

└┘

Eastern District 2009

MAY 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1	2
3	4 pick up	5	6	7	8	9
10	11 pick up	12	13	14	15	16
17	18 pick up	19	20	21	22	23
24	25 HOL	26 pick up	27	28	29	30
31						
						4

JUNE 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1 pick up	2	3	4	5	6
7	8 pick up	9	10	11	12	13
14	15 pick up	16	17	18	19	20
21	22 pick up	23	24	25	26	27
28	29 pick up	30				
						5

JULY 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3	4 HOL
5	6 pick up	7	8	9	10	11
12	13	14	15	16	17	18
19	20	21	22	23	24	25
26	27 pick up	28	29	30	31	
						2

AUGUST 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3	4	5	6	7	8
9	10	11	12	13	14	15
16	17	18	19	20	21	22
23	24	25	26	27	28	29
30	31 pick up					
						1

SEPTEMBER 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4 pick up	5
6	7 HOL	8 pick up	9	10	11	12
13	14 pick up	15	16	17	18	19
20	21 pick up	22	23	24	25	26
27	28 pick up	29	30			
						5

OCTOBER 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1	2	3
4	5 pick up	6	7	8	9	10
11	12 HOL	13 pick up	14	15	16	17
18	19 pick up	20	21	22	23	24
25	26 pick up	27	28	29	30	31
						4

NOVEMBER 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2 pick up	3	4	5	6	7
8	9 pick up	10	11 HOL	12	13	14
15	16 pick up	17	18	19	20	21
22	23 pick up	24	25	26 HOL	27	28
29	30 pick up					
						5

DECEMBER 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4	5
6	7 pick up	8	9	10	11	12
13	14	15	16	17	18	19
20	21	22	23	24	25 HOL	26
27	28	29	30	31		
						1

State of Connecticut
 Department of Environmental Protection

Scheduled Pick Up Price \$ _____
 On Call Pick Up Price \$ _____
 Extra Pick Up Price \$ _____

Garbage and Recyclable Removal Site Specific Requirements
 Container Location, Size, Pickup Schedule and Special Requirements
 Eastern District 2008

FACILITY: Marlborough Eastern District HQ
LOCATION: 209 Hebron Road (Route 66)
PARK SUPERVISOR: Steve Arcell

FACILITY #: 431
TOWN: Marlborough
TELEPHONE: 860 295 9523

Bin Placement: All bins will be located as directed by the Park Supervisor or Designee one week prior to first pickup.

INSTALL DATE	REMOVAL DATE	SITE #	RECOMMENDED BIN SIZE	
			GARBAGE	RECYCLE
1-Jan	31-Dec	1	8 Yard	2 Yard
				Cardbrd
1-Jan	31-Dec	1		2 Yard
				White
				Paper
			ON CALL/AS NEEDED	

EVERY FACILITY PICKUP INCLUDES REMOVAL OF GARBAGE/RECYCLABLES AT ALL SITES.

Number of Scheduled Facility Pickups: 52

On Call/As Needed Pick Ups For Non-Scheduled Months

JANUARY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1 HOL	2 Pick Up	3	4	5
6	7	8	9	10	11	12
13	14 Pick Up	15	16	17	18	19
20	21 HOL	22 Pick Up	23	24	25	26
27	28 Pick Up	29	30	31		
						4

FEBRUARY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1	2
3	4 Pick Up	5	6	7	8	9
10	11 Pick Up	12	13	14	15	16
17	18 HOL	19 Pick Up	20	21	22	23
24	25 Pick Up	26	27	28	29	
						4

MARCH 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3 Pick Up	4	5	6	7	8
9	10 Pick Up	11	12	13	14	15
16	17 Pick Up	18	19	20	21 HOL	22
23	24 Pick Up	25	26	27	28	29
30	31 Pick Up					
						5

APRIL 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4	5
6	7 Pick Up	8	9	10	11	12
13	14 Pick Up	15	16	17	18	19
20	21 Pick Up	22	23	24	25	26
27	28 Pick Up	29	30			
						4

Eastern District 2008

MAY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1	2	3
4	5 Pick Up	6	7	8	9	10
11	12 Pick Up	13	14	15	16	17
18	19 Pick Up	20	21	22	23	24
25	26 HOL	27 Pick Up	28	29	30	31
						4

JUNE 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2 Pick Up	3	4	5	6	7
8	9 Pick Up	10	11	12	13	14
15	16 Pick Up	17	18	19	20	21
22	23 Pick Up	24	25	26	27	28
29	30 Pick Up					
						5

JULY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4 HOL	5
6	7 Pick Up	8	9	10	11	12
13	14 Pick Up	15	16	17	18	19
20	21 Pick Up	22	23	24	25	26
27	28 Pick Up	29	30	31		
						4

AUGUST 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1	2
3	4 Pick Up	5	6	7	8	9
10	11 Pick Up	12	13	14	15	16
17	18 Pick Up	19	20	21	22	23
24	25 Pick Up	26	27	28	29	30
31						
						4

SEPTEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1 HOL	2 Pick Up	3	4	5	6
7	8 Pick Up	9	10	11	12	13
14	15 Pick Up	16	17	18	19	20
21	22 Pick Up	23	24	25	26	27
28	29 Pick Up	30				
						5

OCTOBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3	4
5	6 Pick Up	7	8	9	10	11
12	13 HOL	14 Pick Up	15	16	17	18
19	20 Pick Up	21	22	23	24	25
26	27 Pick Up	28	29	30	31	
						4

NOVEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3 Pick Up	4	5	6	7	8
9	10 Pick Up	11 HOL	12	13	14	15
16	17 Pick Up	18	19	20	21	22
23	24 Pick Up	25	26	27 HOL	28	29
30						
						4

DECEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1 Pick Up	2	3	4	5	6
7	8 Pick Up	9	10	11	12	13
14	15 Pick Up	16	17	18	19	20
21	22 Pick Up	23	24	25 HOL	26	27
28	29 Pick Up	30	31			
						5

State of Connecticut
 Department of Environmental Protection

EDHQ 09

Scheduled Pick Up Price \$ _____

On Call Pick Up Price \$ _____

Extra Pick Up Price \$ _____

Garbage and Recyclable Removal Site Specific Requirements
 Container Location, Size, Pickup Schedule and Special Requirements
 Eastern District 2009

FACILITY: Marlborough Eastern District HQ
LOCATION: 209 Hebron Road (Route 66)
PARK SUPERVISOR: Steve Arcell

FACILITY #: 431
TOWN: Marlborough
TELEPHONE: 860 295 9523

Bin Placement: All bins will be located as directed by the Park Supervisor or Designee one week prior to first pickup.

INSTALL DATE	REMOVAL DATE	SITE #	RECOMMENDED BIN SIZE	
			GARBAGE	RECYCLE
1-Jan	31-Dec	1	8 Yard	2 Yard
				Cardbrd
1-Jan	31-Dec	1		2 Yard
				White
				Paper
				ON CALL/AS NEEDED

EVERY FACILITY PICKUP INCLUDES REMOVAL OF GARBAGE/RECYCLABLES AT ALL SITES.

Number of Scheduled Facility Pickups: 52

On Call/As Needed Pick Ups For Non-Scheduled Months

JANUARY 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1 HOL	2	3
4	5 Pick Up	6	7	8	9	10
11	12 Pick Up	13	14	15	16	17
18	19 HOL	20 Pick Up	21	22	23	24
25	26 Pick Up	27	28	29	30	31
						4

FEBRUARY 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2 Pick Up	3	4	5	6	7
8	9 Pick Up	10	11	12	13	14
15	16 HOL	17 Pick Up	18	19	20	21
22	23 Pick Up	24	25	26	27	28
						4

MARCH 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2 Pick Up	3	4	5	6	7
8	9 Pick Up	10	11	12	13	14
15	16 Pick Up	17	18	19	20	21
22	23 Pick Up	24	25	26	27	28
29	30 Pick Up	31				
						5

APRIL 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3	4
5	6 Pick Up	7	8	9	10 HOL	11
12	13 Pick Up	14	15	16	17	18
19	20 Pick Up	21	22	23	24	25
26	27 Pick Up	28	29	30		
						4

Eastern District 2009

MAY 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1	2
3	4 Pick Up	5	6	7	8	9
10	11 Pick Up	12	13	14	15	16
17	18 Pick Up	19	20	21	22	23
24	25 HOL	26 Pick Up	27	28	29	30
31						
						4

JUNE 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1 Pick Up	2	3	4	5	6
7	8 Pick Up	9	10	11	12	13
14	15 Pick Up	16	17	18	19	20
21	22 Pick Up	23	24	25	26	27
28	29 Pick Up	30				
						5

JULY 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3	4 HOL
5	6 Pick Up	7	8	9	10	11
12	13 Pick Up	14	15	16	17	18
19	20 Pick Up	21	22	23	24	25
26	27 Pick Up	28	29	30	31	
						4

AUGUST 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3 Pick Up	4	5	6	7	8
9	10 Pick Up	11	12	13	14	15
16	17 Pick Up	18	19	20	21	22
23	24 Pick Up	25	26	27	28	29
30	31 Pick Up					
						5

SEPTEMBER 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4	5
6	7 HOL	8 Pick Up	9	10	11	12
13	14 Pick Up	15	16	17	18	19
20	21 Pick Up	22	23	24	25	26
27	28 Pick Up	29	30			
						4

OCTOBER 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1	2	3
4	5 Pick Up	6	7	8	9	10
11	12 HOL	13 Pick Up	14	15	16	17
18	19 Pick Up	20	21	22	23	24
25	26 Pick Up	27	28	29	30	31
						4

NOVEMBER 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2 Pick Up	3	4	5	6	7
8	9 Pick Up	10	11 HOL	12	13	14
15	16 Pick Up	17	18	19	20	21
22	23 Pick Up	24	25	26 HOL	27	28
29	30 Pick Up					
						5

DECEMBER 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4	5
6	7 Pick Up	8	9	10	11	12
13	14 Pick Up	15	16	17	18	19
20	21 Pick Up	22	23	24	25 HOL	26
27	28 Pick Up	29	30	31		
						4

State of Connecticut
 Department of Environmental Protection

Scheduled Pick Up Price \$ _____
 On Call Pick Up Price \$ _____
 Extra Pick Up Price \$ _____

Garbage and Recyclable Removal Site Specific Requirements
 Container Location, Size, Pickup Schedule and Special Requirements
 Eastern District 2008

FACILITY: Devil's Hopyard State Park
LOCATION: Hopyard Road
PARK SUPERVISOR: Henry Alves

FACILITY #: # 544
TOWN: East Haddam
TELEPHONE: 860 526-2336

Bin Placement: All bins will be located as directed by the Park Supervisor or Designee one week prior to first pickup.

INSTALL DATE	REMOVAL DATE	SITE #	RECOMMENDED BIN SIZE	
			GARBAGE	RECYCLE
1-Apr	31-Oct	1	6 yard	2 Yard
1-Apr	1-Oct	2	6 yard	2 Yard

EVERY FACILITY PICKUP INCLUDES REMOVAL OF GARBAGE/RECYCLABLES AT ALL SITES.

Number of Scheduled Facility Pickups: 30

On Call/As Needed Pick Ups For Non-Scheduled Months

SUN	MON	TUES	WED	THUR	FRI	SAT
		1 HOL	2	3	4	5
6	7	8	9	10	11	12
13	14	15	16	17	18	19
20	21 HOL	22	23	24	25	26
27	28	29	30	31		
						0

SUN	MON	TUES	WED	THUR	FRI	SAT
					1	2
3	4	5	6	7	8	9
10	11	12	13	14	15	16
17	18 HOL	19	20	21	22	23
24	25	26	27	28	29	
						0

SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3	4	5	6	7	8
9	10	11	12	13	14	15
16	17	18	19	20	21 HOL	22
23	24	25	26	27	28	29
30	31					
						0

SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4 Pick Up	5
6	7	8	9	10	11 Pick Up	12
13	14	15	16	17	18 Pick Up	19
20	21	22	23	24	25 Pick Up	26
27	28	29	30			
						4

Eastern District 2008

MAY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1	2 Pick Up	3
4	5	6	7	8	9 Pick Up	10
11	12	13	14	15	16 Pick Up	17
18	19	20	21	22	23 Pick Up	24
25	26 HOL	27	28	29	30 Pick Up	31
						5

JUNE 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2	3	4	5	6 Pick Up	7
8	9	10	11	12	13 Pick Up	14
15	16	17	18	19	20 Pick Up	21
22	23	24	25	26	27 Pick Up	28
29	30					
						4

JULY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4 HOL	5
6	7	8	9	10	11 Pick Up	12
13	14	15	16	17	18 Pick Up	19
20	21	22	23	24	25 Pick Up	26
27	28	29	30	31		
						3

AUGUST 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1 Pick Up	2
3	4	5	6	7	8 Pick Up	9
10	11	12	13	14	15 Pick Up	16
17	18	19	20	21	22 Pick Up	23
24	25	26	27	28	29 Pick Up	30
31						
						5

SEPTEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1 HOL	2	3	4	5 Pick Up	6
7	8	9	10	11	12 Pick Up	13
14	15	16	17	18	19 Pick Up	20
21	22	23	24	25	26 Pick Up	27
28	29	30				
						4

OCTOBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3 Pick Up	4
5	6	7	8	9	10 Pick Up	11
12	13 HOL	14	15	16	17 Pick Up	18
19	20	21	22	23	24 Pick Up	25
26	27	28	29	30	31 Pick Up	
						5

NOVEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3	4	5	6	7	8
9	10	11 HOL	12	13	14	15
16	17	18	19	20	21	22
23	24	25	26	27 HOL	28	29
30						
						0

DECEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1	2	3	4	5	6
7	8	9	10	11	12	13
14	15	16	17	18	19	20
21	22	23	24	25 HOL	26	27
28	29	30	31			
						0

State of Connecticut
 Department of Environmental Protection

Devil's Hopyard 09

Scheduled Pick Up Price \$ _____

On Call Pick Up Price \$ _____

Extra Pick Up Price \$ _____

Garbage and Recyclable Removal Site Specific Requirements
 Container Location, Size, Pickup Schedule and Special Requirements
 Eastern District 2009

FACILITY: Devil's Hopyard State Park
LOCATION: Hopyard Road
PARK SUPERVISOR: Henry Alves

FACILITY #: 544
TOWN: East Haddam
TELEPHONE: 860 526-2336

Bin Placement: All bins will be located as directed by the Park Supervisor or Designee one week prior to first pickup.

INSTALL DATE	REMOVAL DATE	SITE #	RECOMMENDED BIN SIZE	
			GARBAGE	RECYCLE
1-Apr	31-Oct	1	6 Yard	2 Yard
1-Apr	1-Oct	2	6 Yard	2 Yard

EVERY FACILITY PICKUP INCLUDES REMOVAL OF GARBAGE/RECYCLABLES AT ALL SITES.

Number of Scheduled Facility Pickups: 30

On Call/As Needed Pick Ups For Non-Scheduled Months

JANUARY 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1 HOL	2	3
4	5	6	7	8	9	10
11	12	13	14	15	16	17
18	19 HOL	20	21	22	23	24
25	26	27	28	29	30	31
						0

FEBRUARY 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2	3	4	5	6	7
8	9	10	11	12	13	14
15	16 HOL	17	18	19	20	21
22	23	24	25	26	27	28
						0

MARCH 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2	3	4	5	6	7
8	9	10	11	12	13	14
15	16	17	18	19	20	21
22	23	24	25	26	27	28
29	30	31				
						0

APRIL 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3 Pick Up	4
5	6	7	8	9	10 HOL	11
12	13	14	15	16	17 Pick Up	18
19	20	21	22	23	24 Pick Up	25
26	27	28	29	30		
						3

Eastern District 2009

MAY 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1 Pick Up	2
3	4	5	6	7	8 Pick Up	9
10	11	12	13	14	15 Pick Up	16
17	18	19	20	21	22 Pick Up	23
24	25 HOL	26	27	28	29 Pick Up	30
31						
						5

JUNE 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1	2	3	4	5 Pick Up	6
7	8	9	10	11	12 Pick Up	13
14	15	16	17	18	19 Pick Up	20
21	22	23	24	25	26 Pick Up	27
28	29	30				
						4

JULY 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3 Pick Up	4 HOL
5	6	7	8	9	10 Pick Up	11
12	13	14	15	16	17 Pick Up	18
19	20	21	22	23	24 Pick Up	25
26	27	28	29	30	31 Pick Up	
						5

AUGUST 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3	4	5	6	7 Pick Up	8
9	10	11	12	13	14 Pick Up	15
16	17	18	19	20	21 Pick Up	22
23	24	25	26	27	28 Pick Up	29
30	31					
						4

SEPTEMBER 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4 Pick Up	5
6	7 HOL	8	9	10	11 Pick Up	12
13	14	15	16	17	18 Pick Up	19
20	21	22	23	24	25 Pick Up	26
27	28	29	30			
						4

OCTOBER 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1	2 Pick Up	3
4	5	6	7	8	9 Pick Up	10
11	12 HOL	13	14	15	16 Pick Up	17
18	19	20	21	22	23 Pick Up	24
25	26	27	28	29	30 Pick Up	31
						5

NOVEMBER 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2	3	4	5	6	7
8	9	10	11 HOL	12	13	14
15	16	17	18	19	20	21
22	23	24	25	26 HOL	27	28
29	30					
						0

DECEMBER 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4	5
6	7	8	9	10	11	12
13	14	15	16	17	18	19
20	21	22	23	24	25 HOL	26
27	28	29	30	31		
						0

State of Connecticut
 Department of Environmental Protection

Scheduled Pick Up Price \$ _____
 On Call Pick Up Price \$ _____
 Extra Pick Up Price \$ _____

Garbage and Recyclable Removal Site Specific Requirements
 Container Location, Size, Pickup Schedule and Special Requirements
 Eastern District 2008

FACILITY: Cockaponset SF
LOCATION: 18 Ranger Road
PARK SUPERVISOR: Alex Sokolow

FACILITY #: 415
TOWN: Haddam
TELEPHONE: 860 345-8521

Bin Placement: All bins will be located as directed by the Park Supervisor or Designee one week prior to first pickup.

INSTALL DATE	REMOVAL DATE	SITE #	RECOMMENDED BIN SIZE	
			GARBAGE	RECYCLE
1-Jan	31-Dec	1	8 Yard	2 Yard

EVERY FACILITY PICKUP INCLUDES REMOVAL OF GARBAGE/RECYCLABLES AT ALL SITES.

Number of Scheduled Facility Pickups: 9

On Call/As Needed Pick Ups For Non-Scheduled Months

JANUARY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1 HOL	2	3	4	5
6	7	8	9	10	11	12
13	14	15	16	17	18	19
20	21 HOL	22	23	24	25	26
27	28	29	30	31		

FEBRUARY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1	2
3	4	5	6	7	8	9
10	11	12	13	14	15	16
17	18 HOL	19	20	21	22	23
24	25	26	27	28	29	

MARCH 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3	4	5	6	7	8
9	10	11	12	13	14	15
16	17	18	19	20	21 HOL	22
23	24	25	26	27	28	29
30	31					

APRIL 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4	5
6	7	8	9	10	11	12
13	14	15	16	17	18	19
20	21	22	23	24	25	26
27	28	29	30			

Eastern District 2008

MAY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1	2	3
4	5	6	7	8	9	10
11	12	13	14	15	16	17
18	19 pick up	20	21	22	23	24
25	26 HOL	27	28	29	30	31
						1

JUNE 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2 pick up	3	4	5	6	7
8	9	10	11	12	13	14
15	16 pick up	17	18	19	20	21
22	23	24	25	26	27	28
29	30 pick up					
						3

JULY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4 HOL	5
6	7 pick up	8	9	10	11	12
13	14	15	16	17	18	19
20	21 pick up	22	23	24	25	26
27	28	29	30	31		
						2

AUGUST 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1	2
3	4 pick up	5	6	7	8	9
10	11	12	13	14	15	16
17	18 pick up	19	20	21	22	23
24	25	26	27	28	29	30
31						2

SEPTEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1 HOL	2 pick up	3	4	5	6
7	8	9	10	11	12	13
14	15	16	17	18	19	20
21	22	23	24	25	26	27
28	29	30				
						1

OCTOBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3	4
5	6	7	8	9	10	11
12	13 HOL	14	15	16	17	18
19	20	21	22	23	24	25
26	27	28	29	30	31	

NOVEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3	4	5	6	7	8
9	10	11 HOL	12	13	14	15
16	17	18	19	20	21	22
23	24	25	26	27 HOL	28	29
30						

DECEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1	2	3	4	5	6
7	8	9	10	11	12	13
14	15	16	17	18	19	20
21	22	23	24	25 HOL	26	27
28	29	30	31			

State of Connecticut
 Department of Environmental Protection

Cockaponset 09

Scheduled Pick Up Price \$ _____

On Call Pick Up Price \$ _____

Extra Pick Up Price \$ _____

Garbage and Recyclable Removal Site Specific Requirements
 Container Location, Size, Pickup Schedule and Special Requirements
 Eastern District 2009

FACILITY: Cockaponset SF
LOCATION: 18 Ranger Road
PARK SUPERVISOR: Alex Sokolow

FACILITY #: 415
TOWN: Haddam
TELEPHONE: 860 345-8521

Bin Placement: All bins will be located as directed by the Park Supervisor or Designee one week prior to first pickup.

INSTALL DATE	REMOVAL DATE	SITE #	RECOMMENDED BIN SIZE	
			GARBAGE	RECYCLE
1-Jan	31-Dec	1	8 Yard	2 Yard

EVERY FACILITY PICKUP INCLUDES REMOVAL OF GARBAGE/RECYCLABLES AT ALL SITES.

Number of Scheduled Facility Pickups: 10

On Call/As Needed Pick Ups For Non-Scheduled Months

JANUARY 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1 HOL	2	3
4	5	6	7	8	9	10
11	12	13	14	15	16	17
18	19 HOL	20	21	22	23	24
25	26	27	28	29	30	31

FEBRUARY 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2	3	4	5	6	7
8	9	10	11	12	13	14
15	16 HOL	17	18	19	20	21
22	23	24	25	26	27	28

MARCH 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2	3	4	5	6	7
8	9	10	11	12	13	14
15	16	17	18	19	20	21
22	23	24	25	26	27	28
29	30	31				

APRIL 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3	4
5	6	7	8	9	10 HOL	11
12	13	14	15	16	17	18
19	20	21	22	23	24	25
26	27	28	29	30		

Eastern District 2009

MAY 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1	2
3	4	5	6	7	8	9
10	11	12	13	14	15	16
17	18 pick up	19	20	21	22	23
24	25 HOL	26	27	28	29	30
31						1

JUNE 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1 pick up	2	3	4	5	6
7	8	9	10	11	12	13
14	15 pick up	16	17	18	19	20
21	22	23	24	25	26	27
28	29 pick up	30				
						3

JULY 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3	4 HOL
5	6 pick up	7	8	9	10	11
12	13	14	15	16	17	18
19	20 pick up	21	22	23	24	25
26	27	28	29	30	31	
						2

AUGUST 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3 pick up	4	5	6	7	8
9	10	11	12	13	14	15
16	17 pick up	18	19	20	21	22
23	24	25	26	27	28	29
30	31 pick up					
						3

SEPTEMBER 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4	5
6	7 HOL	8 pick up	9	10	11	12
13	14	15	16	17	18	19
20	21	22	23	24	25	26
27	28	29	30			
						1

OCTOBER 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1	2	3
4	5	6	7	8	9	10
11	12 HOL	13	14	15	16	17
18	19	20	21	22	23	24
25	26	27	28	29	30	31

NOVEMBER 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2	3	4	5	6	7
8	9	10	11 HOL	12	13	14
15	16	17	18	19	20	21
22	23	24	25	26 HOL	27	28
29	30					

DECEMBER 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4	5
6	7	8	9	10	11	12
13	14	15	16	17	18	19
20	21	22	23	24	25 HOL	26
27	28	29	30	31		

State of Connecticut
 Department of Environmental Protection

Scheduled Pick Up Price \$ _____
 On Call Pick Up Price \$ _____
 Extra Pick Up Price \$ _____

Garbage and Recyclable Removal Site Specific Requirements
 Container Location, Size, Pickup Schedule and Special Requirements
 Eastern District 2008

FACILITY: Chatfield Hollow SP
LOCATION: 381 Route 80
PARK SUPERVISOR: Alex Sokolow

FACILITY #: 322
TOWN: Killingworth
TELEPHONE: 860 345-8521

Bin Placement: All bins will be located as directed by the Park Supervisor or Designee one week prior to first pickup.

INSTALL DATE	REMOVAL DATE	SITE #	RECOMMENDED BIN SIZE	
			GARBAGE	RECYCLE
1-Jan	31-Dec	1	8 Yard	2 Yard
19-May	5-Sep	2	8 Yard	2 Yard
19-May	5-Sep	3	6 Yard	2 Yard

EVERY FACILITY PICKUP INCLUDES REMOVAL OF GARBAGE/RECYCLABLES AT ALL SITES.

Number of Scheduled Facility Pickups: 29

On Call/As Needed Pick Ups For Non-Scheduled Months

JANUARY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1 HOL	2	3	4	5
6	7	8	9	10	11	12
13	14	15	16	17	18	19
20	21 HOL	22	23	24	25	26
27	28	29	30	31		

FEBRUARY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1	2
3	4	5	6	7	8	9
10	11	12	13	14	15	16
17	18 HOL	19	20	21	22	23
24	25	26	27	28	29	

MARCH 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3	4	5	6	7	8
9	10	11	12	13	14	15
16	17	18	19	20	21 HOL	22
23	24	25	26	27	28	29
30	31					

APRIL 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4	5
6	7	8	9	10	11	12
13	14	15	16	17	18	19
20	21	22	23	24	25	26
27	28	29	30			

Eastern District 2008

MAY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1	2	3
4	5	6	7	8	9	10
11	12	13	14	15	16	17
18	19 pick up	20	21	22	23	24
25	26 HOL	27 pick up	28	29	30	31
						2

JUNE 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2 pick up	3	4	5	6 pick up	7
8	9 pick up	10	11	12	13 pick up	14
15	16 pick up	17	18	19	20 pick up	21
22	23 pick up	24	25	26	27 pick up	28
29	30 pick up					
						9

JULY 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3 pick up	4 HOL	5
6	7 pick up	8	9	10	11 pick up	12
13	14 pick up	15	16	17	18 pick up	19
20	21 pick up	22	23	24	25 pick up	26
27	28 pick up	29	30	31		
						8

AUGUST 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1 pick up	2
3	4 pick up	5	6	7	8 pick up	9
10	11 pick up	12	13	14	15 pick up	16
17	18 pick up	19	20	21	22 pick up	23
24	25 pick up	26	27	28	29 pick up	30
31						
						9

SEPTEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1 HOL	2 pick up	3	4	5	6
7	8	9	10	11	12	13
14	15	16	17	18	19	20
21	22	23	24	25	26	27
28	29	30				
						1

OCTOBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3	4
5	6	7	8	9	10	11
12	13 HOL	14	15	16	17	18
19	20	21	22	23	24	25
26	27	28	29	30	31	

NOVEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3	4	5	6	7	8
9	10	11 HOL	12	13	14	15
16	17	18	19	20	21	22
23	24	25	26	27 HOL	28	29
30						

DECEMBER 2008						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1	2	3	4	5	6
7	8	9	10	11	12	13
14	15	16	17	18	19	20
21	22	23	24	25 HOL	26	27
28	29	30	31			

State of Connecticut
 Department of Environmental Protection

Chatfield Hollow 09

Scheduled Pick Up Price \$ _____

On Call Pick Up Price \$ _____

Extra Pick Up Price \$ _____

Garbage and Recyclable Removal Site Specific Requirements
 Container Location, Size, Pickup Schedule and Special Requirements
 Eastern District 2009

FACILITY: Chatfield Hollow SP
LOCATION: 381 Route 80
PARK SUPERVISOR: Alex Sokolow

FACILITY #: 322
TOWN: Killingworth
TELEPHONE: 860 345-8521/ 663-2030

Bin Placement: All bins will be located as directed by the Park Supervisor or Designee one week prior to first pickup.

INSTALL DATE	REMOVAL DATE	SITE #	RECOMMENDED BIN SIZE	
			GARBAGE	RECYCLE
1-Jan	31-Dec	1	8 Yard	2 Yard
18-May	4-Sep	2	8 Yard	2 Yard
18-May	4-Sep	3	6 Yard	2 Yard

EVERY FACILITY PICKUP INCLUDES REMOVAL OF GARBAGE/RECYCLABLES AT ALL SITES.

Number of Scheduled Facility Pickups: 31

On Call/As Needed Pick Ups For Non-Scheduled Months

JANUARY 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1 HOL	2	3
4	5	6	7	8	9	10
11	12	13	14	15	16	17
18	19 HOL	20	21	22	23	24
25	26	27	28	29	30	31

FEBRUARY 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2	3	4	5	6	7
8	9	10	11	12	13	14
15	16 HOL	17	18	19	20	21
22	23	24	25	26	27	28

MARCH 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2	3	4	5	6	7
8	9	10	11	12	13	14
15	16	17	18	19	20	21
22	23	24	25	26	27	28
29	30	31				

APRIL 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3	4
5	6	7	8	9	10 HOL	11
12	13	14	15	16	17	18
19	20	21	22	23	24	25
26	27	28	29	30		

Eastern District 2009

MAY 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
					1	2
3	4	5	6	7	8	9
10	11	12	13	14	15	16
17	18 pick up	19	20	21	22	23
24	25 HOL	26 pick up	27	28	29	30
31						
						2

JUNE 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
	1 pick up	2	3	4	5 pick up	6
7	8 pick up	9	10	11	12 pick up	13
14	15 pick up	16	17	18	19 pick up	20
21	22 pick up	23	24	25	26 pick up	27
28	29 pick up	30				
						9

JULY 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
			1	2	3 pick up	4 HOL
5	6	7 pick up	8	9	10 pick up	11
12	13 pick up	14	15	16	17 pick up	18
19	20 pick up	21	22	23	24 pick up	25
26	27 pick up	28	29	30	31 pick up	
						9

AUGUST 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
						1
2	3 pick up	4	5	6	7 pick up	8
9	10 pick up	11	12	13	14 pick up	15
16	17 pick up	18	19	20	21 pick up	22
23	24 pick up	25	26	27	28 pick up	29
30	31 pick up					
						9

SEPTEMBER 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4 pick up	5
6	7 HOL	8 pick up	9	10	11	12
13	14	15	16	17	18	19
20	21	22	23	24	25	26
27	28	29	30			
						2

OCTOBER 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
				1	2	3
4	5	6	7	8	9	10
11	12 HOL	13	14	15	16	17
18	19	20	21	22	23	24
25	26	27	28	29	30	31

NOVEMBER 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
1	2	3	4	5	6	7
8	9	10	11 HOL	12	13	14
15	16	17	18	19	20	21
22	23	24	25	26 HOL	27	28
29	30					

DECEMBER 2009						
SUN	MON	TUES	WED	THUR	FRI	SAT
		1	2	3	4	5
6	7	8	9	10	11	12
13	14	15	16	17	18	19
20	21	22	23	24	25 HOL	26
27	28	29	30	31		

STATE OF CONNECTICUT

PROCUREMENT DIVISION

EXHIBIT B

BID NO
07PSX0349

Rob Zalucki
 Contract Specialist
 (860)713-5139
 Telephone Number

PRICE SCHEDULE for 07PSX0349	DELIVERY:	
Page 1 OF 9	TERMS:	CASH DISCOUNT: % Days
	BIDDER NAME:	

DOT ID # (THIS INFORMATION IS MANDATORY FOR VEHICLE-RELATED SERVICES OVER 18,000GVWR.)

ITEM #	DESCRIPTION OF COMMODITY AND/OR SERVICES	NUMBER OF PICK UPS	TOTAL PRICE
	WESTERN DISTRICT		
1.	American Legion State Park, West River Road, Pleasant Valley, CT Scheduled Pick Ups On-Call Pick Up Extra Pick Up	<u>28</u>	\$ _____ Scheduled Pick Up Total Price * \$ _____ On-Call Pick Up \$ _____ Cost per Extra Pick Up
2.	Black Rock State Park, Route 6, Thomaston, CT Scheduled Pick Ups On-Call Pick Up Extra Pick Up	<u>37</u>	\$ _____ Scheduled Pick Up Total Price * \$ _____ On-Call Pick Up \$ _____ Cost per Extra Pick Up
3.	Burr Pond, 385 Burr Mountain Road, Torrington, CT Scheduled Pick Ups On-Call Pick Up Extra Pick Up	<u>49</u>	\$ _____ Scheduled Pick Up Total Price * \$ _____ On-Call Pick Up \$ _____ Cost per Extra Pick Up
4.	Burlington Hatchery, 34 Belden Road, Burlington, CT Scheduled Pick Ups On-Call Pick Up Extra Pick Up	<u>40</u>	\$ _____ Scheduled Pick Up Total Price * \$ _____ On-Call Pick Up \$ _____ Cost per Extra Pick Up
5.	Dinosaur State Park, West Street, Rocky Hill, CT Scheduled Pick Ups On-Call Pick Up Extra Pick Up	<u>55</u>	\$ _____ Scheduled Pick Up Total Price * \$ _____ On-Call Pick Up \$ _____ Cost per Extra Pick Up
6.	Housatonic Meadows State Park, Route 7, Cornwall Bridge, CT Scheduled Pick Ups On-Call Pick Up Extra Pick Up	<u>26</u>	\$ _____ Scheduled Pick Up Total Price * \$ _____ On-Call Pick Up \$ _____ Cost per Extra Pick Up

PRICE SCHEDULE
 SP-16 Rev. 05/07
 Prev Rev. 03/07

STATE OF CONNECTICUT
PROCUREMENT DIVISION
EXHIBIT B

BID NO
 07PSX0349

Rob Zalucki
 Contract Specialist
(860)713-5139
 Telephone Number

PRICE SCHEDULE
for 07PSX0349

BIDDER NAME:

ITEM #	DESCRIPTION OF COMMODITY AND/OR SERVICES	NUMBER OF PICKUPS	TOTAL PRICE
7.	Indian Well State Park, Route 10, Shelton, CT Scheduled Pick Ups On-Call Pick Up Extra Pick Up	<u>42</u>	\$ _____ Scheduled Pick Up Total Price * \$ _____ On-Call Pick Up \$ _____ Cost per Extra Pick Up
8.	Kettletown State Park, George's Hill Road, Southbury, CT Scheduled Pick Ups On-Call Pick Up Extra Pick Up	<u>48</u>	\$ _____ Scheduled Pick Up Total Price * \$ _____ On-Call Pick Up \$ _____ Cost per Extra Pick Up
9.	Lake Waramaug State Park, 30 Lake Waramaug Road, New Preston, CT Scheduled Pick Ups On-Call Pick Up Extra Pick Up	<u>36</u>	\$ _____ Scheduled Pick Up Total Price * \$ _____ On-Call Pick Up \$ _____ Cost per Extra Pick Up
10.	Macedonia Brook State Park, Macedonia Brook Road, Kent, CT Scheduled Pick Ups On-Call Pick Up Extra Pick Up	<u>29</u>	\$ _____ Scheduled Pick Up Total Price * \$ _____ On-Call Pick Up \$ _____ Cost per Extra Pick Up
11.	Mohawk State Forest, Allyn Road, Cornwall, CT Scheduled Pick Ups On-Call Pick Up Extra Pick Up	<u>18</u>	\$ _____ Scheduled Pick Up Total Price * \$ _____ On-Call Pick Up \$ _____ Cost per Extra Pick Up
12.	Mt. Tom State Park, Route 202, Bantam, CT Scheduled Pick Ups On-Call Pick Up Extra Pick Up	<u>25</u>	\$ _____ Scheduled Pick Up Total Price * \$ _____ On-Call Pick Up \$ _____ Cost per Extra Pick Up
13.	Osbornedale State Park, Chatfield Street, Derby, CT Scheduled Pick Ups On-Call Pick Up Extra Pick Up	<u>47</u>	\$ _____ Scheduled Pick Up Total Price * \$ _____ On-Call Pick Up \$ _____ Cost per Extra Pick Up

PRICE SCHEDULE
 SP-16 Rev. 05/07
 Prev Rev. 03/07

STATE OF CONNECTICUT

PROCUREMENT DIVISION

EXHIBIT B

BID NO
 07PSX0349

Rob Zalucki
 Contract Specialist
(860)713-5139
 Telephone Number

PRICE SCHEDULE for 07PSX0349

BIDDER NAME:

ITEM #	DESCRIPTION OF COMMODITY AND/OR SERVICES	NUMBER OF PICKUPS	TOTAL PRICE
14.	Pennwood State Park, Gun Mill Road, Bloomfield, CT Scheduled Pick Ups On-Call Pick Up Extra Pick Up	<u>19</u>	\$ _____ Scheduled Pick Up Total Price * \$ _____ On-Call Pick Up \$ _____ Cost per Extra Pick Up
15.	Peoples State Forest, East River Road, Pleasant Valley, CT Scheduled Pick Ups On-Call Pick Up Extra Pick Up	<u>36</u>	\$ _____ Scheduled Pick Up Total Price * \$ _____ On-Call Pick Up \$ _____ Cost per Extra Pick Up
16.	Putnam Memorial State Park, Routes 58-107, West Redding, CT Scheduled Pick Ups On-Call Pick Up Extra Pick Up	<u>33</u>	\$ _____ Scheduled Pick Up Total Price * \$ _____ On-Call Pick Up \$ _____ Cost per Extra Pick Up
17.	Session Woods WMA, Route 169, Burlington, CT Scheduled Pick Ups On-Call Pick Up Extra Pick Up	<u>26</u>	\$ _____ Scheduled Pick Up Total Price * \$ _____ On-Call Pick Up \$ _____ Cost per Extra Pick Up
18.	Sherwood Island State Park, Sherwood Island Connector, Westport, CT Scheduled Pick Ups On-Call Pick Up Extra Pick Up	<u>71</u>	\$ _____ Scheduled Pick Up Total Price * \$ _____ On-Call Pick Up \$ _____ Cost per Extra Pick Up
19.	Silver Sands State Parkway, Silver Sands State Parkway, Milford, CT Scheduled Pick Ups On-Call Pick Up Extra Pick Up	<u>32</u>	\$ _____ Scheduled Pick Up Total Price * \$ _____ On-Call Pick Up \$ _____ Cost per Extra Pick Up

PRICE SCHEDULE
 SP-16 Rev. 05/07
 Prev Rev. 03/07
Rob Zalucki
Contract Specialist
(860)713-5139
Telephone Number

STATE OF CONNECTICUT
PROCUREMENT DIVISION
EXHIBIT B

BID NO
07PSX0349

PRICE SCHEDULE
for 07PSX0349

BIDDER NAME:

ITEM #	DESCRIPTION OF COMMODITY AND/OR SERVICES	NUMBER OF PICKUPS	TOTAL PRICE
20.	Sleeping Giant State Park, 200 Carmel Avenue, Milford, CT Scheduled Pick Ups On-Call Pick Up Extra Pick Up	<u>43</u>	\$ _____ Scheduled Pick Up Total Price * \$ _____ On-Call Pick Up \$ _____ Cost per Extra Pick Up
21.	Southford Falls State Park, Route 188, Southbury, CT Scheduled Pick Ups On-Call Pick Up Extra Pick Up	<u>12</u>	\$ _____ Scheduled Pick Up Total Price * \$ _____ On-Call Pick Up \$ _____ Cost per Extra Pick Up
22.	Squantz Pond State Park, 178 Shortwoods Road, New Fairfield, CT Scheduled Pick Ups On-Call Pick Up Extra Pick Up	<u>55</u>	\$ _____ Scheduled Pick Up Total Price * \$ _____ On-Call Pick Up \$ _____ Cost per Extra Pick Up
23.	Stratton Brook State Park, 194 Stratton Brook Road, Simsbury, CT Scheduled Pick Ups On-Call Pick Up Extra Pick Up	<u>31</u>	\$ _____ Scheduled Pick Up Total Price * \$ _____ On-Call Pick Up \$ _____ Cost per Extra Pick Up
24.	Thomaston Maintenance Garage, Route 6, Thomaston, CT Scheduled Pick Ups On-Call Pick Up Extra Pick Up	<u>27</u>	\$ _____ Scheduled Pick Up Total Price * \$ _____ On-Call Pick Up \$ _____ Cost per Extra Pick Up
25.	Western District HQ, 230 Plymouth Road, Harwinton, CT Scheduled Pick Ups On-Call Pick Up Extra Pick Up	<u>24</u>	\$ _____ Scheduled Pick Up Total Price * \$ _____ On-Call Pick Up \$ _____ Cost per Extra Pick Up

PRICE SCHEDULE
 SP-16 Rev. 05/07
 Prev Rev. 03/07
Rob Zalucki
Contract Specialist
(860)713-5139
Telephone Number

STATE OF CONNECTICUT

PROCUREMENT DIVISION

EXHIBIT B

BID NO
07PSX0349

PRICE SCHEDULE
for 07PSX0349

BIDDER NAME:

ITEM #	DESCRIPTION OF COMMODITY AND/OR SERVICES	NUMBER OF PICKUPS	TOTAL PRICE
26.	Wharton Brook State Park, Route 5, Wallingford, CT Scheduled Pick Ups On-Call Pick Up Extra Pick Up EASTERN DISTRICT	<u>26</u>	\$\$ _____ Scheduled Pick Up Total Price * \$ _____ On-Call Pick Up \$ _____ Cost per Extra Pick Up
27.	Chatfield Hollow State Park, 381 Route 80, Killingworth, CT Scheduled Pick Ups On-Call Pick Up Extra Pick Up	<u>29</u>	\$ _____ Scheduled Pick Up Total Price * \$ _____ On-Call Pick Up \$ _____ Cost per Extra Pick Up
28.	Cockaponet State Forest, 18 Ranger Road, Haddam, CT Scheduled Pick Ups On-Call Pick Up Extra Pick Up	<u>9</u>	\$ _____ Scheduled Pick Up Total Price * \$ _____ On-Call Pick Up \$ _____ Cost per Extra Pick Up
29.	Devil's Hopyard State Park, 366 Hopyard Road, East Haddam, CT Scheduled Pick Ups On-Call Pick Up Extra Pick Up	<u>30</u>	\$ _____ Scheduled Pick Up Total Price * \$ _____ On-Call Pick Up \$ _____ Cost per Extra Pick Up
30.	Eastern District Headquarters, 209 Hebron Road, Marlborough, CT Scheduled Pick Ups On-Call Pick Up Extra Pick Up	<u>52</u>	\$ _____ Scheduled Pick Up Total Price * \$ _____ On-Call Pick Up \$ _____ Cost per Extra Pick Up
31.	Ft Griswold State Park, 57 Fort Street, Groton, CT Scheduled Pick Ups On-Call Pick Up Extra Pick Up	<u>11</u>	\$ _____ Scheduled Pick Up Total Price * \$ _____ On-Call Pick Up \$ _____ Cost per Extra Pick Up

PRICE SCHEDULE
 SP-16 Rev. 05/07
 Prev Rev. 03/07

STATE OF CONNECTICUT
PROCUREMENT DIVISION
EXHIBIT B

BID NO
 07PSX0349

Rob Zalucki
 Contract Specialist
(860)713-5139
 Telephone Number

PRICE SCHEDULE
for 07PSX0349

BIDDER NAME:

ITEM #	DESCRIPTION OF COMMODITY AND/OR SERVICES	NUMBER OF PICKUPS	TOTAL PRICE
32.	Ft Trumbull, 91 Walbach Street, New London, CT Scheduled Pick Ups On-Call Pick Up Extra Pick Up	<u>15</u>	\$ _____ Scheduled Pick Up Total Price * \$ _____ On-Call Pick Up \$ _____ Cost per Extra Pick Up
33.	Flaherty Field WMA, Trombley Road, East Windsor, CT Scheduled Pick Ups On-Call Pick Up Extra Pick Up	<u>35</u>	\$ _____ Scheduled Pick Up Total Price * \$ _____ On-Call Pick Up \$ _____ Cost per Extra Pick Up
34.	Franklin Wildlife Management Area, 391 Rte 31, North Franklin, CT Scheduled Pick Ups On-Call Pick Up Extra Pick Up	<u>12</u>	\$ _____ Scheduled Pick Up Total Price * \$ _____ On-Call Pick Up \$ _____ Cost per Extra Pick Up
35.	Gay City State Park, Rte 85, Hebron, CT Scheduled Pick Ups On-Call Pick Up Extra Pick Up	<u>27</u>	\$ _____ Scheduled Pick Up Total Price * \$ _____ On-Call Pick Up \$ _____ Cost per Extra Pick Up
36.	Gillette Castle State Park, 67 River Road, East Haddam, CT Scheduled Pick Ups On-Call Pick Up Extra Pick Up	<u>31</u>	\$ _____ Scheduled Pick Up Total Price * \$ _____ On-Call Pick Up \$ _____ Cost per Extra Pick Up
37.	Goodwin Conservation Center, 23 Potter Road, North Windham, CT Scheduled Pick Ups (1 year cost) On-Call Pick Up Extra Pick Up	<u>On-Call</u>	\$ _____ Scheduled Pick Up Total Price * \$ _____ On-Call Pick Up \$ _____ Cost per Extra Pick Up

PRICE SCHEDULE
 SP-16 Rev. 05/07
 Prev Rev. 03/07

STATE OF CONNECTICUT

PROCUREMENT DIVISION

EXHIBIT B

BID NO
 07PSX0349

Rob Zalucki
Contract Specialist
(860)713-5139
Telephone Number

PRICE SCHEDULE for 07PSX0349

BIDDER NAME:

ITEM #	DESCRIPTION OF COMMODITY AND/OR SERVICES	NUMBER OF PICKUPS	TOTAL PRICE
38.	Hammonasset Beach State Park, Rte 1, Madison, CT Scheduled Pick Ups On-Call Pick Up Extra Pick Up	<u>62</u>	\$ _____ Scheduled Pick Up Total Price * \$ _____ On-Call Pick Up \$ _____ Cost per Extra Pick Up
39.	Harkness Memorial State Park, 275 Great Neck Road, Waterford, CT Scheduled Pick Ups On-Call Pick Up Extra Pick Up	<u>52</u>	\$ _____ Scheduled Pick Up Total Price * \$ _____ On-Call Pick Up \$ _____ Cost per Extra Pick Up
40.	Hopeville Pond State Park, 193 Roode Road, Jewett City, CT Scheduled Pick Ups On-Call Pick Up Extra Pick Up	<u>46</u>	\$ _____ Scheduled Pick Up Total Price * \$ _____ On-Call Pick Up \$ _____ Cost per Extra Pick Up
41.	Marine District Headquarters, 333 Ferry Road, Old Lyme, CT Scheduled Pick Ups On-Call Pick Up Extra Pick Up	<u>51</u>	\$ _____ Scheduled Pick Up Total Price * \$ _____ On-Call Pick Up \$ _____ Cost per Extra Pick Up
42.	Mashamoquet Brook State Park, 147 Wolf Den Drive, Pomfret Center, CT Scheduled Pick Ups On-Call Pick Up Extra Pick Up	<u>40</u>	\$ _____ Scheduled Pick Up Total Price * \$ _____ On-Call Pick Up \$ _____ Cost per Extra Pick Up
43.	Miller's Pond State Park, Foot Hills Road, Durham, CT Scheduled Pick Ups On-Call Pick Up Extra Pick Up	<u>16</u>	\$ _____ Scheduled Pick Up Total Price * \$ _____ On-Call Pick Up \$ _____ Cost per Extra Pick Up

PRICE SCHEDULE
 SP-16 Rev. 05/07
 Prev Rev. 03/07

STATE OF CONNECTICUT

PROCUREMENT DIVISION

EXHIBIT B

BID NO
 07PSX0349

Rob Zalucki
Contract Specialist
(860)713-5139
Telephone Number

PRICE SCHEDULE for 07PSX0349

BIDDER NAME:

ITEM #	DESCRIPTION OF COMMODITY AND/OR SERVICES	NUMBER OF PICKUPS	TOTAL PRICE
44.	Natchaug State Forest, Pilsfershire Road, Eastford, CT Scheduled Pick Ups	<u>On-Call</u>	\$ _____ Scheduled Pick Up Total Price *
	On-Call Pick Up		\$ _____ On-Call Pick Up
	Extra Pick Up		\$ _____ Cost per Extra Pick Up
45.	Pachaug State Forest, Rte 49, Voluntown, CT Scheduled Pick Ups	<u>47</u>	\$ _____ Scheduled Pick Up Total Price *
	On-Call Pick Up		\$ _____ On-Call Pick Up
	Extra Pick Up		\$ _____ Cost per Extra Pick Up
46.	Pattaconk Lake, Off Cedar Lake Road, Chester, CT Scheduled Pick Ups	<u>16</u>	\$ _____ Scheduled Pick Up Total Price *
	On-Call Pick Up		\$ _____ On-Call Pick Up
	Extra Pick Up		\$ _____ Cost per Extra Pick Up
47.	Portland Complex, 163 Great Hill Road, Portland, CT Scheduled Pick Ups	<u>26</u>	\$ _____ Scheduled Pick Up Total Price *
	On-Call Pick Up		\$ _____ On-Call Pick Up
	Extra Pick Up		\$ _____ Cost per Extra Pick Up
48.	Quaddick State Park, 818 Town Farm Road, Thompson, CT Scheduled Pick Ups	<u>34</u>	\$ _____ Scheduled Pick Up Total Price *
	On-Call Pick Up		\$ _____ On-Call Pick Up
	Extra Pick Up		\$ _____ Cost per Extra Pick Up
49.	Quinebaug Fish Hatchery, Cady Lane, Central Village, CT Scheduled Pick Ups	<u>50</u>	\$ _____ Scheduled Pick Up Total Price *
	On-Call Pick Up		\$ _____ On-Call Pick Up
	Extra Pick Up		\$ _____ Cost per Extra Pick Up
50.	Rocky Neck State Park, Rte 156, Niantic, CT Scheduled Pick Ups	<u>45</u>	\$ _____ Scheduled Pick Up Total Price *
	On-Call Pick Up		\$ _____ On-Call Pick Up
	Extra Pick Up		\$ _____ Cost per Extra Pick Up

PRICE SCHEDULE
 SP-16 Rev. 05/07
 Prev Rev. 03/07
Rob Zalucki
Contract Specialist
(860)713-5139
Telephone Number

STATE OF CONNECTICUT
PROCUREMENT DIVISION
EXHIBIT B

BID NO
07PSX0349

PRICE SCHEDULE
for 07PSX0349

BIDDER NAME:

ITEM #	DESCRIPTION OF COMMODITY AND/OR SERVICES	NUMBER OF PICKUPS	TOTAL PRICE
51.	Shenipsit State Forest, 166 Chestnut Hill Road, Stafford Springs, CT Scheduled Pick Ups On-Call Pick Up Extra Pick Up	<u>31</u>	\$ _____ Scheduled Pick Up Total Price * \$ _____ On-Call Pick Up \$ _____ Cost per Extra Pick Up
52.	Squaw Rock Complex, 743 Squaw Rock Road, Moosup, CT Scheduled Pick Ups On-Call Pick Up Extra Pick Up	<u>12</u>	\$ _____ Scheduled Pick Up Total Price * \$ _____ On-Call Pick Up \$ _____ Cost per Extra Pick Up
53.	Wadsworth Fall State Park, 421 Wadsworth Street, Middletown, CT Scheduled Pick Ups On-Call Pick Up Extra Pick Up	<u>17</u>	\$ _____ Scheduled Pick Up Total Price * \$ _____ On-Call Pick Up \$ _____ Cost per Extra Pick Up
54.	West Hartford Commerce Center, 141 South Street, Unit D, West Hartford, CT Scheduled Pick Ups On-Call Pick Up Extra Pick Up	<u>On-Call</u>	\$ _____ Scheduled Pick Up Total Price * \$ _____ On-Call Pick Up \$ _____ Cost per Extra Pick Up
55.	Salt Rock State Campground, Rt 97, Sprague, CT Scheduled Pick Ups On-Call Pick Up Extra Pick Up	<u>27</u>	\$ _____ Scheduled Pick Up Total Price * \$ _____ On-Call Pick Up \$ _____ Cost per Extra Pick Up

You must provide your DOT# _____

EXHIBIT C
SEEC FORM 11

NOTICE TO EXECUTIVE BRANCH STATE CONTRACTORS AND PROSPECTIVE STATE CONTRACTORS OF CAMPAIGN CONTRIBUTION AND SOLICITATION BAN

This notice is provided under the authority of Connecticut General Statutes 9-612(g)(2), as amended by P.A. 07-1, and is for the purpose of informing state contractors and prospective state contractors of the following law (italicized words are defined below):

Campaign Contribution and Solicitation Ban

No state contractor, prospective state contractor, principal of a state contractor or principal of a prospective state contractor, with regard to a state contract or state contract solicitation with or from a state agency in the executive branch or a quasi-public agency or a holder, or principal of a holder of a valid prequalification certificate, shall make a contribution to, or solicit contributions on behalf of (i) an exploratory committee or candidate committee established by a candidate for nomination or election to the office of Governor, Lieutenant Governor, Attorney General, State Comptroller, Secretary of the State or State Treasurer, (ii) a political committee authorized to make contributions or expenditures to or for the benefit of such candidates, or (iii) a party committee;

In addition, no holder or principal of a holder of a valid prequalification certificate, shall make a contribution to, or solicit contributions on behalf of (i) an exploratory committee or candidate committee established by a candidate for nomination or election to the office of State senator or State representative, (ii) a political committee authorized to make contributions or expenditures to or for the benefit of such candidates, or (iii) a party committee.

Duty to Inform

State contractors and prospective state contractors are required to inform their principals of the above prohibitions, as applicable, and the possible penalties and other consequences of any violation thereof.

Penalties for Violations

Contributions or solicitations of contributions made in violation of the above prohibitions may result in the following civil and criminal penalties:

Civil penalties—\$2000 or twice the amount of the prohibited contribution, whichever is greater, against a principal or a contractor. Any state contractor or prospective state contractor which fails to make reasonable efforts to comply with the provisions requiring notice to its principals of these prohibitions and the possible consequences of their violations may also be subject to civil penalties of \$2000 or twice the amount of the prohibited contributions made by their principals.

Criminal penalties—Any knowing and willful violation of the prohibition is a Class D felony, which may subject the violator to imprisonment of not more than 5 years, or \$5000 in fines, or both.

Contract Consequences

Contributions made or solicited in violation of the above prohibitions may result, in the case of a state contractor, in the contract being voided.

Contributions made or solicited in violation of the above prohibitions, in the case of a prospective state contractor, shall result in the contract described in the state contract solicitation not being awarded to the prospective state contractor, unless the State Elections Enforcement Commission determines that mitigating circumstances exist concerning such violation.

The State will not award any other state contract to anyone found in violation of the above prohibitions for a period of one year after the election for which such contribution is made or solicited, unless the State Elections Enforcement Commission determines that mitigating circumstances exist concerning such violation.

Additional information and the entire text of P.A 07-1 may be found on the website of the State Elections Enforcement Commission, www.ct.gov/seec. Click on the link to “State Contractor Contribution Ban.”

Definitions:

"State contractor" means a person, business entity or nonprofit organization that enters into a state contract. Such person, business entity or nonprofit organization shall be deemed to be a state contractor until December thirty-first of the year in which such contract terminates. "State contractor" does not include a municipality or any other political subdivision of the state, including any entities or associations duly created by the municipality or political subdivision

exclusively amongst themselves to further any purpose authorized by statute or charter, or an employee in the executive or legislative branch of state government or a quasi-public agency, whether in the classified or unclassified service and full or part-time, and only in such person's capacity as a state or quasi-public agency employee.

"Prospective state contractor" means a person, business entity or nonprofit organization that (i) submits a response to a state contract solicitation by the state, a state agency or a quasi-public agency, or a proposal in response to a request for proposals by the state, a state agency or a quasi-public agency, until the contract has been entered into, or (ii) holds a valid prequalification certificate issued by the Commissioner of Administrative Services under section 4a-100. "Prospective state contractor" does not include a municipality or any other political subdivision of the state, including any entities or associations duly created by the municipality or political subdivision exclusively amongst themselves to further any purpose authorized by statute or charter, or an employee in the executive or legislative branch of state government or a quasi-public agency, whether in the classified or unclassified service and full or part-time, and only in such person's capacity as a state or quasi-public agency employee.

"Principal of a state contractor or prospective state contractor" means (i) any individual who is a member of the board of directors of, or has an ownership interest of five per cent or more in, a state contractor or prospective state contractor, which is a business entity, except for an individual who is a member of the board of directors of a nonprofit organization, (ii) an individual who is employed by a state contractor or prospective state contractor, which is a business entity, as president, treasurer or executive vice president, (iii) an individual who is the chief executive officer of a state contractor or prospective state contractor, which is not a business entity, or if a state contractor or prospective state contractor has no such officer, then the officer who duly possesses comparable powers and duties, (iv) an officer or an employee of any state contractor or prospective state contractor who has *managerial or discretionary responsibilities with respect to a state contract*, (v) the spouse or a *dependent child* who is eighteen years of age or older of an individual described in this subparagraph, or (vi) a political committee established or controlled by an individual described in this subparagraph or the business entity or nonprofit organization that is the state contractor or prospective state contractor.

"State contract" means an agreement or contract with the state or any state agency or any quasi-public agency, let through a procurement process or otherwise, having a value of fifty thousand dollars or more, or a combination or series of such agreements or contracts having a value of one hundred thousand dollars or more in a calendar year, for (i) the rendition of services, (ii) the furnishing of any goods, material, supplies, equipment or any items of any kind, (iii) the construction, alteration or repair of any public building or public work, (iv) the acquisition, sale or lease of any land or building, (v) a licensing arrangement, or (vi) a grant, loan or loan guarantee. "State contract" does not include any agreement or contract with the state, any state agency or any quasi-public agency that is exclusively federally funded, an education loan or a loan to an individual for other than commercial purposes.

"State contract solicitation" means a request by a state agency or quasi-public agency, in whatever form issued, including, but not limited to, an invitation to bid, request for proposals, request for information or request for quotes, inviting bids, quotes or other types of submittals, through a competitive procurement process or another process authorized by law waiving competitive procurement.

"Managerial or discretionary responsibilities with respect to a state contract" means having direct, extensive and substantive responsibilities with respect to the negotiation of the state contract and not peripheral, clerical or ministerial responsibilities.

"Dependent child" means a child residing in an individual's household who may legally be claimed as a dependent on the federal income tax of such individual.

"Solicit" means (A) requesting that a contribution be made, (B) participating in any fund-raising activities for a candidate committee, exploratory committee, political committee or party committee, including, but not limited to, forwarding tickets to potential contributors, receiving contributions for transmission to any such committee or bundling contributions, (C) serving as chairperson, treasurer or deputy treasurer of any such committee, or (D) establishing a political committee for the sole purpose of soliciting or receiving contributions for any committee. Solicit does not include: (i) making a contribution that is otherwise permitted by Chapter 155 of the Connecticut General Statutes; (ii) informing any person of a position taken by a candidate for public office or a public official, (iii) notifying the person of any activities of, or contact information for, any candidate for public office; or (iv) serving as a member in any party committee or as an officer of such committee that is not otherwise prohibited in this section.